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Date: March 30, 2018
SUBJECT: RFP No. FQ18149/MH

The Washington Metropolitan Area Transit Authority (WMATA) is seeking proposals from qualified
Contractors to provide engineering consulting services for the procurement and manufacturing of the
8000 series passenger railcars with an option to provide engineering consulting services for the
rehabilitation and overhaul of the 6000 series passenger railcars. The Contract shall be a Firm
Fixed Price (FFP) Task Order requirements contract with a 7-year base and five one-year options.

A pre-proposal conference will be held on Thursday, April 12, 2018. Please see Solicitation
Instruction #6 ‘Pre-Proposal Conference’ for details.

If you have any technical, contractual, or administrative questions, please e-mail them to
mhill@wmata.com no later than close of business, April 18, 2018. WMATA will respond to the
questions via amendment to this RFP.

Proposals must be submitted in accordance with the RFP’s terms and conditions, and delivered to
Washington Metropolitan Area Transit Authority, Office of Procurement and Materials, 600 Fifth
Street, NW, Room 3C-02, Washington, DC 20001-2651, no later than 2:00 p.m. EST on May 2,
2018.

Sincerely,

= 1c. \/&#/QK.‘

Frederick R. Voellm
Contracting Officer
Office of Procurement and Materials
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Washington Metropolitan Area Transit Authority
RFP: FQ18149/VMH

DIRECTIONS FOR SUBMITTING OFFERS

1. Read and comply with the solicitation instructions.

2. Envelopes containing technical and price proposals must be sealed and separately marked

and addressed to:

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
600 5™ Street, N.W.
Washington, DC 20001
Room 3C-02
Attn: Maureen Hill/CA

ALL ENVELOPES OR PACKAGES MUST BE SEPARATELY MARKED WITH THE
SOLICITATION NUMBER AS SPECIFIED HEREWITH.

PROPOSALS SHALL BE TIMELY MAILED OR HAND DELIVERED TO REACH WMATA
BEFORE 2:00 P.M. (LOCAL TIME) MAY 2, 2018 ON DAY OF PROPOSAL CLOSING.



Washington Metropolitan Area Transit Authority
RFP: FQ18149/VMH

NOTICE TO OFFERORS

IN ORDER TO ENSURE THAT YOUR PROPOSAL COMPLIES WITH THE AUTHORITY'S
PROCUREMENT REGULATIONS AND THAT IT WILL BE ACCEPTABLE TO THE AUTHORITY,
THE FOLLOWING FORMS MUST BE COMPLETED & SUBMITTED AS SPECIFIED BELOW WITH
YOUR OFFER:

= SOLICITATION, OFFER & AWARD FORM (Must be signed.) - VOLUME Il

= PRICE SCHEDULE- VOLUME |

» REPRESENTATIONS AND CERTIFICATIONS- VOLUME Il

= PRE-AWARD EVALUATION DATA- VOLUME llI

= ACKNOWLEDGMENT OF AMENDMENTS (IF ANY)- VOLUME I

= TECHICAL PROPOSAL- VOLUME Il

= PROOF OF INSURANCE ELIGIBILITY - VOLUME llI

= DBE FORMS FROM APPENDIX B - VOLUME I

FAILURE TO SUBMIT ANY PORTION OF THESE REQUIREMENTS AS SPECIFIED MAY CAUSE

YOUR PROPOSAL TO BE CONSIDERED NONRESPONSIVE AND SUBSEQUENTLY
REJECTED.

Questions concerning this Request for Proposals may be directed to Maureen Hill via email at
mhill@wmata.com or telephone at 202-962-1783.
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Washington Metropolitan Area Transit Authority
RFP: FQ18149/VMH

NOTICE TO ALL VENDORS

Please be advised that all vendors and contractors who do business with the Washington
Metropolitan Area Transit Authority (WMATA) must register in the WMATA Vendor Registration
System. Registration is located at http://www.wmata.com

New Vendor Registration.

If you are a vendor or contractor and HAVE done business with WMATA in the past, please
electronically request your company’s User ID and Password at http://www.wmata.com
Forgot User Id/Password.

Registered Vendor Benefits:

Visibility to WMATA contract administrators and/or purchasing agents during the purchasing
decision period;

Visibility to other 17,500 registered vendors for possible business opportunities;

Opportunity to update online, company information such as an e-mail address or contact
person on-line;

Ability to sign up for electronic payment option; and

Ability to electronically reset user id and password.

Any questions regarding registration may be sent to clm@wmata.com.



http://www.wmata.com/
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mailto:clm@wmata.com

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT RFP-FQ18149/MH

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SOLICITATION, OFFER AND AWARD

metro
CONTRACT NO. SOLICITATION NO. DATE ISSUED |ADDRESS OFFER TO OFFICE OF PROCUREMENT
RFP Office of Procurement
600 Fifth Street NW
[ Jrovermisep X Jvecoriatep Washington, DC 20001
SOLICITATION

Sealed offer in original and  six (6)  copies and one flash drive for providing engineering consulting services for the 8000 series passenger railcars
will be received at the Authority no later than 2:00 P.M. local time on May 2, 2018.

(Hour) (Date)
CAUTION - LATE OFFERS: See paragraph 6 of Solicitation Instructions.

All offers are subject to the following:

1. The Solicitation Instructions that are attached.

2. The Terms and Conditions that are attached.

3. The Price Schedule included herein and/or attached hereto.

4. Such other provisions, representations, certifications, and specifications, as are attached or incorporated herein by reference.
Proposer’s E-mail

Proposer’s Phone Number Proposer’s Fax Number
SCHEDULE
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
$
(Continued on the attached pages)
DUN & BRADSTREET ID NUMBER:
OFFEROR
Name and Name and Title of Person Authorized to Sign Offer (print or Type)
IAddress
(Street, city,
county, state,
and zip code)
Signature Offer Date
|Check if remittance is different from above — enter such address in Schedule
AWARD (To be completed by The Authority)
ACCEPTANCE AND AWARD ARE HEREBY MADE FOR THE FOLLOWING ITEM(S):
ITEM NO. QUANTITY UNIT UNIT PRICE
The total amount of this award is $
Name of Contracting Officer (Print of Type) WASHINGTON METROPOLITAN TRANSIT AUTHORITY AWARD DATE



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SOLICITATION, OFFER AND AWARD

CONTINUATION SHEET

THE UNDERSIGNED ACKNOWLEDGES RECEIPT OF THE FOLLOWING AMENDMENTS

TO SOLICITATION  REP FQ18149/MH.

Amendment Number Dated
Amendment Number Dated
Amendment Number Dated
Amendment Number Dated
Amendment Number Dated
Amendment Number Dated

Failure to acknowledge receipt of all amendments may render the offer unacceptable.

Authorized Signature

Company Name

Date



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP FO18149/FRV

ENGINEERING CONSULTING SERVICES
PRICE SCHEDULE

ESTIMATED FULLY TOTAL
HOURS PER BURDENED
STAFF CATEGROY YEAR HOURLY RATE*
Project Manager 2080 | $ $
Safety Engineer 1040
Risk Manager / Administrator 1040
Brake Engineer 520
Electrical Engineers 6240
Mechanical Engineers 6240
Door System Engineer 520
Propulsion Engineer 520
HVAC Engineer 520
Carbody Engineer 520
Truck Engineer 520
ATC / Electronic Control System Engineer 520
Structural Engineer 520
Metallurgical Engineer 520
Vehicle Engineer 1040
Certified Welding Inspector 520
Quality Assurance Inspector / Test Engineer 520
Document Control 2080
Name Signature Date




WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT

RFP FO18149/FRV

ESTIMATED FULLY TOTAL
HOURS PER BURDENED
STAFF CATEGROY YEAR HOURLY RATE*

Network Engineer 520 | $ $
Software Engineer 520
System Integration Engineer 520
Communication Engineer 520
Human (Ergonomics) Engineer 520
Chemical Engineer 520
Vehicle Dynamicist 520
RAMS / Warranty Administrator 520
Technical and Manual Writer / Reviewer 1040
Administrative Assistant 2080
Industrial Design Engineer 520
Contract Administrator 1040

Total Labor $
Overhead Rate = $

Subtotal $
Profit Fee% = $
TOTAL PROPOSED PRICE $

G&A Rate =

*The hourly labor rate must be fully burdened. This rate represents the Base Year 1 hourly labor rates.
Subsequent base years and option years labor rates will be indexed to the Bureau of Labor Statistics
(BLS) — Professional and Related Occupations Index. The indexed hourly labor rates will be updated on
July 1 of each subsequent year and apply to the Engineering Consulting Services for both the 8000 series
passenger railcars and the 6000 series passenger railcars (if the option is exercised).

Name

Signature

Date




WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP FO18149/FRV

SOLICITATION INSTRUCTIONS

INTRODUCTION

(@)

(b)

()

(d)

The Authority seeks to award a contract to provide engineering consulting services for the
procurement and manufacturing of the 8000 Series railcars with an option to provide
engineering consulting services for the rehabilitation and overhaul of the 6000 Series
railcars. To that end, it is issuing this Request for Proposals (RFP) to solicit proposals from
qualified firms and individuals who can satisfy the requirements described herein.

This is a Best Value solicitation. Award of a Contract hereunder shall be to the offeror
whose proposal provides the best overall value to the Authority, based upon application of
the evaluation criteria set forth in herein.

The Authority contemplates award of a Firm Fixed Price (FFP) Task Order requirements
contract.

REQUIREMENTS CONTRACT This is a requirements Contract. A requirements Contract
provides the Contractor with both the legal right and the legal duty to supply goods and/or
services in an amount that is determined by WMATA'’s needs, rather than by a fixed
guantity. Offerors are advised that the quantities of supplies and/or services specified in the
Price Schedule are estimates only, included for purposes of price evaluation and in order to
provide information to assist offerors in formulating their proposals. While they represent
the Authority’s best such estimate as of the time of the solicitation, they do not constitute a
commitment on the part of the Authority to procure supplies or services at the estimated
level.

GOODS TO BE FURNISHED/SERVICES TO BE SUPPLIED

In preparing their proposals, offerors are advised that:

(@)

(b)

(©)

If “services” are to be performed pursuant to this solicitation, they must be provided in all
respects as specified in the Contract and include the services to be furnished, together with
any labor, materials or other work necessary for satisfactory and complete performance.

If “supplies” are to be provided pursuant to this solicitation, they must be delivered in all
respects as specified in the Contract and include the items to be furnished, together with
any labor, service or other work necessary for satisfactory and complete performance.

Contractor agrees that project property will remain available to be used for its originally
authorized purpose throughout its useful life or disposition.

COMMUNICATIONS WITH THE AUTHORITY

Prospective offerors are advised that any and all communications with WMATA relating to this
solicitation and made by, or on behalf of, a prospective offeror at any time between release of this
Request for Proposals and Contract award , must be directed to the Contract Administrator as
follows - Maureen Hill: email mhill @WMATA.com; telephone 202-962-1783.

A violation of this provision, deemed willful by the Authority, may result in a determination that an
offeror is not responsible, and thus ineligible for award, for purposes of this and/or future Authority
solicitations.


mailto:mhill@WMATA.com

4.

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP FO18149/FRV

PREPARATION OF OFFERS

(@)

(b)

(©)

(d)

Offerors shall furnish all information requested by the solicitation and, in so doing, are
expected to examine the Request for Proposals and all referenced documents carefully.
Failure to do so will be at Offeror’s risk.

The Offeror shall sign the solicitation and print or type its name on the Price Schedule and
on each continuation sheet if an entry has been made. Erasures or other changes must
be initialed by the person signing the offer.

Offerors must state a definite time for delivery of supplies or for performance of services
unless otherwise specified in the solicitation

In preparing its proposal, an offeror should be aware that all prices for the work shall be
deemed to include the cost of all work, labor and materials required by the Contract
including, without limitation, delivery charges, insurance, bond premiums or any other
expenses required by this Contract, as well as expenses associated with compliance with
Federal, state or local laws or regulatory requirements. All prices are deemed to be
F.O.B. Destination.

EXPLANATIONS TO OFFERORS

(@)

(b)

()

(d)

Any explanation desired by an offeror regarding the meaning or interpretation of the
solicitation or Contract including, without limitation, the terms and conditions, technical
specifications or Statement of Work, and Contract drawings, must be requested in writing
with sufficient time allowed for a reply to reach all offerors before proposal closing.
Absent extraordinary circumstances, all inquiries must be transmitted in a time frame to
ensure the Contracting Officer’s receipt at least ten (10) days prior to the date specified for
proposal closing. All such requests must be submitted via e-mail or first class mail to the
Contract Administrator identified in Paragraph 3. Include the RFP number and Contract title
in any correspondence.

Any information that the Authority furnishes to a prospective offeror relating to the
solicitation will be provided in writing to all prospective offerors in the form of an
amendment if, in the Contracting Officer's judgment, the information is necessary to the
preparation and/or submittal of proposals or the lack of such information would be
otherwise prejudicial to other prospective offerors. Offerors must acknowledge receipt of all
amendments on the form provided.

Offerors are advised that oral explanations, representations or instructions of any kind
relating to the subject matter of this solicitation given at any time before award of the
Contract by any employee, officer or agent of the Authority, will not be binding upon the
Authority. The Authority does not assume responsibility for the accuracy of any such
communication.

The failure of a prospective offeror to request an explanation will serve to preclude it from
claiming any ambiguity, inconsistency or error that should have been discovered by a
reasonably prudent offeror.

PRE-PROPOSAL CONFERENCE

For the purpose of clarifying the terms, conditions, and requirements of this Request for Proposals,
a pre-proposal conference will be held to respond to questions by prospective offerors. This pre-
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proposal conference will be held at 10:00a.m. on April 12, 2018 in the Lobby Level Training
Room of the WMATA Jackson Graham Building, 600 5" Street, NW, Washington, DC 20001.
It is requested that offerors submit their questions in writing, whether in advance of the meeting or
during the meeting. Questions from the floor, however, are permissible.

7. AMENDMENTS PRIOR TO DATE SET FOR RECEIPT OF PROPOSALS

(a) The Authority reserves the right to amend any of the terms of this RFP or the Contract,
prior to the date set for the proposal closing. Copies of any such amendments as may be
issued will be furnished in writing to all prospective proposers.

(b) If, in the Contracting Officer’s judgment, any amendment(s) would require material changes
to price proposals and/or other substantive element(s) of the proposals, the date set for
proposal closing may be postponed for such period as, in the Contracting Officer's opinion,
will enable offerors to revise their proposals. In such instances, the amendment will include
an announcement of the new date for proposal closing.

(c) In the event of an amendment, all other terms and conditions of the solicitation shall remain
unchanged.

8. ACKNOWLEDGMENT OF AMENDMENTS

Offerors are required to acknowledge receipt of all amendment(s) to the solicitation on the
designated form to be submitted with their proposal. Failure to do so may, at the Contracting
Officer's discretion, jeopardize the offeror’s right to have its proposal reviewed by the Authority.

9. SUBMISSION OF PROPOSALS

Proposals, and any revisions thereto, shall be enclosed in sealed envelopes and addressed to the
office specified in the solicitation. Proposals shall show the hour and date specified in the
solicitation for proposal closing, the solicitation number, and offeror's name and address on the
face of the envelope. Faxed proposals will not be considered.

10. PROPOSAL FORMAT INSTRUCTIONS/REQUIREMENTS

Offerors shall submit one original and 6 hard copies along with one flash drive of their proposal in the
following format:

(a) Proposal Format

All copies of Volumes 1, 2, and 3 will be separately bound. All copies shall have the RFP
number, the proposer’s identity, volume number, and volume title printed on the cover
page. Volumes shall be submitted in the following order:

(2) Volume | — Cost/Price. All information relating to cost or pricing data must be
included in Volume I. Under no circumstances shall cost or pricing data be
included elsewhere in the proposal. Include the following documents:

a. Price Schedule - completed and signed.

b. Breakdown of how the hourly rate for each job discipline was calculated.
c. Breakdown of how the overhead rate was calculated.

d. Breakdown of how the G&A rate was calculated.

10
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*Travel and per diem expenses will be in accordance with GSA travel regulations. The allowableness of
costs is defined in the Federal Acquisition Regulation (FAR) Part 31. All Contractor travel must be
approved in advance by the Contracting Officer’'s Technical Representative (COTR).

(2)

Volume 1l — Technical. The technical proposal should address the stated
Evaluation Criteria in such a manner as to enable the Authority to engage in a
thorough evaluation of its overall technical merit. Technical proposals shall be
specific, detailed and complete and shall demonstrate that the offeror has a
thorough knowledge and understanding of the Contract's requirements. Offerors
shall avoid generalized statements that for example, paraphrase the specifications
or attest that "standard procedures will be employed.” The Authority wishes to be
satisfied that the offeror maintains an understanding of the specific Contract
requirements and maintains the means to fully satisfy them. As a minimum the
proposal must clearly provide information to support the evaluation factors identified
in Clause 14 “Evaluation Criteria and Basis for Award” of the Solicitation
Instructions and should be presented as follows:

(a) Tab A —Personnel. Under Tab A the offeror shall submit resumes for each job
discipline listed in the Scope of Work under Section D Staffing for those
personnel expected to work on this contract. Resumes shall address the
employee’s relevant education, knowledge, and experience in performing
engineering consulting, inspection and management services for the
procurement and manufacturing of passenger railcars including experience and
expertise on any of the sub-systems specified in Part Ill of the Scope of Work.
Resumes shall identify past projects completed, current projects at hand, and
work location (home office vs. field office vs. other).

(b) Tab B - Corporate Experience and History of Past Performance. Under
Tab B the Offeror shall submit a list of completed contracts and a list of on-
going contracts comparable and similar in nature to the present solicitation.
Offeror must demonstrate at least two (2) completed contracts of a comparable
and similar nature within the past five years. Contact information of previous
customers to support this factor is required. Each list shall include title, scope
of work, award date, actual or estimated completion date, contract value,
procuring organization, point of contact at procuring organization, and
telephone number and email address of the point of contact. The submitted
history and experience must demonstrate that the Offeror has the ability and
knowledge to perform engineering consulting, inspection, and management
services for the procurement, manufacturing, and delivery of passenger
railcars.

(c) Tab C — Project Management, Subcontractors, and Quality Assurance.
Under Tab C the Offeror must submit evidence through past experience and
current technical capacity of the ability to perform all requirements in the Scope
of Work in a timely manner, maintain quality control of work efforts, manage
subcontractors in an effective and efficient manner, manage the schedule and
competing programs, and ensure a readily available cadre of qualified
personnel.  In addition, the Offeror must complete and submit the
Compliance Matrix (Attachment B).

(d) Tab D — FTA Funded Contracts and APTA Passenger Rail Equipment

Safety Standards (PRESS). . Under Tab D the Offeror must submit
evidence of experience with FTA funded contracts and APTA PRESS

11
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3)

(e)

(f)

Standards as related to engineering consulting, inspection, and
management services for the procurement and manufacturing of passenger
railcars. Evidence submitted must demonstrate an understanding and
adherence to the applicable FTA rules and APTA standards.

Tab E — Buy America. Under Tab E the Offeror must submit evidence of
experience with the Buy America Act as related to engineering consulting,
inspection, and management services for the procurement and
manufacturing of passenger railcars. Evidence submitted must
demonstrate experience, knowledge, and ability to provide audit and
oversite support for Buy America requirements.

Tab F — Disadvantaged Business Enterprises (DBE). Under Tab F the
Offeror must submit evidence of experience with DBE requirements as
related to engineering consulting, inspection, and management services for
the procurement and manufacturing of passenger railcars. Evidence
submitted must demonstrate experience, knowledge, and ability to provide
audit and oversite support for DBE requirements. In addition, the Offeror’s
proposal must show a good faith effort to meet or exceed the stated DBE
goals in the current Request for Proposal (RFP).

Volume llIl — Contractual. The following completed and signed contractual
documents shall be provided:

a
b.
C.
d
e
f.

Solicitation, Offer and Award Form

Acknowledgement of Amendments

Representations and Certifications

Pre-Award Evaluation Data

DBE requirements per Appendix B

Certificates of Insurance (COI) or a letter from the insurance agent/broker
stating that “if our client is awarded the contract, the required coverage will be
provided”

In the event that the offeror takes any exception to any of the Contract’s terms
and conditions, wishes to propose alternative Contract language or is otherwise
unwilling or unable to satisfy any of the Contract's requirements such
information should be clearly noted on the first page(s) of Volume Il of the
proposal. Failure to take exception shall constitute the offeror’'s acceptance.

11. LATE SUBMISSIONS AND REVISIONS OF PROPOSALS

@) Any proposal or revision received at the office designated in the solicitation after the time
specified for proposal closing will not be considered unless it was sent, properly addressed:

(1)

()

By

registered or certified U.S. or Canadian mail not later than the fifth (5") day

before the date specified for proposal closing. (e.g. A proposal or revision relating
to a solicitation with a closing date of the 20" of a month must have been placed in
registered or certified mail by not later than the 15" of such month.);

By first class malil, if the Contracting Officer determines that the late receipt was
due solely to the Authority’s mishandling after delivery on its premises; or

12
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(b)

(©)

(d)

3) By U.S. Postal Service, Express Mail, Next Day Service, not later than 5:00 p.m. at
the place of mailing two (2) business days prior to the date specified for proposal
closing; or

A revision submitted after the date and time set for proposal closing will only be accepted if
the Contracting Officer authorizes it. A submission in the nature of a Best and Final Offer
(“BAFQO”) received after the time and date specified in the Contracting Officer’s request for
BAFOs will not be considered unless received before award and, in Contracting Officer's
judgment, the late delivery was not attributable to the offeror's acts or omissions.

The only acceptable evidence to establish the time of receipt by the Authority is the
time/date stamp of that event on the proposal or any other documentary evidence of receipt
maintained by the Authority.

A proposal received after proposal closing may be considered if it is the only proposal
received for the solicitation, or if a late revision of any otherwise successful proposal makes
its terms more favorable to the Authority.

WITHDRAWAL OF PROPOSALS

Proposals may be withdrawn by written notice received by the Authority before award. Proposals
may be withdrawn in person by an offeror or an authorized representative, if the representative's
identity is appropriately demonstrated and the representative signs a receipt for the proposal
before award. A proposal may not be withdrawn after ninety (90) days from proposal closing
without the Contracting Officer’s written approval.

RECEIPT AND REVIEW OF PROPOSALS BY THE AUTHORITY

(@)

(b)

()

(d)

There will be no public opening of proposals for this solicitation. Proposals will be opened
by the designated Authority representative and copies of the three (3) volumes of the
proposal will be distributed for review by Authority designated personnel only, as
appropriate. All reasonable efforts will be made to ensure confidentiality of the information
contained in the proposals, consistent with applicable provisions of law.

The Authority may award a Contract on the basis of the initial proposals as evaluated in
accordance with the Evaluation Criteria, without discussions. Accordingly, the initial
proposal should contain the offeror's best terms from both a price and technical standpoint.

Notwithstanding a determination by the Authority to proceed without conducting substantive
negotiations or discussions with offerors, the Authority may engage in communications with
one (1) or more offerors relating to clarification(s) of their proposals.

The Contracting Officer may, in his or her discretion engage in oral or written discussions
with one (1) or more offerors regarding the Authority’s understanding of the proposals
and/or to discuss deficiencies in the initial proposals. In determining those offerors with
whom he or she chooses to engage in discussions, the Contracting Officer shall first make
a determination regarding the initial proposals that he or she deems to be within the
competitive range for Contract award. The Contracting Officer shall conduct discussions
with all offerors submitting proposals that are within the competitive range.

13
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(e) The Contracting Officer may, following such discussions, direct those offerors whose
proposals are within the competitive range to submit Best and Final Offers (“BAFOs”). In
such instances, the Contracting Officer shall award the Contract based upon his or her
review of the BAFOs in accordance with the Evaluation Criteria. Nothing contained herein
shall limit, modify or impair the Contracting Officer’s right to engage in any additional oral or
written discussions or other communications relating to the solicitation that may, be
consistent with the Authority’s best interests.

() The Authority maintains the right to waive informalities and minor irregularities in proposals
at any time during the solicitation process.

EVALUATION CRITERIA AND BASIS FOR AWARD

BEST VALUE

The technical evaluation of proposals will be based upon application of the following Evaluation
Criteria with weighted percentages:

(@)

(b)

Personnel. This shall consider the degree to which the offeror submits quality
resumes for each job discipline listed in the Scope of Work under Section D
Staffing for those personnel expected to work on this contract. Resumes shall
address the employee’s relevant education, knowledge, and experience in
performing engineering consulting, inspection and management services for the
procurement and manufacturing of passenger railcars including experience and
expertise on any of the sub-systems specified in Part 1l of the Scope of Work.
Resumes shall identify past projects completed, current projects at hand, and
work location (home office vs. field office vs. other). (Percentage Weighting =
30%)

Acceptable Rating: Achieved if all requested information is submitted by the
Offeror and the Project Manager has at least 10 years of comparable
experience and all other labor disciplines have at least 5 years of comparable
service.

Additional merit is earned if majority of personnel have at least 10 years of
comparable service.

Corporate Experience and History of Past Performance. This shall consider
the degree to which the Offeror submits a list of completed contracts and a list
of on-going contracts comparable and similar in nature to the present
solicitation. Contact information of previous customers to support this factor is
required. Each list shall include title, scope of work, award date, actual or
estimated completion date, contract value, procuring organization, point of
contact at procuring organization, and telephone number and email address of
the point of contact. The submitted history and experience must demonstrate
that the Offeror has the ability and knowledge to perform engineering
consulting, inspection, and management services for the procurement,
manufacturing, and delivery of passenger railcars. (Percentage Weighting =
20%)

14



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP FO18149/FRV

(©)

(d)

(e)

Acceptable Rating: Achieved if all requested information is submitted by the
Offeror and the Offeror identifies at least two (2) successfully completed
contracts within the past five years of a comparable and similar nature to the
present solicitation.

Additional merit is earned if the Offeror identifies at least five (5) successfully
completed contracts within the past ten years of a comparable and similar
nature to the present solicitation.

Project Management, Subcontractors, and Quality Assurance. This shall
consider the degree to which the Offeror submits evidence through past
experience and current technical capacity of the ability to perform all
requirements in the Scope of Work in a timely manner, maintain quality control
of work efforts, manage subcontractors in an effective and efficient manner,
manage the schedule and competing programs, and ensure a readily available
cadre of qualified personnel. In addition, the Offeror must complete and
submit the Compliance Matrix (Attachment B). (Percentage Weighting =
20%)

Acceptable Rating: Achieved if all requested information is submitted by the
Offeror and the Offeror demonstrates successful management, quality control,
and capacity to provide qualified personnel on simultaneous projects in at least
two instances within the past five years.

Additional merit is earned if the Offeror demonstrates successful management,
quality control, and capacity to provide qualified personnel on simultaneous
projects in at least five instances within the past ten years, and demonstrates
the ability to rapidly expand the work force to accommodate increases in
workload.

FTA Funded Contracts and APTA Passenger Rail Equipment Safety
Standards (PRESS). . Under Tab D the Offeror must submit evidence of
experience with FTA funded contracts and APTA PRESS Standards as
related to engineering consulting, inspection, and management services for
the procurement and manufacturing of passenger railcars. Evidence
submitted must demonstrate an understanding and adherence to the
applicable FTA rules and APTA standards. (Percentage Weighting = 15%)

Acceptable Rating: Achieved if all requested information is submitted by the
Offeror and the Offeror demonstrates knowledge, experience, and adherence to
FTA Rules and APTA PRESS on at least two (2) contracts within the past five
years of a comparable and similar nature to the present solicitation.

Additional merit is earned if the Offeror demonstrates knowledge, experience,
and adherence to FTA Rules and APTA PRESS on at least five (5) contracts
within the past ten years of a comparable and similar nature to the present
solicitation.

Buy America. This shall consider the degree to which the Offeror submits
evidence of experience with the Buy America Act as related to engineering
consulting, inspection, and management services for the procurement and
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(f)

manufacturing of passenger railcars. Evidence submitted must
demonstrate experience, knowledge, and ability to provide audit and
oversite support for Buy America requirements. (Percentage Weighting =
10%)

Acceptable Rating: Achieved if all requested information is submitted by the
Offeror and the Offeror demonstrates knowledge, audit experience, and
oversight support of Buy America requirements on at least two (2) contracts
within the past five years of a comparable and similar nature to the present
solicitation.

Additional merit is earned if the Offeror demonstrates knowledge, audit
experience, and oversight support of Buy America requirements on at least five
(5) contracts within the past ten years of a comparable and similar nature to the
present solicitation.

Disadvantaged Business Enterprises (DBE). Under Tab F the Offeror must
submit evidence of experience with DBE requirements as related to
engineering consulting, inspection, and management services for the
procurement and manufacturing of passenger railcars. Evidence submitted
must demonstrate experience, knowledge, and ability to provide audit and
oversite support for DBE requirements. In addition, the Offeror’s proposal
must show a good faith effort to meet or exceed the stated DBE goals in the
current Request for Proposal (RFP). (Percentage Weighting = 5%)

Acceptable Rating: Achieved if all requested information is submitted by the
Offeror and the Offeror demonstrates knowledge, experience, and the ability to
meet or exceed stated DBE goals on at least two (2) completed contracts within
the past five years of a comparable and similar nature to the present
solicitation.

Additional merit is earned if the Offeror demonstrates knowledge, experience,
and the ability to meet or exceed stated DBE goals on at least five (5)
completed contracts within the past ten years of a comparable and similar
nature to the present solicitation.

The Authority will award a contract to the responsible offeror whose proposal conforms to the
solicitation and is judged to be the most advantageous to the Authority based on an overall
assessment of technical merit and price in accordance with the Evaluation Criteria. In
conducting this assessment:

Technical Considerations Most Important: The Authority is more concerned with
obtaining superior technical or business management features than with making an award
at the lowest overall cost to the Authority. However, the Authority will not make an award
at a significantly higher overall cost to achieve only slightly superior technical or
management features.

RATINGS FOR PROPOSAL EVALUATION CRITERIA — (BEST VALUE ONLY)
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Each criterion will be rated using the adjectival scoring method as follows:

Definition of adjectival rankings and point equivalency:

Exceptional

Beneficially
Exceeds:

Acceptable

Marginal

Unacceptable

The proposal is responsive greatly above and beyond the minimum requirements of
the RFP with no weakness noted and demonstrates an understanding, skill, and
ability significantly beyond that required by the RFP, and provides WMATA with
results that shall prove to be greatly beneficial above expectation. (5 points)

The proposal is responsive beyond the minimum requirements of the RFP with

no significant weaknesses (and only a few, if any, minor weaknesses) noted.
Fulfilling the definition of Beneficially Exceeds indicates that the proposal
demonstrates an understanding, skill, and ability beyond that required by the RFP,
and that this effort has, or could produce, results that should prove to be
substantially beneficial to WMATA. (4 points)

The proposal is adequately responsive with no major weaknesses noted. A rating of
Acceptable indicates no exceptional features or innovations that could prove to be
beneficial and/or only minor weaknesses to diminish the quality of the Offerors
performance. (3 points)

The proposal fails to meet evaluation standards; however, any significant
deficiencies are correctable. A rating of Marginal indicates that corrective action by
the Offeror which would improve the rating to at least Acceptable are attainable. (2
points)

The proposal is not adequately responsive or does not address the specific factor.
The Offeror's interpretation of WMATA's requirements is superficial, incomplete,
vague, not comprehensive, or incorrect as to be unsatisfactory. A rating of
Unacceptable indicates that an evaluator feels that mandatory corrective action
would be required to prevent significant weaknesses from affecting the overall
contract effort. In essence a complete rewrite of that portion of the Offeror's
proposal that is unacceptable would be required. A rating of Unacceptable in any
evaluation criteria will result in the entire proposal being rated as Unacceptable and
rejection of the proposal. (0 points)

A rating of “Acceptable” or higher is required to be eligible for award consideration. Offerors are
cautioned to be aware of this standard when preparing proposals.

RATINGS FOR ACCEPTABILITY CRITERIA (LOW PRICE, TECHNICALLY ACCEPTABLE,

ONLY) - NA

PRICE PROPOSAL EVALUATION

@) The Contracting Officer will evaluate price proposals for reasonableness, completeness,
and realism as appropriate. Costs will be evaluated in terms of the following:

(1) Submittal of proposed prices for both the base year (s) and the option year(s), if any;
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(b)

(2) Any offer that is materially unbalanced may be rejected. An unbalanced offer is one (1)
that is based on prices that are significantly overstated for some items and understated
for other items;

(3) The Contracting Officer will compare the price proposals to the Authority’s estimate and
otherwise determine reasonableness by performing a price analysis, if adequate
competition exists. If, in the Contracting Officer’s judgment, adequate price competition
does not exist, he or she will conduct a cost analysis in order to ascertain whether the
proposed price is fair and reasonable;

The offeror shall provide certified cost or pricing data if the Contracting Officer requests it.

TECHNICAL PROPOSAL EVALUATION

The Authority will evaluate the technical proposal in accordance with the “Evaluation Criteria” set
forth in paragraph 14 and render an assessment as to the overall technical merit of the proposal.
The proposal’s failure to demonstrate that it meets or surpasses an acceptable level with respect to
any such element may result in a determination that the proposal is unacceptable and thus
ineligible for award.

PRE-AWARD INFORMATION/CONTRACTOR RESPONSIBILITY

(@)

(b)

()

In order to be eligible for award of a Contract, a proposer must affirmatively demonstrate to
the Contracting Officer’'s satisfaction that it is responsible for purposes of this solicitation.
Such demonstration must include a showing that it maintains the requisite integrity, overall
technical expertise and experience, (including prior performance on other Authority
contracts or contracts with other government agencies), and sufficient financial resources
to perform the Contract in a timely, satisfactory and appropriate manner. Failure to so
demonstrate may result in rejection of the offeror as not responsible.

The Contracting Officer may conduct a pre-award survey and/or take other actions to
obtain information regarding the proposer’s responsibility, if its offer is in the competitive
range or is otherwise under consideration for award. The proposer shall promptly supply
information that the Contracting Officer requests regarding its responsibility in such manner
and form as he or she requests.

Among other items, a proposer shall furnish the following when the Contracting Officer
requests:

(1) A completed and signed “Pre-Award Evaluation Data” form (copy attached),
including all referenced financial statements and information (submit with proposal);

(2) Evidence of good standing in the System for Award Management (SAM) at
WWW.Sam.gov.

3) Disadvantaged Business Enterprise data as set forth in Appendix B. The submittal
of certain items and request for waiver (if applicable) are required if the proposal is
$150,000 or greater. Failure to submit forms B-12, B-13, and/or to request waivers
(if applicable) may cause the proposal to be rejected. An offeror’s failure to supply
this information or otherwise fully cooperate with the Authority’s inquiry may result
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in a determination that the offeror is not responsible for purposes of this solicitation
and thereby ineligible for award. (submit with proposal)

PRE-AWARD MEETING

The Authority reserves the right to require that a pre-award meeting be held with the apparent
successful offeror prior to Contract award in order to review the offeror's understanding of the
Contract’s requirements and/or further assist the Authority in determining the offeror’s responsibility
for purposes of award. The Contractor shall be represented at such meeting by individual(s) fully
familiar with the Contractual requirements including, where so requested by the Contracting
Officer, representative(s) of one or more major subcontractor(s).

SITE VISIT/INSPECTION OFFEROR'S FACILITIES - NA

CONTRACT AWARD

@) FOR BEST VALUE AWARDS: At the conclusion of the technical and price evaluation
processes, the Contracting Officer will award a Contract to the responsible offeror whose
proposal conforms to the solicitation and is the most advantageous to the Authority based
upon application of the Evaluation Criteria. Such determination shall be based upon the
initial proposals received where the Contracting Officer determines not to conduct
discussions or shall be based upon the BAFOs, if the Contracting Officer directs their
submission.

(b) A written award mailed or otherwise furnished to the successful offeror at any time prior to
withdrawal of the proposal shall result in a binding Contract without further action by either
party. Discussions conducted after receipt of an offer do not constitute the Authority’s
rejection or counteroffer.

(c) The Authority reserves the right to reject any all proposals received and decline to enter
into a Contract pursuant to this solicitation, if it deems such action is in the Authority’s best
interests.

PERFORMANCE/PAYMENT BONDS - NA

DISADVANTAGED BUSINESS ENTERPRISES REQUIREMENTS

Attached as part of this solicitation are documents outlining the requirements for the
Disadvantaged Business Enterprise (DBE) Program: The DBE requirement/goal for this
Contract is 20% unless a good faith waiver is requested and approved.

If the proposal is over $150,000, in order for the offeror to be considered responsible, the
following documents (See Appendix B) shall be completed and submitted with the
proposal:

Schedule of DBE Participation

Letter of Intent to Perform as Subcontractor/Joint Venturer
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(If applicable)

DBE Unavailability Certification
(Where applicable)

Written request for waiver, when DBE participation is less than stated percentage.

The provisions of Appendix B (if attached) do not become applicable and forms do not have to be
completed, unless the total proposal price is $150,000 or more. If the offer is $150,000 or more
and any portion of the submittal requirement is omitted, then the proposal may be found to be
unacceptable and subsequently rejected. Appendix B forms and/or waivers must be completed
with great care by each offeror to ensure that the proposal is acceptable.

OPPORTUNITY FOR DISADVANTAGED BUSINESS ENTERPRISES TO PROPOSE

The Washington Metropolitan Area Transit Authority hereby notifies all prospective offerors that it
will affirmatively ensure that disadvantaged minority business enterprises will be afforded full
opportunity to submit proposals in response to this solicitation and will not be discriminated against
on the basis of race, color, creed, sex, religion, national origin, disability, sexual preference or
gender identity in consideration for award.

WMATA'S TAX EXEMPT STATUS

€)) Pursuant to Article XVI, Paragraph 78, of the Washington Metropolitan Area Transit
Authority’s Compact, as adopted by the State of Maryland, the District of Columbia, and the
Commonwealth of Virginia, with the authorization and consent of the Congress of the
United States, the Authority has been accorded exemption from taxes as follows:

"The Authority and the Board shall not be required to pay taxes or
assessments upon any of the property acquired by it or under its
jurisdiction, control, possession or supervision, or upon its activities in the
operation and maintenance of any transit facility or upon any revenues
therefrom, and the property and income derived therefrom shall be
exempted from all Federal, State, District of Columbia, municipal, and local
taxation. This exemption shall include without limitation, all motor vehicle
license fees, sales taxes and motor fuel taxes."

(b) By submission of its proposal, the offeror certifies that none of the taxes that the Authority is
exempt from are included in its cost proposal.

RESTRICTION ON DISCLOSURE AND USE OF DATA

The Authority shall provide all reasonable precautions to ensure that proprietary, technical and
pricing information remains within the review process. Offerors shall attach to any proprietary data
submitted with the proposal the following legend:

(a) "This data furnished pursuant to this RFP shall not be disclosed outside the Authority, be
duplicated, or used, in whole or in part, for any purpose other than to evaluate the offer. If
a Contract is awarded on the basis of this offer, the Authority shall have the right to
duplicate, use, and disclose this data, in any manner and for any purpose whatsoever.
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(b) This information does not limit the Authority's right to use information contained in this data,
if the Authority obtains it from another independent, legitimate source.

(c) Except for the foregoing limitation, the Authority or its agents may duplicate, use, and

disclose in any manner and for any purpose whatsoever, all data furnished in response to
this solicitation."

ENGLISH LANGUAGE AND UNITED STATES CURRENCY

With respect to both this solicitation and the resultant Contract:

(@) All communications (oral, written, electronic and otherwise including but, not limited to,
software coding) shall be in the English language.

(b) All pricing shall be in United States dollars.

BRAND NAME OR EQUAL — NA

REQUESTS FOR RECORDS

The Washington Metropolitan Area Transit Authority (WMATA), in the regular course of business,
may receive from the public, including prospective vendors and bidders, requests for records on a
variety of topics. It is WMATA'’s policy to make official agency records, including electronic
records, available to the public, unless specifically prohibited by WMATA'’s policy or applicable
laws.

€)) “Records” means any existing writings, drawings, maps, recordings, tapes, film, microfilm,
correspondence, forms, cards, photographs, optical disks, photo copies, and records
stored by computer (electronic records) that are made or received by WMATA in
connection with a public contract. A record does not include uncirculated personal notes,
papers, electronic records and any other records that were created and retained solely as
work papers for personal use of the Contracting Officer, Contract Administrator or other
WMATA employee.

(b) WMATA’s contracting process allows for the release/posting of certain information
concerning this Contract after its award. This includes the name of the successful offeror
and the amount of the award. This information is available on WMATA'’s website under
“Business with Metro” or directly from the Contract Administrator.

(c) Upon WMATA's request, the successful offeror shall be required to provide a redacted
copy of the successful technical and price proposals with confidential and proprietary
information redacted.

(d) After the award is announced, the winning proposal may be subject to release under
WMATA's Public Access to Records Policy (PARP).

(e) When WMATA determines that a successful proposal will be of wide public interest,
WMATA will post the redacted proposal on its website. When WMATA receives three (3)
or more requests for a successful proposal, WMATA will post the redacted proposal on its
website.
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(f)

(9)

(h)

(i)

Requests for Records that are not made available during the procurement process and that
are not generally made available during the de-briefing process will be submitted in
accordance with the PARP. Requests must be in writing and sent by mail to the Office of
General Counsel, Washington Metropolitan Area Transit Authority, 600 Fifth Street, NW,
Washington, D.C. 20001, or by electronic mail at parpprivieg@wmata.com or by facsimile
to the attention of the PARP Administrator at (202) 962-2550. If a request for records is
sent directly from the requestor to a Contract Administrator, department, or independent
office, that entity shall immediately forward the request to the PARP Administrator in the
Office of General Counsel. If records are subject to a PARP request, a member of the
PARP team will contact the company to begin the PARP document review process, which
includes providing detailed written justifications for any information for which exemptions
are claimed.

Neither WMATA'’s proposal/debriefing process nor the PARP process generally allow for
the release of information that would cause competitive harm to the proposers, other
organizations, WMATA’s employees, or interests. Information that will be withheld includes
the following:

1) The names of unsuccessful offerors;
(2) The technical and price proposals of unsuccessful offerors;
(3) Personal information (this does not include education and qualifications which

are released) about the successful offeror or its employees that is not available
to the public on the website of the successful offeror;

(4) Unit price details of the successful price proposal (this does not include the
bottom line price, which is released);

5) WMATA's technical evaluation of any proposals submitted to WMATA pursuant
to a solicitation;

(6) The names of the vendors who file a protest to the solicitation or its award,;

@) The written adjudication of any protests;

(8) Personal information concerning WMATA'’s employees; and

9) Trade secrets and confidential commercial or financial information obtained

from an offeror.

If your company’s records are subject to a PARP request (i.e., if it is the successful offeror),
a broad claim of confidentiality for the entire proposal or pages of the proposal is rarely
acceptable, and will likely be rejected during the PARP process. Therefore, WMATA
suggests that you narrowly identify your confidential/proprietary information based on the
following guidance:

Information that may be withheld/redacted:

(2) Detailed pricing except bottom line offer amounts;

(2) Trade Secrets;

3) Unique proprietary solutions not publicly known;

4) Employee/personnel names below the executive level; however, information

regarding qualifications of employees is released; and
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(5) Subcontractor/vendor identities, if not publicly known.

)] Public information subject to release:
(2) Any information on your company’s website;
(2) Publicly known information (even if not on your company’s website);
3 General company background;
(4) Mere compliance with RFP requirement; and
(5) Anything standard to the industry.

NOTICE OF PROTEST POLICY

(@) The Authority’s procedure for the administrative resolution of protests is set forth in
Chapter 17 of WMATA’s Procurement Procedures Manual (PPM). The procedures
contain strict rules for filing a timely protest, for responding to a notice that a protest has
been filed, and other procedural matters.

(b) The basis on which FTA will review a grantee’s protest decision is defined in §17-8.
FTA will generally exercise discretionary jurisdiction over cases deemed to involve
issues important to the overall third party contracting program. FTA’s decision to
decline jurisdiction over a protest does not imply approval of or agreement with the
agency'’s decision or that FTA has determined that this Contract is eligible for Federal
participation.

(c) Alleged violation must be submitted to the Contracting Officer who will administratively
decide the protest.

(d) The United States District Courts for the Districts of Maryland, Virginia and the District

of Columbia, and the local courts in Maryland, Virginia and the District of Columbia
have jurisdiction over court actions concerning protest decisions.

ECONOMIC PRICE ADJUSTMENT- LABOR

The Contractor shall submit an annual proposal to the COTR for an adjustment in the contract’s
hourly labor rates for each labor discipline based on changes in the Professional and Related
Occupations Index published by the U.S. Department of Labor, Bureau of Labor Statistics.
The Contractor’'s proposal shall be submitted no later than 60 days from the beginning of Metro’s
fiscal year which begins on July 1. The proposal shall include supporting data explaining the
cause, effective date, and amount of the increase or decrease, and the amount of the Contractor’s
adjustment proposal.

Promptly after the COTR receives the proposal and data required under paragraph (a), the parties
shall negotiate a price adjustment in the contract’s hourly labor rates effective July 1 of each new
contract year.

The Contracting Officer shall modify the contract to revise the hourly labor rates as shown in the

Price Schedule to reflect the increases or decreases resulting from the adjustment. The Contractor
shall continue performance pending agreement on, or determination of any adjustment.
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(d) Any economic price adjustment under this article is limited to increases or decreases in the hourly

labor rates. There shall be no adjustment for:

(1) Supplies or services that are not affected by such changes;

(2) Changes in rates or unit prices other than those enumerated in the Price Schedule;

(3) Changes in the quantities of labor used from the amounts estimated in the Price Schedule;

(4) Any other direct or indirect costs associated with the contract including but not limited to the
contractor's profit, overhead, G&A, material, transportation, travel, depreciation, pre-paid
insurance, rental costs, leases, taxes and utility charges, etc.

(e) No upward adjustment shall apply to supplies or services that are required to be delivered or
performed before the effective date of the adjustment, unless the Contractor’s failure to perform
results from a force majeure event, as defined under this Contract.

() The aggregate of the increases in any hourly labor rate made under this clause shall not exceed
10% of the original hourly labor rate. There is no percentage limitation on the amount of decreases
that may be made under this clause.

The Contracting Officer may examine the Contractor’'s books, records, and other supporting data relevant

to the cost of labor (including fringe benefits) at all reasonable times up until the end of 3 years after final
payment under this contract

24



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP FO18149/FRV

REPRESENTATIONS & CERTIFICATIONS

Instructions: Check or complete all applicable boxes or blocks on this form and submit it with your offer.

1.

TYPE OF BUSINESS ORGANIZATION

By submission of this offer, the offeror represents that it operates as [ ] an individual, [ ] a partnership,
[ 1 a limited liability company, [ ] a joint venture, [ ] a nonprofit organization, or [ ] a corporation,

incorporated under the laws of the State of

Name Signature
Title Company
Date

AFFILIATION AND IDENTIFYING DATA

Each offeror shall complete 2.1, 2.2 if applicable, and 2.3 below, representing that:

2.1

2.2

2.3

It[ ]is, [ ] is not, owned or controlled by a parent company. For this purpose, a parent
company is defined as one that either owns or controls the activities and basic business policies
of the offeror. To own another company, means that the parent company must own at least a
majority, i.e., more than fifty percent (50%), of the voting rights in that company. To control
another company, such ownership is not required. If another company is able to formulate,
determine or veto the offeror's basic business policy decisions, such other company is
considered the parent of the offeror. This control may be exercised through the use of dominant
minority voting rights, use of proxy voting, Contractual arrangements or otherwise.

If the offeror is owned or controlled by a parent company, it shall insert in the space below the
name and main office address of the parent company:

Name of Parent Company

Main Office Address (including ZIP Code)

If the offeror has no parent company, it shall provide in the applicable space below its own
employer's identification number (E.I.N.), (i.e., number used on Federal tax returns or, if it has a
parent company, the E.I. N. of its parent company).

Offeror E.I. N.: or, Parent Company's E.I. N.:

Name

Signature

Title

Company

Date

PREVIOUS CONTRACTS AND COMPLIANCE REPORTS
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This representation is applicable to federally assisted contracts. By submission of this offer, the offeror
represents that:

3.1 It[ ] has, [ ] has not, participated in a previous contract or subcontract subject to either the
Equal Opportunity Clause of this solicitation, or the clause contained in Parts Il and IV of
Executive Order 11246, as amended; that prohibits discrimination on the basis of race, color,
creed, national origin, sex, age; and

3.2 It[ ]has,[ ] has not, filed all required compliance reports; and

3.3 Representations indicating submittal of required compliance reports signed by proposed
subcontractors will be obtained prior to subcontract awards.

Name Signature
Title Company
Date

DISADVANTAGED BUSINESS ENTERPRISE

This representation is applicable to federally assisted contracts. By submission of this offer, the offeror
represents that:

4.1 It[ 1is,[ 1]is not, adisadvantaged business enterprise.

"Disadvantaged Business Enterprise" means a for-profit small business concern that is at least fifty one
percent (51%) owned by one or more individuals who are both socially and economically disadvantaged
individuals or, in the case of a corporation, in which fifty one percent (51%) of the stock is owned by one
or more such individuals; and whose management and daily business operations are controlled by one
or more socially and economically disadvantaged individuals who own it.

"Socially and Economically Disadvantaged Individual" is defined in Appendix B. Notice of Requirements
for Disadvantaged Business Enterprise (DBE). By submission of this offer, the offeror represents that:

4.2 It[ ]is,[ ]is not, currently certified by Metropolitan Washington Unified Certification Program
(MWUCP) as a disadvantaged business enterprise.

4.3 Special Certification Requirements for Transit Vehicle Manufacturers. Each transit vehicle
manufacturer, as a condition of being authorized to bid or propose on FTA funded transit vehicle
procurements, must certify that it has complied with the DBE requirements of 49 C.F.R. Part 26.

The offeror represents thatit[ ]is or[ ]is not a transit vehicle manufacturer and [ ] has or [ ]
has not complied with the DBE requirements of 49 C.F.R Part 26.

Name Signature

Title Company

SMALL BUSINESS ENTERPRISE (MAY 2015)
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“Small Business Enterprise” means a for profit small business concern that is at least fifty one percent
(51%) owned by one (1) or more individual(s) who are economically disadvantaged. “Economically
Disadvantaged Individual” is defined in Appendix B-1, Definitions, in Notice of Requirements for Small
Business Enterprise (SBE) Program.

5.1 It[ ]is,[ ]is not, a small business enterprise. A firm must be a small business as defined by
the U.S. Small Business Administration (SBA) by applying current SBA business size standards
found in 13 C.F.R. Part 121 that are applicable to the type of work the firm seeks to perform in
USDOT assisted contracts. The fifty one percent (51%) owner must be a U.S. citizen or
permanent resident. A firm must be organized for profit in order to be eligible for SBE
certification. The firm’s average gross receipts cannot exceed the overall USDOT size standard
for a small business [$23.98 million averaged over the three (3) previous fiscal years or part of
year that the business has been in existence.] Set forth in 49 C.F.R. § 26.65, at least fifty one
percent (51%) of the firm’s ownership must be held by individuals who meet the personal net
worth (PNW) cap of $1.32 million as prescribed by 49 C.F.R. § 26.67.

5.2 It[ Jis,[ ]is not, currently certified by WMATA as a small business enterprise.
Name Signature

Title Company

Date

AFFIRMATIVE ACTION COMPLIANCE

This representation is applicable to federally assisted contracts of $50,000 or more that are awarded to
contractors with fifty (50) or more employees. By submission of this offer, the offeror represents that:

6.1 It has a workforce of employees.

6.2 It[ ] has developed and has on file, or [ ] has not developed and does not have on file, at each
establishment, affirmative action programs required by the rules and regulations of the
Secretary of Labor (41 C.F.R. §8 60.1 and 60.2), or

6.3 It [ ] has not previously had contracts subject to the written affirmative action program
requirements of the rules and regulations of the U.S. Secretary of Labor.

Name Signature

Title Company

Date

COVENANT AGAINST GRATUITIES

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that in connection with this procurement:
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Neither it nor any of its employees, representatives or agents have offered or given gratuities (in the
form of entertainment, gifts or otherwise) to any Board member, employee or agent of the Authority with
the view toward securing favorable treatment in the awarding, or administration of this Contract.

Name Signature
Title Company
Date

CONTINGENT FEES

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that in connection with this procurement:

8.1 It[ ] has, [ ] has not, employed or retained any company or persons (other than a full-time,
bona fide employee working solely for the offeror) to solicit or secure this Contract, and

8.2 It[ ] has, [ ] has not, paid or agreed to pay any company or person (other than a full-time,
bona fide employee working solely for the offeror) any fee, commission, percentage, or
brokerage fee contingent upon or resulting from the award of this Contract.

Name Signature
Title Company
Date

CLEAN AIR ACT AND CLEAN WATER ACT CERTIFICATION

This certification is applicable if the Contract will be federally assisted and the offer exceeds $150,000,
or the Contracting Officer believes that orders under an indefinite type Contract in any year will exceed
$150,000 or a facility to be used has been the subject of a conviction under the Clean Air Act [42 U.S.C.
§ 7413(c)(1)] or the Clean Water Act [33 U.S.C.8 1319(c)], is listed by the U.S. Environmental Protection
Agency (EPA) as a violating facility, and the acquisition is not otherwise exempt:

9.1 Any facility to be utilized in the performance of this Contract [ ] is, or [ ] is not listed on the
EPA's List of Violating Facilities;

9.2 Offeror will immediately notify the Contracting Officer, before award, of the receipt of any
communications from the Administrator, or a designee of the EPA, indicating that any facility
that it proposes to use in the performance of this Contract is under consideration to be listed on
the EPA’s List of Violating Facilities; and

9.3 Offeror will include a certification substantially the same as this certification, including this
paragraph, in every non-exempt subcontract.
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Name Signature

Title Company

Date

DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY EXCLUSION

This certification is applicable to federally assisted contracts over $25,000.

10.1

10.2

Primary Covered Transactions. This certification applies to the offer submitted in response to
this solicitation and will be a continuing requirement throughout the term of any resultant

Contract.

10.1.1

10.1.2

In accordance with the provisions of 2 C.F.R. Part 1200 and 2 C.F.R. Part 180,
Subpart C, the offeror certifies to the best of its knowledge and belief that it and its
principals:

10.1.1.1 are not currently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from covered transactions by
any Federal or state department or agency;

10.1.1.2 have not, within a three (3) year period preceding this offer, been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, state, or local)
transaction or contract under a public transaction; violation of Federal
or state antitrust statutes, or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

10.1.1.3 are not currently indicted for or otherwise criminally or civilly charged by
a governmental entity (Federal, state, or local) with commission of any
of the offenses enumerated in paragraph (1)(ii) of this certification; and
have not, within a three (3) year period preceding this offer, had one (1)
or more public transactions (Federal, state, or local) terminated for
cause or default.

Where the offeror is unable to certify to any of the statements in this certification,
the offeror shall attach an explanation to this offer.

Lower Tier Covered Transactions. This certification applies to a subcontract at any tier expected
to equal or exceed $25,000 and will be a continuing requirement throughout the term of this

Contract.

10.2.1

10.2.2

The prospective lower tier subcontractor certifies, by submission of this offer, that
neither it nor its principals is currently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from participation in this
transaction by any Federal or state department or agency.

Where the prospective lower tier subcontractor is unable to certify to any of the

statements in this certification, such prospective participant shall attach an
explanation to this proposal.
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10.3

The Certification required by 10.2, above, shall be included in all applicable subcontracts and
the Contractor shall keep a copy on file. The Contractor shall be required to furnish copies of
certifications to the Contracting Officer upon his or her request.

Name Signature
Title Company
Date

CERTIFICATION OF INDEPENDENT PRICE DETERMINATION

111

11.2

By submission of its offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that in connection with this procurement:

1111

11.1.2

11.1.3

The prices in this offer have been arrived at independently, without, for the purpose
of restricting competition, any consultation, communication, or agreement with any
other offeror or with any other competitor;

Unless otherwise required by law, the prices that are quoted in this offer have not
been knowingly disclosed by the offeror and will not be knowingly disclosed by the
offeror prior to award (in the case of a negotiated procurement), directly or
indirectly, to any other offeror or to any competitor; and

No attempt has been made or will be made by the offeror to induce any other
person or firm to submit or not to submit an offer, for the purpose of restricting
competition.

Each person signing this offer certifies that:

1121

11.2.2

He or she is the person in the offeror’'s organization responsible for the decision
regarding the prices being offered herein and that he/she has not participated, and
will not participate, in any action contrary to 11.1.1 through 11.1.3 above; or

He or she is not the person in the offeror’s organization responsible for the decision
regarding the prices being offered herein, but that he/she has been authorized in
writing to act as agent for the persons responsible for such decision in certifying
that such persons have not participated; and will not participate, in any action
contrary to 11.1.1 through 11.1.3 above; or and as their agent he or she does
hereby so certify.

Name

Signature

Title

Company

Date

CERTIFICATION OF NONSEGREGATED FACILITIES

This certification is applicable to federally assisted contracts over $10,000.
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121

12.2

12.3

12.4

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party
thereto certifies as to its own organization, that in connection with this procurement:

12.1.1 It does not and will not maintain or provide for its employees, any segregated
facilities at any of its establishments, and that it does not and will not permit its
employees to perform their services at any location under its control, where
segregated facilities are maintained.

12.1.2 The offeror agrees that a breach of this certification is a violation of the Equal
Opportunity clause in this Contract.

12.1.3 As used in this certification, the term "segregated facilities" means any waiting
rooms, work areas, rest rooms and wash rooms, restaurants and other eating
areas, time clocks, locker rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas, transportation, and housing
facilities provided for employees that are segregated by explicit directive or are in
fact segregated on the basis of race, color, religion or national origin, because of
habit, local custom or otherwise.

12.1.4 It further agrees that (except where it has obtained identical certifications from
proposed subcontractors for specific time periods) it will:

Obtain identical certifications from proposed subcontractors before the award of subcontracts
under which the subcontractor will be subject to the Equal Opportunity clause;

Retain such certifications in its files; and

Forward the following notice to such subcontractors (except if the proposed subcontractors
have submitted identical certifications for specific time periods):

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICATIONS

OF NONSEGREGATED FACILITIES

A Certification of Non-segregated Facilities must be submitted prior to award of a subcontract exceeding
$10,000 that is not exempt from the provisions of the Equal Opportunity clause. The certification may
be submitted either for such subcontract or for all subcontracts during a period (i.e., quarterly,
semiannually or annually).

Name Signature
Title Company
Date

NONDISCRIMINATION ASSURANCE

131

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party
thereto certifies as to its own organization, in connection with this procurement, that it will not
discriminate on the basis of race, color, creed, religion, national origin, sex, age, disability,
sexual preference and/or gender identity in the performance of this Contract. The offeror is
required to insert the substance of this clause in all subcontracts and purchase orders. The
Contractor’s failure to carry out these requirements is a material breach of this Contract, that
may result in the termination of this Contract or such other remedy as the Authority deems
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appropriate. The offeror further agrees by submitting this offer, that it will include this
certification, without modification, in all subcontracts and purchase orders.

Name Signature
Title Company
Date

CERTIFICATION OF RESTRICTIONS ON LOBBYING

This certification is applicable to federally assisted contracts if the offer exceeds $150,000.

14.1 By submission of this offer, the offeror certifies, and in the case of a joint offer, each party
thereto certifies as to its own organization, that to the best of his or her knowledge or belief:
141.1 No federally appropriated funds have been paid or will be paid, by or on behalf of
the undersigned, to any person for influencing or attempting to influence an officer
or employee of an agency, a member of Congress, an officer or employee of
Congress, or an employee of a member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant, the making of
any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

14.1.2 If any funds other than federally appropriated funds have been paid or will be paid
to any person for making lobbying contacts to an officer or employee of any agency,
a member of Congress, an officer or employee of Congress, or an employee of a
member of Congress in connection with this Contract, the undersigned shall
complete and submit Standard Form--LLL, "Disclosure of Lobbying Activities."

14.1.3 The undersigned shall require that the language of this certification be included in
all sub-awards (including subcontracts, sub-grants and contracts under grants,
loans and cooperative agreements) at all tiers and that all sub-recipients shall
certify and disclose accordingly.

14.2  This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered. Submission of this certification is a prerequisite for making or
entering into this transaction imposed by 31 U.S.C. § 1352, as amended. Any person who fails
to file the required certification shall be subject to a civil penalty of not less than $10,000 and not
more than $150,000 for each such failure.

14.3 The Contractor certifies or affirms the truthfulness and accuracy of each statement of its
certification and disclosure, if any. In addition, the Contractor understands and agrees that the
provisions of 31 U.S.C.A. § 3801, et.seq. apply to this certification and disclosure, if any.

Name Signature
Title Company
Date
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15. BUY AMERICA ACT CERTIFICATION -NA

16. CERTIFICATION OF NON-DELINQUENT TAXES

This certification is applicable to federally assisted contracts.

16.1 By submission of this offer, the offeror certifies, and in the case of a joint offer, each party
thereto certifies as to its own organization, that in connection with this procurement:

16.1.1 It has not been convicted over the past three (3) years of violating any Federal
criminal tax law or failed to pay any tax.

16.1.2 It has certified if it has been notified of an unresolved tax lien or any unsatisfied
Federal tax delinquency in excess of $3,000 and that it is paying tax debts through
an installment agreement or has requested a collections due process hearing.

16.1.3 The offeror agrees that a breach of this certification is a violation of the Federal
Acquisition Regulation (FAR).

16.1.4 As used in this certification, the term "tax delinquency" means an outstanding debt
for which a notice of lien has been filed in public records.

16.1.5 It further agrees that (except where it has obtained identical certifications from
proposed subcontractors for specific time periods) it will:

16.2  Obtain identical certifications from proposed subcontractors before the award of subcontracts
under which the subcontractor will be subject to the FAR.;

16.3  Retain such certifications in its files; and
16.4  Forward the following notice to such subcontractors (except if the proposed subcontractors
have submitted identical certifications for specific time periods):
NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICATION
OF NON-DELINQUENT TAXES
A Certification of Non-Delinquent Taxes must be submitted prior to award of a subcontract exceeding $150,000

that is not exempt from the provisions of the FAR. The certification may be submitted either for such subcontract
or for all subcontracts during a period (i.e., quarterly, semiannually or annually).

Name Signature
Title Company
Date

17. DISCLOSURES OF INTERESTS OF WMATA BOARD MEMBERS

For purposes of this disclosure, terms in bold are defined by the Code of Ethics for Members of the
WMATA Board of Directors a copy of which is available at www.wmata.com. Financial interests include
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ownership interests and prospective and actual income. Firm includes parents, subsidiaries and
affiliates.

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that to the best of its knowledge, information and belief in connection
with this procurement:

171

17.2

17.3

[] No WMATA Board member, household member or business associate has a
financial interest in this firm, in a financial transaction with the Authority to which this firm is a
party or prospective party, or in an actual or prospective business relationship with the
Authority to which this firm is a party.

[1] The following WMATA Board member(s), household member(s) or business
associate(s) has a financial interest in this firm, in a financial transaction with the Authority to
which this firm is a party or prospective party, or in an actual or prospective business
relationship with the Authority to which this firm is a party, Include in “Nature of Interest”
below, a description of the financial interest and (1) for ownership interests, the value of the
interest, the name and address of the firm in which the interest is held, and the total equity or
equivalent interest of the firm; and (2) for income, the amount of all income received by the
Board member, household member or business associate in the current and preceding
fiscal year for services provided, and the name and address of the firm from which the income
was received.

Name of Board Member Nature of Interest
Household Member or
Business Associate

The certification required by 17.1 and 17.2 above shall be included in all subcontracts. The
prime contractor shall furnish copies of certifications to the Contracting Officer and retain a copy
for inspection upon his or her request.

Name

Signature

Title

Company

Date

CRIMINAL BACKGROUND SCREENING CERTIFICATION (QUARTERLY)

By submission of this offer, the offeror certifies that:

18.1

It will contract with or engage a reputable third-party vendor to conduct, criminal background
screenings of all Contractor personnel who will have access to WMATA's customers, WMATA's
property, or WMATA's information in connection with this Contract. This requirement also
applies to Contractors who engage with the general public on WMATA'’s behalf.
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18.2

It will screen for criminal convictions, taking into consideration (1) the nature of the services or
work being performed under the contract with particular regard for the individual's access to,
and interaction with, WMATA'’s customers, property, and confidential information; (2) the nature
or gravity of the offense or conduct resulting in a criminal conviction; and (3) the time that has
lapsed since the conviction and/or completion of the sentence, all Contractor personnel who will
have access to WMATA's customers, the general public, WMATA's property, or WMATA’s
information and who work on this Contract during each calendar year within this Contract’s
period of performance. The Offeror will provide certification that it conducted these screenings
to the Contracting Officer's Technical Representative (COTR) on a quarterly basis, on a form
provided.

18.3  The Contractor shall submit to the COTR, a list of all employees and agents who will require
Contractors’ access badges not less than 7 days prior to the date on which access will be
required.

18.4  The Offeror will determine that all Contractor personnel working on this Contract during the
calendar year passed the Contractor’s criminal background screening and will be in good
standing and otherwise fit to work on this Contract.

18.5 The Offeror has not obtained or otherwise been made aware of any information about any
Contractor personnel working on this Contract that contradicts or otherwise impacts the
Contractor’'s determination that such persons passed the Contractor’s criminal background
screening and/or are fit to work on this Contract.

18.6  The Contractor will flow this requirement down to all of its subcontractors who will have access
to WMATA'’s customers, the general public, WMATA'’s property, or WMATA's information within
this Contract’s period of performance.

Name Signature

Title Company

Date

19. CERTIFICATION REQUIRED FOR ALL SAFETY-SENSITIVE! CONTRACTS.- NA

1 See the Combined Glossary for a definition of “safety-sensitive.”
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PRE-AWARD EVALUATION DATA

PROJECT DESCRIPTION:

10.

11.

Name of firm

Address:

[ 1Individual [ ]Partnership [ ] Corporation [ ] Joint Venture

Date organized

State where incorporated or organized

Names of officers or partners:

a
b
c.
d
e
f.

How long has your firm been in business under its present name?

Attach as Schedule One (1) a list of similar current contracts that demonstrate your firm’s
technical proficiency, each with contract amount, name of contracting party, character or type
of work and percentage of completion.

Attach as Schedule Two (2) a list of similar contracts, each with contract amount, name of
contracting party, and character or type of work for similar contracts completed in the last two
(2) years.

In the last two (2) years has your firm been denied an award where it was the offeror?

If the answer is yes, attach as Schedule Three (3) the full particulars regarding each
occurrence.

Has your firm failed to complete, in the last two (2) years, any contract on which it was the
offeror?

If the answer is yes, attach as Schedule Four (4), the full particulars regarding each
occurrence.

Financial resources available as working capital for the Contract:

a. Cash on hand: $
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13.

14.
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b. Sources of credit:

Attach as Schedule Five (5) financial statements and letters from banks regarding credit as
required by the “Pre-Award Information” article.

What percentage of work (Contract amount) does your firm intend performing with its own
personnel? %.

Attach as Schedule Six (6), a list of all principal subcontractors and the percentage and
character of work (Contract amount) that each will perform. Principal items of work shall
include, but not be limited to, those items listed in the “Pre-Award Information” article.

If the Contractor or subcontractor is in a joint venture, submit “Pre-Award Evaluation Data”
forms for each member of the joint venture.

The above information is confidential and will not be divulged to any unauthorized personnel.

The undersigned certifies to the accuracy of all information.

COMPANY:

SIGNATURE:

NAME:

TITLE:

DATE:
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TERMS AND CONDITIONS
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CHAPTER | — TERMS AND CONDITIONS

AGREEMENT

The work to be performed under this Contract may briefly be described as providing
engineering consulting services for the procurement and manufacturing of the 8000 series
passenger railcars with an option to provide engineering consulting services for the
rehabilitation and overhaul of the 6000 series passenger railcars, including all necessary or
incidental work, labor and materials. The Contractor agrees to perform the work in
accordance with requirements and terms and conditions set forth in this Contract. In
consideration for the Contractor's complete, satisfactory and proper performance of the
Contract, the Authority agrees to pay to the Contractor, and the Contractor agrees to accept
as full compensation, the sums of money set forth in the Price Schedule at the time and in
the manner and upon the terms and conditions set forth in this Contract.

ARRANGEMENT OF CONTRACTUAL PROVISIONS

For ease of reference, this Contract is divided into chapters, articles (also referred to as
“clauses”), paragraphs and subparagraphs. While the chapters and articles are titled, it is
understood that both the use of such titles and the manner and overall arrangement of the
Contractual provisions are intended solely for the convenience of the parties and are without
independent Contractual or legal significance.

ORDER OF PRECEDENCE

(& Any inconsistency in the Contract shall be resolved by giving precedence to the
following order: (a) terms and conditions (b) the specifications or Statement of Work;
(c) drawings, if any; (d) other documents, exhibits, and attachments generated by the
Authority as part of the Contract; (e) the technical proposal, if any, and other
Contractor submissions generated as part of the Contract. In the event of a conflict
within or between provisions entitled to equal precedence, the more stringent
requirement shall apply.

(b) Notwithstanding paragraph (a), if this Contract is funded, in whole or part, through the
Federal Government, all contract terms mandated for inclusion by the Federal
Government shall be deemed to supersede any other conflicting or inconsistent
provisions of this Contract.

REQUIREMENTS CONTRACT

(a) This is a requirements Contract. A requirements contract provides the Contractor
with both the legal right and the legal duty to supply goods and/or services in an
amount that is determined by WMATA'’s needs, rather than by a fixed quantity. If,
however as the result of an urgent need, the Authority requires any quantity of goods
or services before the date otherwise specified under this Contract, and if the
Contractor will not accept an order providing for the accelerated delivery, the Authority
may acquire the urgently required goods or services from another source.

(b) If the Contractor is unable or otherwise fails to provide goods or services within the
time frames required in this Contract, the Authority reserves the right to procure them
from any other source and in any other manner it deems appropriate. Nothing
contained herein shall be deemed to waive, modify or impair the Authority’s right to
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treat such failure as a material breach of the Contractor’'s obligations pursuant to the
“Default” article of this Contract, or to pursue any other remedy to which the Authority
may be entitled pursuant to this Contract, at law or in equity.

INDEFINITE QUANTITY CONTRACT -NA

ORDERING

(@  The Contracting Officer shall order any supplies and/or services to be furnished under
this Contract by the issuance of delivery orders or task orders. Such orders may be
issues throughout the Period of Performance.

(b) All delivery orders or task orders are subject to the terms and conditions of this
Contract. In the event of a conflict between a delivery order or task order and this
Contract, this Contract shall control.

(c) If mailed, a delivery order or task order is considered “issued” when the Authority

places the order in the mail. Orders may be issued electronically, if authorized by the
Price Schedule.

ORDER LIMITATIONS-NA

AUDIT, AVAILABILITY, AND INSPECTION OF RECORDS- FTA

(@)

(b)

(©)

(d)

Authorized persons. The Contracting Officer and his or her representatives, including
representatives of the Authority’s governing jurisdictions and any other Federal, state,
or local entity providing funding for this Contract and the U.S. Comptroller General
shall have access and inspection rights described in this article.

Examination of costs. The Contractor shall maintain, and the Contracting Officer shall
have the right to examine and audit, all records sufficiently to properly reflect all costs
incurred or anticipated to be incurred directly or indirectly in performance of this
Contract. This right of examination shall include inspection of the Contractor’s facilities
engaged in performing this Contract at all reasonable times.

Cost or pricing data. If the Contractor is required to submit cost or pricing data in
connection with any pricing action relating to this Contract, the Contracting Officer
shall have the right to examine and audit all of the Contractor’s records related to: (1)
any proposal for the Contract, subcontract, or modification; (2) any clarifications or
discussions conducted on the proposal; (3) pricing of the Contract, subcontract or
moadification; or (4) performance of the Contract, subcontract or modification.

Availability. The accounts, records and cost information required to be originated
under this Contract, and together with all other accounts, records and cost information
related to this Contract, shall be maintained and made available by the Contractor and
subcontractor(s):

(2) At their offices at all reasonable times for inspection, audit, reproduction or
such other purposes as the Contracting Officer or by anyone he or she
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authorizes may require or pursuant to any other provision of this Contract;
and

(2) Except to the extent otherwise expressly set forth in this Contract, until three
(3) years from the date of final payment under this Contract. If the Contract is
completely or partially terminated, such records shall be maintained for a
period of three (3) years from either the date of any resulting final settlement
or the date of final payment, whichever is later. If a pricing adjustment is
involved in any dispute or litigation related to this Contract, such records shall
be maintained for a period equal to the later of three (3) years from the date
of final payment or one (1) year following the final disposition of the dispute
or litigation.

(e) Subcontracts. The Contractor shall insert this article, in all subcontracts that exceed
$150,000.

AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR

Funds are not guaranteed for performance under this Contract beyond the current fiscal year
that ends on June 30". The Authority’s obligation for performance of this Contract beyond
that date is contingent upon the availability of funds from which payment for Contract
purposes can be made. The Authority’s legal liability for any payment cannot arise for
performance under this Contract, until funds are made available to the Contracting Officer for
performance and until he or she notifies the Contractor of the availability, in writing. Any
option exercised by the Authority that will be performed, in whole or in part, in a subsequent
fiscal year is subject to availability of funds in that year and will be governed by the terms of
this article.

CONTRACTING OFFICER’'S TECHNICAL REPRESENTATIVE (COTR)

@) The work will be conducted under the Contracting Officer's general directions.
Authority will be delegated to the Contracting Officer's Technical Representative
(COTR) to take the following actions;

(2) Act as the principal point of contact with the Contractor. The COTR will
submit a copy of each item of incoming correspondence and a copy of any
enclosures to the Contract Administrator;

(2) Approve in writing, the Contractor’'s progress schedule and submittals when

required;
3) Inspect the work for compliance with this Contract;
4) Review and approve invoices and payment estimates. The COTR will

forward invoices and receipts to accounting. The COTR will bring any
significant discrepancies in, or disputes concerning, Contractor invoices or
payments to the Contracting Officer's attention. In those cases requiring
release of final retained percentages of payment, the COTR will make his or
her recommendations to the Contracting Officer in writing;

(5) Coordinate correspondence with the Contract Administrator, if its importance
significantly impacts the Contractual terms and conditions;

(6) Evaluate the Contractor’s technical letters and proposals for the Contracting
Officer;

(7 Advise the Contracting Officer of potential problems that may affect Contract
performance;
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(b)

(8)
(9)
(10)

(11)
(12)

(13)

(14)

(15)

(16)

(17)

(18)

(19)

Advise DBE Office, if DBE, SBE, or SBLPP issue(s) appear that may require
investigation.

Advise the Contracting Officer whenever the COTR has reason to believe
that the Contractual not-to-exceed amount will be exceeded;

Prepare the Authority’s estimate for proposed Contract modifications.
Participate in negotiations for modifications;

Approve, in writing, the Contractor’s progress schedule when required.
Receive from the Contractor, monthly, if applicable, DBE status reports and
forward them to the DBE Office;

Receive from the Contractor certified payroll reports and prepare a log sheet
indicating the following: (1) name of the Contractor and subcontractor; (2) the
Contract number; (3) the certified payroll number (number for the payroll for
the project starting with the number 1); (4) the time frame of the payroll
period (i.e. 1/21/11-2/3/11); (5) the statement of compliance date (first page
of the report); and (6) the date the report was received by WMATA;

Maintain a comprehensive file/record of documents and correspondence
concerning Contract activities and actions;

Provide the Contract Administrator with a written notification after all
supplies/services have been received with a statement that the COTR is not
aware of any open issues that would preclude closeout of the Contract and
that it is ready for closeout. The COTR will return the file, containing all
records, correspondence, etc., to the Contract Administrator;

Execute Standard Form 1420, which contains a detailed performance
evaluation of the Contractor. If, there are one (1) or more categories in
which the Contractor is deemed unsatisfactory, these evaluations must be
provided to it for comment;

Provide the Contract Administrator with a written request (and requisition) to
exercise option(s) (if any) a minimum of ninety (90) days prior to the time
established in this Contract for exercise of the option; and

The presence or absence of the COTR or his or her inspectors shall not
relieve the Contractor from any requirements of this Contract.

The COTR may not re-delegate or sub-delegate his or her authority to act on
the Contracting Officer’s behalf. If, for whatever reason the COTR is unable
or unwilling to fulfill his or her responsibilities under this Contract, only the
Contracting Officer can designate a new COTR.

The COTR’s name and address will be provided after award.
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CHAPTER Il — TIME/DELAYS/LIQUIDATED DAMAGES

PERIOD OF PERFORMANCE

The period of performance is a seven-year base commencing on the date of award.

The Authority has the unilateral right to extend this Contract by exercising up to five one-year
option periods subject to all terms and conditions stated herein.

The Contracting Officer may exercise the option(s) (if any) by written notice to the Contractor
prior to commencement of the option period. The Contracting Officer shall give the
Contractor a preliminary notice of its intent to exercise an option within a reasonable time
before the Contract expires. The preliminary notice does not commit the Authority to
exercise an option.

OPTIONS- EVALUATION

In awarding this Contract, the Contracting Officer shall evaluate offers for any option
guantities or periods contained in a solicitation in accordance with PPM 8§ 4-21 through 4-
23.

OPTIONS- EXERCISE

(&) When exercising an option, the Contracting Officer shall provide written notice to the
Contractor within a reasonable amount of time before exercising the option.

(b) When the Contract provides for economic price adjustment and the Contractor requests
a revision of the price, the Contracting Officer shall determine the effect of the
adjustment on prices under the option before the option is exercised.

(c) In accordance with PPM § 4-23, the Contracting Officer may exercise options only after
determining that—

(2) Funds are available;

2 The requirement covered by the option fulfills an existing WMATA need;

3) The exercise of the option is the most advantageous method of fulfilling
WMATA'’s needs, when price and other factors are considered.

(4) Contractor is not listed in the System for Award Management’'s Exclusions
(See www.sam.gov).

(5) The Contractor's past performance evaluations on other Contract actions
have been considered; and

(6) The Contractor’s performance on this Contract has been acceptable in that it
received satisfactory ratings.

(d) The Contracting Officer, after considering price and other factors, shall make the
determination on the basis of one (1) of the following:

() A new solicitation fails to produce a better price or a more advantageous
offer than that offered by the option. If it is anticipated that the best price
available is the option price or that this is the more advantageous offer, the
Contracting Officer should not use this method of testing the market.
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(e)

(f)

(9)

(2) An informal analysis of prices or an examination of the market indicates that
the option price is better than prices available in the market or that the option
is the more advantageous offer.

3) The time between the award of the Contract containing the option and the
exercise of the option is so short that it indicates the option price is the lowest
price obtainable or the more advantageous offer. The Contracting Officer
shall take into consideration such factors as market stability and comparison
of the time since award with the usual duration of Contracts for such supplies
or services.

The determination of other factors under subparagraph (d):

(2) Should take into account WMATA’s need for continuity of operations and
potential costs of disrupting operations; and
2 May consider the effect on DBEs.

Before exercising an option, the Contracting Officer shall make a written
determination for the Contract file that the exercise is in accordance with the terms of
the option, and the requirements of this clause. To satisfy requirements for full and
open competition, the option must have been evaluated as part of the initial
competition and be exercisable at an amount specified in or reasonably determinable
from the terms of this Contract, such as:

(2) A specific dollar amount;

2 An amount to be determined by applying provisions (or a formula) provided in
this Contract, but not including renegotiation of the price for work in a fixed-
price type Contract;

3) In the case of a cost-type Contract, if—

(a) The option contains a fixed or maximum fee; or
(b) The fixed or maximum fee amount is determinable by applying a formula
contained in this Contract;

(4) A specific price that is subject to an economic price adjustment provision; or
(5) A specific price that is subject to change as the result of changes to
prevailing labor rates provided by the U.S. Secretary of Labor.

The Contract modification or other written document that notifies the Contractor of
the exercise of the option shall cite this article as authority.

OPTION FOR INCREASED OR DECREASED QUANTITIES OF SUPPLIES

WMATA may increase or decrease the quantities of supplies called for in the Price Schedule,
at the unit price specified. WMATA may also require the delivery of a numbered line item,
identified in the Price Schedule as an option item, in the quantity and at the price stated in
the Price Schedule. The Contracting Officer may exercise the option by written notice to the
Contractor within a reasonable amount of time before exercising the option. Delivery of the
added items shall continue at the same rate as the like items called for under the Contract,
unless the parties agree otherwise.
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OPTIONS TO EXTEND SERVICES

WMATA may require continued performance of any services within the limits and at the rates
specified in this Contract. These rates may be adjusted only as a result of revisions to the
prevailing labor rates provided by the U.S. Secretary of Labor. This option provision may be
exercised more than once, but the total extension of performance thereunder shall not
exceed six (6) months. The Contracting Officer may exercise the option by written notice to
the Contractor within a reasonable amount of time exercising the option.

OPTION TO EXTEND THE TERM OF THE CONTRACT

(a) WMATA may extend the term of this Contract by written notice to the Contractor
within a reasonable amount of time before exercising the option, provided that
WMATA gives the Contractor a preliminary notice of its intent to extend within a
reasonable amount of time before the Contract expires. The preliminary notice does
not commit WMATA to the extension.

(b) If WMATA exercises this option, the extended Contract shall include this option
clause.

(c) The total duration of this Contract, including any options under this clause shall be

reasonable as determined by the Contracting Officer in consultation with counsel
(COUN).

OPTIONS EXERCISED OUT OF SEQUENCE

WMATA may exercise options at any time, including during the base period, and in any
sequence, even if it varies from the sequence stated in the Price Schedule. The Contractor
may be entitled to an equitable adjustment in the Contract price, if exercising the option out
of sequence causes any undue delay in performance of this Contract. If options are
extended during the base period or out of sequence, any previously agreed to economic
price adjustment for exercise of the option may not apply, at the Contracting Officer's
discretion.

LIQUIDATED DAMAGES FOR DELAY - NA

EXTENSIONS OF TIME/FORCE MAJEURE

(a) For purposes of this clause, the term “force majeure” shall mean an unforeseen
event or circumstance, beyond the control of, and not occasioned by the fault or
negligence of, the Contractor or the Authority, that gives rise to a delay in the
progress of the Contract, including, without limitation, acts of God, acts of war or
insurrection, unusually severe weather, fires, floods, strikes, freight embargoes or
other events or circumstances of like nature.
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(b)

(©)

(d)

(e)

(f)

Notwithstanding the provisions of the “Liquidated Damages” article of this Contract (if
applicable), if the Contractor is delayed at any time during the performance of this
Contract, by the Authority’'s negligence or by a force majeure event, then the
Contracting Officer shall extend the time for completion and/or the affected delivery
date(s) in the following circumstances:

() The cause of the delay arises after the award of the Contract and neither was
nor could have been anticipated by the Contractor by reasonable
investigation before such award;

(2) The Contractor demonstrates to the Contracting Officer that the completion of
the work and/or affected deliveries will be actually and necessarily delayed;

(2) The delay cannot be avoided or mitigated by the exercise of all reasonable
precautions, efforts and measures available to the Contractor, whether
before or after the cause of delay; and

(4) The Contractor makes a written request and provides other information to the
Contracting Officer, as described below.

If the Contractor will be delayed at any time or for any period by two (2) or more of
the above-mentioned causes, the Contractor shall not be entitled to a separate
extension for each cause, but shall be entitled to only one (1) period of extension for
the cumulative effects of the delay.

The Contracting Officer may rescind or shorten any extension previously granted, if
he or she subsequently determines that any information that the Contractor provided
in support of a request for an extension of time was erroneous, if, accurate
information would have resulted in a denial of the request for an excusable delay.
The Contracting Officer will not rescind or shorten any extension previously granted,
if the Contractor acted in reliance upon it and if, in his or her judgment, such
extension was based on information that the Contractor submitted in good faith, even
if it is later determined to be erroneous.

The request for an extension of time shall be made within ten (10) days after the
Contractor knows or should know of any cause for which it may claim an excusable
delay. The Contractor's request shall contain any potential basis for an extension of
time, describing, as fully as possible, the nature and projected duration of the delay
and its effect on the completion of the work identified in the request. Within thirty
(30) days after his or her receipt of all such information, the Contracting Officer shall
advise the Contractor of his or her decision on such requested extension. Where it is
not reasonably practicable for the Contracting Officer to render his or her decision in
the thirty (30) day period, he or she shall, prior to the expiration of such period,
advise the Contractor that he or she will require additional time and state the
approximate date upon which he or she expects to render a decision.

In no event shall a delay in performance of the Contract occasioned solely by a force
majeure event or the acts or omissions of any party outside of the Contractor's
control be the basis for a termination for default pursuant to this Contract. In no event
shall a subcontractor at any tier be deemed a party outside of the Contractor's
control.
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THE AUTHORITY'S DELAY

(@)

(b)

If the performance of all or any part of this Contract is delayed in a material manner
or extent by the Authority’s acts or omissions that are not expressly or impliedly
authorized by this Contract or by applicable provisions of law, the Contracting Officer
shall make an adjustment (excluding profit) for any increase in the cost of
performance of this Contract caused by such delay and shall modify the Contract, in
writing. The Contracting Officer shall make an adjustment to the delivery or
performance dates and to any other Contractual provision, if such delay or
interruption affected Contract compliance. The Contracting Officer shall make no
adjustment under this Contract for any delay or interruption, if performance was or
could have been delayed by any other cause, including, without limitation: (i) the fault
or negligence of the Contractor or any subcontractor; (ii) an act constituting a force
majeure event pursuant to this Contract; or (iii) any other cause for which an
adjustment is provided under any other article of this Contract, at law or in equity.

An adjustment pursuant to paragraph (a) shall not be allowed:

(1) For any costs incurred more than twenty (20) days before the Contractor
notifies the Contracting Officer, in writing, of the delay.

(2) Unless the claim, in a sum certain, is asserted in writing as soon as
practicable after the termination of the delay. In no event, shall a Contractor
assert a delay claim later than thirty (30) days after its termination. The delay
claim shall be accompanied by appropriate documentation, specifically
supporting the nature and extent of the claimed impact upon the cost and/or
time required for performance. In any instance where it is not possible for the
Contractor to fully project such impact within the thirty (30) day period, it shall
support the claim with such documentation as is then reasonably available,
along with a statement of the anticipated time frame when the Contractor
expects to provide the additional materials. The Contracting Officer shall
maintain the right throughout the process to request such additional materials
as he or she shall reasonably require in consideration of the claim and shall
be under no obligation to conclude his or her consideration of the claim prior
to review of all relevant materials. Any adjustment to the Contract price
pursuant this clause must be determined prior to final payment under this
Contract.

NOTICE TO THE AUTHORITY OF LABOR DISPUTES

(@)

(b)

Whenever the Contractor has knowledge that any actual or potential labor dispute is
delaying or threatens to delay the timely performance of this Contract, the Contractor
shall immediately give notice thereof, including all relevant information with respect
thereto, to the Contracting Officer.

The Contractor agrees to insert the substance of this article, including this paragraph
(b), in any subcontract hereunder, if a labor dispute may delay the timely
performance of this Contract.

NOTIFICATION OF BANKRUPTCY OR INSOLVENCY
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In the event the Contractor becomes insolvent or files or has filed against it a petition in
bankruptcy, whether voluntary or involuntary, the Contractor agrees to furnish, by certified
mail or electronic commerce method authorized by the Contract, written notification of such
to the Contracting Officer. This notification shall be furnished as soon as possible, but in no
event more than ten (10) days of the initiation of the proceedings relating to bankruptcy filing.
This notification shall include the date on which the bankruptcy petition was filed, the identity
of the court in which the bankruptcy petition was filed, and a listing of all WMATA Contract
numbers for all WMATA contracts against which final payment has not been made. This
obligation remains in effect until final payment under this Contract.
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CHAPTER Il — ACCEPTANCE/INSPECTIONS/DEFICIENCIES

INSPECTION OF SERVICES

(@)

(b)

(©)

(d)

(e)

(f)

The Contractor shall provide and maintain an inspection system acceptable to the
Authority covering the services under this Contract. The Contractor shall maintain
complete records of all inspection work it performs and make them available to the
Authority during Contract performance in the manner and in accordance with the time
periods set forth in the “Audit and Inspection of Records” article of this Contract.

The Authority has the right to inspect and test all services called for by this Contract,
at all times and places reasonably practicable during the term of this Contract. The
Authority shall perform inspection and tests in a manner that will not unduly delay the
Contract.

If the Authority performs inspections or tests on the Contractor's or subcontractor’s
premises, the Contractor shall furnish, and shall require subcontractors to furnish,
without cost, all reasonable facilities and assistance for the safe and convenient
performance of such inspections or tests.

If any of the services performed do not conform to the Contract’s requirements, the
Authority may require the Contractor to perform them again in conformity with the
Contract’s requirements, without additional cost. When the defects in performance
cannot reasonably be corrected by such further performance, the Authority may:

(1) Direct the Contractor to take necessary action to ensure that future
performance conforms to this Contract’s requirements; and/or

2 Reduce the Contract price to reflect the reduced value of the services
performed.

If the Contractor fails to comply with the provisions of paragraph (d), the Authority
may:

@ By contract or otherwise, perform the services and charge to the Contractor
any cost thereby incurred by the Authority; and/ or

2 In the event that the Contracting Officer deems such failure to comply a
material breach, terminate the Contract for default.

Nothing contained herein shall be deemed to preclude the Contracting Officer from
reducing the Contract price due to the reduced value of nhonconforming services to
the Authority.

INSPECTION OF SUPPLIES - NA

ACCEPTANCE OF SUPPLIES - NA
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NEW MATERIAL [SUPPLIES] - NA

WARRANTY OF SUPPLIES - NA

WARRANTY OF SERVICES

(@)

(b)

(©)

(d)

Definitions.

“Acceptance,” as used in this clause, means the act(s) of WMATA’s authorized
representative by which WMATA approves specific services, in partial or complete
performance of the Contract.

Notwithstanding inspection and acceptance by WMATA or any provision concerning
the conclusiveness thereof, the Contractor warrants that all services performed under
this contract will, at the time of acceptance, be free from defects in workmanship and
conform to the requirements of this contract. The Contracting Officer shall give
written notice of any defect or nonconformance to the Contractor within thirty (30)
days from the date of acceptance by WMATA. This notice shall state either --

(2) That the Contractor shall correct or re-perform any defective or
nonconforming services; or

(2) That WMATA does not require correction or re-performance.

If the Contractor is required to correct or re-perform, it shall be at no cost to WMATA,
and any services corrected or re-performed by the Contractor shall be subject to this
clause to the same extent as work initially performed. If the Contractor fails or
refuses to correct or re-perform, the Contracting Officer may, by contract or
otherwise, correct or replace the services with similar services and charge the
Contractor with the cost, or make an equitable adjustment to the Contract price.

If WMATA does not require correction or re-performance, the Contracting Officer
shall make an equitable adjustment to the Contract price.

CORRECTION OF DEFICIENCIES

(@)

The Contractor must replace materials or correct workmanship not conforming to the
Contract's requirements at no additional cost to WMATA. In addition, the Contractor
is subject to any liquidated damages specified in this Contract or actual damages
incurred by WMATA. If the Contractor fails to correct deficiencies, the Contracting
Officer, may take specific action as follows:

Q) Replace or correct the item or work at the Contractor's expense. This may

be accomplished by award of a new contract or by use of WMATA’s own
resources.
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(2) Accept the items with a reduction in price. This action will be accomplished
by formal modification to this Contract. The reduced price will be based upon
the reasonable value of the item, considering the possible cost of correcting
the item.

3) Terminate this Contract for default. If the item or work must be re-procured,

the Contractor is normally liable for excess costs incurred by WMATA in
accordance with the “Termination for Default” article of this Contract.

FIRST ARTICLE INSPECTION — NA

F.O.B. DESTINATION

@) Unless otherwise specified, the Contractor shall furnish all supplies to be delivered
under this Contract "F.O.B. Destination." As used herein, “F.O.B. Destination”
means:

Q) Free of expense to WMATA on board the carrier's conveyance, at a specified
delivery point where WMATA'’s facility (plant, warehouse, store, lot, or other
location to which shipment can be made) is located; and

2) Supplies shall be delivered to WMATA’s warehouse unloading platform, or
receiving dock, at the Contractor's expense. WMATA shall not be liable for
any delivery, storage, demurrage, accessorial, or other charges involved
before the actual delivery of the supplies to the destination, unless such
charges are caused by WMATA's acts or omissions, acting in its Contractual
capacity. If the Contractor uses a rail carrier or freight forwarder for less than
full carload shipments, the Contractor shall assure that the carrier will furnish
tailgate delivery, if transfer to truck is required to complete delivery to
WMATA.

(b) The Contractor shall:

(1) Pack and mark the shipment to comply with this Contract’s specifications;

(2) In the absence of specifications, prepare the shipment in conformance with
carrier requirements;

3) Prepare and distribute commercial bills of lading;

(4) Deliver the shipment in good order and condition to the delivery point
specified in the Contract;

(5) Be responsible for any loss of and/or damage to the goods occurring before
receipt of the shipment by WMATA at the delivery point specified in the
Contract;

(6) Furnish a delivery schedule and designate the mode of delivering carrier; and

@) Pay and bear all charges to the specified point of delivery.

QUALITY ASSURANCE/QUALITY CONTROL
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The Contractor shall be responsible for quality assurance and for assuring that the work
conforms to the requirements of this Contract. The Contractor shall maintain an effective
and economical quality control program planned and developed in conjunction with other
Contractor functions necessary to satisfy this Contract’s requirements. The quality control
program shall establish and implement procedures to ensure that only acceptable supplies or
services are tendered to the Authority for acceptance, and shall demonstrate both
recognition of the Contract's quality requirements and an organized approach to satisfying
them. The program shall ensure that quality requirements are satisfied throughout all phases
of Contract performance, including, as applicable, design development, purchasing,
fabrication, processing, assembly, inspection, testing, packaging, delivery, and storage and
shall provide for the early detection of actual or potential deficiencies, trends, or conditions
that could result in unsatisfactory quality.
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CHAPTER IV—CHANGES/ PRICING ADJUSTMENTS

CHANGE ORDERS

(@)

(b)

(©)

(d)

(e)

(f)

The Contracting Officer may at any time, by a written order, and without notice to the
sureties, if any, direct and implement change orders, within the general scope of this
Contract, including but not limited to one or more of the following:

@ Nature and/or extent of services to be performed or supplies to be furnished;
(2) Time of performance (i.e., hours of the day, days of the week, etc.); or
3 Place of performance of the services or delivery of the supplies.

If, in the Contracting Officer’'s judgment, any change causes an increase or decrease
in the cost of, or the time required for, the performance of any part of this Contract,
whether or not directly changed by the order, he or she shall make an equitable
adjustment to the Contract price, the delivery schedule, or both, and shall modify the
Contract, in writing, accordingly.

In any instance where the Contractor asserts a right to an adjustment in the Contract
price or time required for performance as the result of a change, it must submit a
written claim advising the Authority within thirty (30) days from the date of receipt of
the written order directing the change. The claim shall be accompanied by
appropriate documentation, supporting the nature and extent of the claimed impact
upon the Contract price and/or time required for performance. In any instance where
it is not reasonably practicable fully project such impact within the thirty (30) day
period, the Contractor shall accompany its claim with such supporting documentation
as is then reasonably available as along with a statement of the anticipated time
frame when the Contractor expects to provide the additional materials. The
Contracting Officer shall maintain the right throughout the process to request such
additional materials as he or she shall reasonably require in consideration of the
claim and shall be under no obligation to conclude his or her consideration of the
claim prior to review of all relevant materials. Any adjustment to the Contract price
pursuant to this article must be agreed upon or otherwise determined prior to final
payment.

If the Contractor's proposed price adjustment includes the cost of property rendered
obsolete or excess by the change, the Contracting Officer shall have the right to
prescribe the manner of property disposition.

Disagreement regarding either party’s right to any adjustment in price or time for
performance as the result of a change implemented pursuant to this article shall be
subject to adjudication in accordance with the “Disputes” article of this Contract.
Notwithstanding the pendency of any such dispute, the Contractor expressly
acknowledges that it shall remain fully obligated to perform the Contract as so
changed.

The Contractor shall promptly notify the Contracting Officer of matters, whether

implemented as change orders or otherwise, that the Contractor believes may
reasonably result in either an increase or decrease in the Contract price or the time
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(9)

required for performance of any part of the Contract and shall take action as the
Contracting Officer directs. The Contractor’s failure to provide such notification shall
constitute a waiver of its right to seek an adjustment in the Contract price or time
required for such performance.

In no event shall the Contractor be entitled to payment for change orders, additional
or extra supplies or services or other modifications to this Contract, unless the
Contracting Officer authorizes, it in writing.

2. PRICING OF ADJUSTMENTS

(@)

(b)

()

The parties agree that, notwithstanding any interpretation of contract cost principles
to the contrary, the Authority will not be liable for interest, however represented, on or
as a part of any claim, request, proposal or adjustment, including equitable
adjustments, whether it arises under the Contract or otherwise.

As part of its proposal for any Contract modification requiring a price adjustment in
excess of $150,000, the Contractor shall submit to the Contracting Officer, cost or
pricing data under the conditions described in this paragraph and certify that, to the
best of its knowledge and belief, the cost or pricing data submitted is accurate,
complete and current as of the date submitted. At the Contracting Officer’s discretion,
the Contractor, may be required to submit cost or pricing data for price adjustments
less than $150,000.

The Contractor shall ensure that this article is included in all subcontracts at any tier,
if the value of the subcontracted work exceeds $150,000.

3. ACCOUNTING AND RECORD KEEPING FOR ADJUSTMENTS

@)

(b)

(€)

Applicability. This article shall apply to any adjustment in the Contract price initiated by
the Contractor or the Authority.

Forward Price Adjustments. Unless waived in writing, the Contractor shall furnish to the
Contracting Officer, a proposed price adjustment in advance of performance of any
work for which the price adjustment is requested. The Contractor shall generate such
records as are necessary to substantiate all elements of the proposed adjustment,
which records shall be specifically segregated and identified in the Contractor's
accounting system as being applicable to the pricing adjustment request.

Post Price Adjustments. This paragraph shall be applicable to price adjustments that
either (i) are expected to exceed $50,000; or (ii) arise in connection with a Contract
with a base sum in excess of $1,000,000. In addition to the records required pursuant
to paragraph (b) above, if pricing of an adjustment under this Contract is not agreed
upon between the parties prior to the commencement of work for which the pricing
adjustment is requested, the Contractor and any subcontractor engaged in work for
which the pricing adjustment is requested, shall maintain accounts and original cost
records specifically segregated and identified by job order or other appropriate
accounting categories that the Contracting Officer approves for all incurred,
segregable costs related to the work for which the pricing adjustment is requested. The
Contractor shall maintain accounts and records that segregate and account for the
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(e)

(f)

(@)

(h)

costs of all work associated with that part of the Contract for which the pricing
adjustment is requested. The Contractor shall allocate the costs so accumulated
between: (1) work required under the base Contract; (2) work requested to be
reimbursed under the pricing adjustment; and (3) work claimed or determined to be
related to other actual or proposed adjustments, including but not limited to, changes
orders, differing site conditions, and the like. The accounts and records so established
shall accumulate such costs under logical costs groups, such as material, labor,
equipment, subcontracts, field overhead and the like. The Contractor shall record these
costs on a form approved by the Contracting Officer.

Access to Records. As a condition to the Authority’s obligation to consider any claim
for a potential price adjustment under any provision of this Contract, the Contractor
shall grant the Authority access to review and ascertain the validity of the accounting
records being maintained for segregation of costs, including base cost records, and to
audit any such costs as the Contracting Officer deems appropriate.

Limitation on Price Adjustments. If the Contractor or any subcontractor fails to
generate, maintain, or make available any records required under this Contract, in
addition to any rights to which the Authority may be entitled, the Contracting Officer
shall determine whether such failure is willful, deliberate or otherwise precipitated by
the Contractor's bad faith, in which case the Contractor shall not be entitled to any
price adjustment for the work in question. Where the Contracting Officer determines
that the failure was not the result of the Contractor's bad faith, he or she shall
determine the reasonable direct costs of the work for which records are not available,
and add a single mark-up for indirect expenses not to exceed ten percent (10%) of the
direct costs based on:

(2) An audit of the Contractor’s or subcontractor’s records made available to the
Authority; and/or

2 The Authority’s estimate as the Contracting Officer adopts or modifies

In no event shall the Contractor and/or subcontractor be allowed any profit on
claimed work for which records are not made available in accordance with its
obligations under this Contract.

Flow-down clause. The Contractor shall ensure the inclusion of this article in all

subcontracts issued under this Contract, modified as necessary, for proper
identification of the contracting parties and the Contracting Officer.
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CHAPTER V — INVOICES/PAYMENTS/ DEDUCTIONS

BILLING AND PAYMENT

(@)

(b)

()

(d)

The Authority shall pay and the Contractor shall accept the amounts set forth in the
Price Schedule as full compensation for all costs and expenses of completing the
this Contract, including, but not limited to, all labor and material required to be
furnished under this Contract, all overhead, expenses, fees and profits including the
cost of providing storage yards or facilities; all risks and obligations set forth in this
Contract; any applicable fees or taxes; and all expenses due to any unforeseen
difficulties encountered in the prosecution of the work.

Payments will be made following acceptance of the services or supplies to be
provided under this Contract and after receipt and acceptance of a properly
completed invoice. WMATA will accept the submittal of invoices in one of the
following methods:

(1) Email: Invoices may be  submitted through email at:
apinvoice@wmata.com. Please submit one (1) invoice and supporting
documentation per PDF attachment. You may submit more than one PDF
attachment per email.

(2) Fax: Invoices may be submitted via the following number: 1-866-534-
9063. Please submit one (1) invoice and all supporting documentation for
this invoice per fax.

(3) Regular Mail: Invoices may be submitted via U.S. Postal Service to the
following address:

WMATA-Accounts Payable
PO Box 1910
Beltsville, MD 20704-1910

Note: This address is only for vendor invoices. Correspondence should
not be sent to this address.

Invoices shall contain the vendor’'s name, a unique invoice number for each shipment
or service, invoice date, payment terms, total invoice amount, “remit to” address,
purchase order number, freight terms, description of each item being invoiced,
guantity, unit item cost, extended cost by item, total freight/handling costs, and
contact name and email address. Final invoices must clearly be marked "Final" and
cite the amount of this Contract, amount previously paid, and the balance due.

The Authority shall remit payment, generally within thirty (30) days of its receipt and
acceptance of an invoice satisfying the requirements of paragraphs (b) and (c), at the
prices stipulated in the Contract for supplies delivered and accepted or services
rendered and accepted, less any applicable deductions.
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PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA — MODIFICATIONS

If the Contracting Officer determines that any price, including profit or fee, previously
negotiated in connection with any modification to this Contract involving changes in cost plus
applicable profit in excess of $150,000 was based upon the Contractor’'s or subcontractor’s
cost or pricing data that was not complete, accurate or current, such that the amount the
Authority paid to the Contractor for such price adjustment was greater than the Contractor
would have been entitled based upon accurate and complete data, the Authority shall be
entitled to an adjustment in an amount equal to such overpayment. The Authority’s rights
hereunder shall be in addition to any other rights it may have under this Contract, at law or in
equity.

SUBCONTRACTOR PAYMENTS

(@) The Contractor shall, under this Contract, establish procedures to ensure timely
payment of amounts due pursuant to the terms of its subcontracts. The Contractor
shall pay each subcontractor for satisfactory performance of its contract, or any billable
portion thereof, no later than ten (10) days from the date of the Contractor’s receipt of
payment from the Authority for work by that subcontractor. The Contractor shall also
release, any retention withheld from the subcontractor within ten (10) days of
satisfactory completion of all work required by that subcontractor.

(b)  The Contractor shall certify on each payment request to the Authority that payment has
been or will be made to all subcontractors in accordance with paragraph (a) above.
The Contractor shall notify the Contracting Officer with each payment request, of any
situation where scheduled subcontractor payments have not been made.

(© In the event of a claim by any subcontractor that the Contractor has failed to comply
with the terms of this article, the Contractor agrees to fully cooperate in any Authority
investigation, and, if deemed appropriate by the Authority, to implement appropriate
remedial measures to ensure future compliance.

(d)  The Contractor agrees that the Contracting Officer may provide information that he or
she deems appropriate in response to inquiries from subcontractors seeking to
determine the status of the Authority’s payments to the Contractor.

(e) Nothing contained in this article or elsewhere in this Contract shall create a Contractual
relationship between the Authority and any subcontractor, shall make the
subcontractor an intended beneficiary of this Contract or shall alter or affect traditional
concepts of privity of contract.

GARNISHMENT OF PAYMENTS

Payments under this Contract shall be subject to any garnishment, attachment orders, and/
or levies issued pursuant to the laws of the United States, Maryland, Virginia, and the District
of Columbia.
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CHAPTER VI — CONTRACT TERMINATION/STOP WORK ORDERS/DISPUTES

1. STOP WORK ORDERS

(@)

(b)

The Contracting Officer may, at any time, by written order to the Contractor, require
the Contractor to stop all, or any part of the work for a period of up to ninety (90)
days after the order is delivered to the Contractor, and for any further period to which
the parties may agree. The order shall be specifically identified as a “Stop Work
Order” ("SWQ”) issued under this article. Upon receipt of the SWO, the Contractor
shall immediately comply with its terms and take all reasonable steps to minimize the
incurrence of costs allocable to the work covered by the SWO during the period of
work stoppage. Within a period of ninety (90) days after an SWO is delivered to the
Contractor, or within any extension of that period to which the parties agree, the
Contracting Officer shall either:

(1) Cancel the SWO; or

(2) Terminate the work covered by the SWO as provided in this Contract, as
appropriate.

If a SWO is cancelled or expires, the Contractor shall resume work. The Contracting
Officer shall make an equitable adjustment to the delivery schedule or Contract price,
or both, and shall modify the Contract in writing if, in his or her judgment:

(1) The SWO results in an increase in the time required for, or in the Contractor's
cost properly allocable to, the performance of any part of this Contract; and

(2)  The Contractor submits a written claim for such adjustment within thirty (30)
days after the end of the period of work stoppage. At the Contracting
Officer's discretion, the Authority may act upon any claim submitted at any
time before final payment under this Contract.

(c) If an SWO is not cancelled and the work covered by the Contract is terminated for
the convenience of the Authority, the Contracting Officer shall allow reasonable
costs, if any, resulting from the SWO in arriving at the termination settlement
pursuant this Contract.

2. TERMINATION FOR DEFAULT- FTA

(@)

The Contractor shall be in default if it commits a breach of any of its obligations
under this Contract deemed material by the Contracting Officer. In addition to those
instances specifically referred to in this Contract, the Contractor shall be in default in
the following circumstances:

Q) It fails to begin, or abandons, the work of the Contract in accordance
with the contractual requirements;

(2) It fails to deliver the supplies or perform the services within the time
specified in this Contract or any extension that the Contracting Officer
approves;
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3) It fails to make progress in a manner that the Contracting Officer
deems unreasonable so as to endanger performance of this Contract;
or
(4) In the view of the Contracting Officer, the Contractor is willfully
violating this Contract or is not executing it reasonably and in good
faith.
(b) In the event the Contractor's material breach pursuant to paragraph (a), the

(©)

(d)

(e)

(f)

()

Contracting Officer is authorized to direct a written notice (a “Notice to Cure”) to the
Contractor, specifying the nature of the breach and stating that the Contractor has
ten (10) days to cure the breach or such additional time as the Contracting Officer
authorizes. If the Contractor fails to cure the breach in the time specified in the
Notice to Cure, the Contracting Officer may terminate this Contract, in whole or
designated part, for default after providing written notice to the Contractor.

Upon receipt of a “Notice of Default,” the Contractor shall immediately cease
performance of the work so terminated. The Authority shall have the right to take any
action necessary to complete the work, including performing the work itself, or
contracting with another party to do so. In the event the work is completed directly
by the Authority or by a third party, the Contractor shall be liable for the additional
costs and expenses necessary to complete the work, including, without limitation,
labor, material costs, plant costs, tooling expenses, and equipment and property
costs. The Authority may deduct the costs and expenses so charged and pay them
out of any monies otherwise payable to the Contractor. Nothing contained herein
shall be deemed to relieve the Contractor of its continuing obligation to perform any
portion of this Contract that was not terminated.

The Contracting Officer may, at his or her sole discretion, waive a default by the
Contractor, but such waiver shall not be deemed a waiver of any subsequent default.

Upon any termination for default, the Contracting Officer may require the Contractor
to transfer title and deliver to the Authority, any completed or partially completed
supplies, components (including data and intellectual property) and Contract rights
that the Contractor has specifically produced or acquired for the terminated portion of
this Contract. At the Contracting Officer’s direction, the Contractor shall also protect
and preserve property in its possession in which the Authority may have an interest.

Upon any termination for default, the Authority shall pay for supplies delivered and
accepted and/or services rendered and accepted in accordance with the terms of this
Contract. The Authority may also compensate the Contractor for actions that it
reasonably takes at the Contracting Officer's direction for the protection and
preservation of property. The Authority may withhold from these payments any sum
that the Contracting Officer determines to be necessary to protect the Authority
against loss because of outstanding or claimed liens, or pending or anticipated
claims under the Contract.

If, at any time following the Authority’'s issuance of a termination for default
hereunder, it is determined that the Contractor was not in default or that the default
was excusable, the termination shall be converted to a termination for convenience
and the rights and obligations of the parties shall be determined in accordance with
the “Termination for Convenience” article of this Contract.
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(h)

(i)

Any dispute or disagreement regarding any issue arising under this article shall be
subject to adjudication in accordance with t the “Disputes” article of this Contract. In
no event shall the Authority’s issuance of a “Notice to Cure” pursuant to paragraph
(b) be the basis of a dispute pursuant to the “Disputes” article or otherwise be
subject to further review under this Contract or otherwise. The pendency of any
dispute shall not constitute a basis for the delay or suspension of, or otherwise affect
the Authority’s right to proceed in accordance with this article, including without
limitation, its right to complete the work or its right to insist that the Contractor
complete any portion of the Contract that was not terminated.

The Authority’s rights and remedies in this article are in addition to any other rights
and remedies provided under this Contract, at law or in equity.

TERMINATION FOR CONVENIENCE- FTA

(@)

(b)

The Contracting Officer may terminate this Contract in whole, or in part, if he or she
determines that a termination is in the Authority’s interest. The Contracting Officer
shall terminate by delivering a “Notice of Termination” to the Contractor specifying
the extent of termination and its effective date.

Upon receipt of a Notice of Termination, except as the Contracting Officer otherwise
directs, the Contractor shall immediately:

(2) Stop work as specified in the Notice of Termination;
(2) Complete performance of the work not terminated,;
3) Place no further subcontracts or orders for materials, services, or facilities,

except as necessary to complete the remaining portion of the Contract;

4) Terminate all subcontracts to the extent that they relate to the work
terminated,;

(5) Assign to the Authority, as directed by the Contracting Officer, all of the
Contractor’s right(s), title, and interest(s) under the subcontracts terminated.
The Authority shall have the right to settle or pay any termination costs
arising out of the subcontracts and have no further liability to the Contractor
for the work that was the subject of such subcontracts;

(6) With the Contracting Officer's approval, settle all outstanding liabilities and
settlement costs arising from the termination of subcontracts;

(7) As the Contracting Officer directs, transfer title and deliver to the Authority:

0] Parts, work in process, completed work, supplies, and other material
produced or acquired for the work terminated; and

(i) The completed or partially completed plans, drawings, information

and other property that would have been required to be furnished to
the Authority, if the Contract had been completed.
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(©)

(d)

(e)

(f)

(8) Take any action that may be necessary, or as the Contracting Officer may
direct, for the protection and preservation of the property related to this
Contract that is in the Contractor’s possession and in which the Authority has
or may acquire an interest;

(9) Use its best efforts to sell, as the Contracting Officer authorizes, any property
of the types referred to in paragraph (b)(7). The Contractor is not required to
extend credit to any purchaser and may acquire the property under the
conditions that the Contracting Officer prescribes. The proceeds of any
transfer or disposition will be applied to reduce payments to be made by the
Authority under this Contract, credited to the price or cost of the work, or paid
in any other manner that the Contracting Officer directs.

The Contractor shall submit complete termination inventory schedules not later than
one hundred twenty (120) days from the effective date of termination, unless the
Contracting Officer extends the time in writing.

As soon as reasonably practicable, and not later than twenty (20) business days
following the Authority’s issuance of a “Notice of Termination” pursuant to paragraph
(a), the Contractor shall submit a termination settlement proposal (TSP) to the
Contracting Officer in the form that he or she prescribes, detailing the costs to which
it asserts entitlement pursuant to this article. If the Contractor fails to submit the TSP
within the time prescribed, the Contracting Officer may determine, on the basis of
information available, the amount, if any, due to the Contractor as a result of the
termination and shall pay the amount so determined.

Following submission of the Contractor's TSP pursuant to paragraph (d), the parties
shall agree upon the whole, or any part, of the amount to be paid or remaining to be
paid as a result of the termination. The amount may include a reasonable allowance
for profit on work completed. In no event shall the total amount to be paid to the
Contractor pursuant to this article exceed the total Contract price as reduced by (1)
payments previously made and (2) the Contract price of the remaining work, not
terminated.

If the parties disagree on the whole amount to be paid because of the termination,
the Contracting Officer shall pay the Contractor the amounts that he or she
determines as follows, but without duplication of any amounts agreed upon under
paragraph (e):

Q) The Contract price for completed supplies or services that the Authority
accepted [or sold or acquired under paragraph (b)(9)] not previously paid for,
adjusted for any saving of freight and other charges.

(2) The total of:
0] The costs incurred prior to termination in the performance of the work
terminated, including initial costs and preparatory expenses allocable

thereto, but excluding any costs attributable to items compensated or
to be paid for under subparagraph (f)(2);
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(9)

(h)

(i)

0

(i) Termination costs under terminated subcontracts that are properly
chargeable to the terminated portion of this Contract, if not excluded
in subparagraph (f)(2)(i); and

(i) A sum, representing profit on the items described in subparagraph
(N(2)(i) that the Contracting Officer determines to be fair and
reasonable pursuant to Section 49.202 of the Federal Acquisition
Regulation (FAR), in effect on the date of this Contract. If it appears
that the Contractor would have sustained a loss on the entire
Contract had it been completed, the Contracting Officer shall allow no
profit under this subparagraph and shall reduce the settlement to
reflect the projected rate of loss.

3) The reasonable indirect costs of settlement of the work terminated, including:

0] Accounting, legal, clerical, and other expenses reasonably necessary
for the preparation of TSP(s);

(i) The termination and settlement of subcontracts (excluding the
amounts of such settlements); and

(iii) Storage, transportation, and other costs incurred, reasonably
necessary for the preservation, protection, or disposition of the
termination inventory.

Except for normal spoilage, and except to the extent that the Authority expressly
assumed the risk of loss, the Contracting Officer shall exclude from the amounts
payable to the Contractor under paragraph (f), the fair value, as he or she determines
of property that is unavailable or damaged and undeliverable to the Authority or to a
third party.

The cost principles and procedures of FAR Part 31 in effect on the date of this
Contract, shall govern all costs claimed, agreed to, or determined under this article,
except that the Authority shall not be obligated to pay interest, however represented,
on any claimed costs.

The Contractor shall have the right to appeal, under the “Disputes” article, from the
Contracting Officer's determination under paragraphs (d) or (f). The Contractor's
failure to submit the TSP within the time provided in paragraph (d), or to timely
request an extension thereof, shall constitute a waiver of its right to appeal the
Contracting Officer's determination pursuant to the “Disputes” article or any
otherwise applicable Contractual, legal or equitable remedy.

In determining any sum due to the Contractor under this article, there shall be
deducted:

Q) All unliquidated advances or other payments to the Contractor under the
terminated portion of this Contract;

(2) The value, as the Contracting Officer, reasonably determines, of any claim
that the Authority has against the Contractor under this Contract, including
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(k)

(0

(m)

any third-party claim, if the Contracting Officer is not satisfied that sufficient
insurance coverage is in place; and

3) The agreed price for, or the proceeds of sale of, materials, supplies, or other
items that the Contractor procured or sold under this article, not recovered
by or credited to the Authority.

If the Contractor asserts that any partial termination has rendered enforcement of the
remainder of this Contract at the remaining Contract price inequitable, the Contractor
may file a proposal with the Contracting Officer for an adjustment to the price(s) for
the continued portion of this Contract. Such proposal shall be submitted within ninety
(90) days from the effective date of termination, unless the Contracting Officer
extends it in writing, and shall be accompanied by appropriate supporting
documentation.

The Contractor’s responsibilities and obligations under this article shall remain in full
force and effect notwithstanding the pendency of any dispute or other delay relating
to determination of the appropriate price adjustment or any other issue arising from
the termination for convenience.

Unless otherwise provided in this Contract or by statute, the Contractor and all
subcontractors whose work is encompassed in the termination settlement shall
maintain all records and documents relating to the terminated portion of this Contract
for three (3) years after final settlement. This includes all books and other evidence
bearing on the Contractor’'s costs and expenses under this Contract. The Contractor
shall make these records and documents available to the Authority, its governing
jurisdictions and any other Federal, state, or local entities providing funding for this
Contract, and to the U.S. Comptroller General or the agents or representatives of
any of them, at the Contractor’'s office, at all reasonable times, without any direct
charge.

4, ASSIGNMENT- FTA

(@)

(b)

Except as otherwise provided in this article, the Contractor shall not transfer any of its
rights and obligations under this Contract to third parties without the Contracting
Officer’s prior, written consent. The Contracting Officer may recognize a third party as
successor in interest to this Contract in the event of a transfer of all or substantially all
of the Contractor’'s assets, a change in a division of the Contractor involved in the
performance of this Contract, or if a parent company provides performance
guarantee(s) under this Contract, (i.e., sales of assets, transfer of assets pursuant to
merger or consolation, or incorporation of a proprietorship or partnership). Such
recognition shall be at the Contracting Officer’s discretion after review of the facts and
circumstances surrounding each request. The Contracting Officer, at his or her
discretion, may conduct an evaluation of the successor party’'s capability to perform
this Contract in the same manner and to the same extent that he or she conducted a
responsibility determination as part of the original solicitation for this Contract. Should
the Contracting Officer, for any reason, not recognize such a successor in interest, he
or she may terminate this Contract.

Any attempt to transfer by assignment that the Contracting Officer does not authorize
shall constitute a material breach of this Contract and the Contracting Officer may
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©)

terminate this Contract in accordance with the “Termination for Default” article set
forth in this Contract.

Nothing contained herein shall be deemed to preclude the Contractor’s assignment of
claims for monies due or to be become due to it under this Contract to a bank, trust
company or other financing institution, including any Federal lending agency, upon
written notice of such assignment to the Contracting Officer.

5. DISPUTES- FTA

(@)

(b)

Any dispute concerning a question of fact arising under or related to this Contract
that is not disposed of by agreement, shall be decided by the Contracting Officer,
who shall reduce his/her decision to writing and mail or otherwise furnish a copy
thereof to the Contractor. The Contracting Officer's decision shall be final and
conclusive unless, within thirty (30) calendar days from the date of its receipt, the
Contractor mails or otherwise furnishes to the Contracting Officer, a written notice of
appeal addressed to the Authority Board of Directors. Such notice must indicate that
an appeal is intended and must reference the decision and Contract number. The
decision of the Board of Directors or its duly authorized representative for the
determination of such appeals shall be final and conclusive, unless in proceedings
initiated by either party for review of such decision in a court or board of competent
jurisdiction, it determines that the decision was fraudulent, or capricious, or arbitrary,
or so grossly erroneous as necessarily to imply bad faith, or not supported by
substantial evidence. In any appeal under this article, the appellant shall be afforded
an opportunity to be heard and offer evidence in support of its appeal. Pending final
decision of a dispute hereunder, the Contractor shall proceed diligently with the
performance of this Contract in accordance with the Contracting Officer's decision.
The Armed Services Board of Contract Appeals (ASBCA) is the Board of Directors’
authorized representative for final decisions on an appeal.

This “Disputes” article does not preclude consideration of questions of law in
connection with decisions provided for in paragraph (a) above. Nothing in the
Contract, however, shall be construed as making final, the decisions of the Board of
Directors or its representative on questions of law.

6. EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS FOR CONSTRUCTION

ACTIVITIES- FTA

(@)

When undertaking “construction” as recognized by the U.S. Department of Labor
(U.S. DOL), the Contractor agrees to comply with U.S. DOL regulations “Office of
Federal Contract Compliance Programs, Equal Employment Opportunity,
Department of Labor,” 41 C.F.R. Part 60, and Executive Order 11246 “Equal
Employment Opportunity,” as amended by Executive Order 11375, “Amending
Executive Order 11246, Relating to Equal Employment Opportunity,” 42 U.S.C. §
2000 (e) note.
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CHAPTER VII — INDEMNIFICATION/INSURANCE/RISK OF LOSS

INDEMNIFICATION

(@)

(b)

()

(d)

Contractor shall indemnify, defend and hold harmless the Authority, its Board
members, employees and agents, from all liabilities, obligations, damages, penalties,
claims, costs, charges and expenses (including reasonable attorneys’ fees), of
whatsoever kind and nature for injury, including personal injury or death of any
person or persons, and for loss or damage to any property, including the property of
the Contractor and the Authority, occurring in connection with, or in any way arising
out of the use, occupancy and performance of the work and/or any acts in connection
with activities to be performed under this Contract, unless the loss or damage is due
to the sole negligence of the Authority. Nothing in the preceding sentence shall be
deemed to relieve Contractor from ultimate liability for any of its obligation under this
Contract.

Contractor shall indemnify, defend and hold harmless the Authority, its Board
members, employees and agents, against any and all claims, liabilities, losses,
demands, damages, penalties, costs, charges, remedial costs, environmental claims,
fees or other expenses including attorneys’ fees, related to, arising from or
attributable to any effluent or other hazardous waste, residue, contaminated soil or
other similar material discharged from, removed from, or introduced on, about or
under the job site. The foregoing indemnity does not apply to loss or damage due to
preexisting conditions, whether known or unknown.

If any action or proceeding relating to this indemnification is brought against the
Authority, then upon written notice from the Authority to the Contractor, the
Contractor shall, at its own expense, resist or defend such action or proceeding by
counsel approved by the Authority in writing. No approval of counsel shall be
required where the cause of action is resisted or defended by counsel of any
insurance carrier obligated to resist or defend the same. The Authority reserves the
right to use its own counsel under this indemnity at Contractor's sole cost and
expense.

Contractor understands and agrees to its responsibility to provide indemnification to
the Authority pursuant to this clause. The provision of insurance, while anticipated to
provide a funding source for this indemnification, is in addition to any indemnification
requirements. The failure of Contractor’s insurance to fully fund any indemnification
shall not relieve the Contractor of any obligation hereunder.

INSURANCE REQUIREMENTS

If you do not currently carry all of the required insurance for this RFP, a current certificate of
insurance (COI) evidencing the insurance you do carry and a letter from your insurance
agent/broker stating that ‘if our client (you) are awarded the contract, the required coverage
will be provided’ will suffice.
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. MINIMUM REQUIRED INSURANCE: MINIMUM LIMITS OF INSURANCE

INSURANCE TYPE LIMITS BASIS
Workers’ Compensation Statutory
Employers’ Liability $500,000 Each Accident
$500,000 Disease Policy Limit
$500,000 Disease Each Employee
Commercial General
Liability
$2,000,000 Each Occurrence Limit
$4,000,000 General Aggregate Limit
$2,000,000 Products-Completed
Operations Limit
Business Auto Liability
$1,000,000 Combined Single Limit
Railroad Protective Liability
Insurance (RRP)
$2,000,000 Each Occurrence Limit
$6,000,000 Aggregate Limit
Professional Liability
$5,000,000 Each Claim

II. MINIMUM REQUIRED INSURANCE: MINIMUM INSURANCE COVERAGES AND

COVERAGE PROVISIONS

1) Contractor is required to maintain the prescribed insurance outlined above during the
entire period of performance under this contract.

Notice to Proceed (NTP) will not be

issued until all required insurance has been accepted by WMATA.

2) The prescribed insurance coverage and limits of insurance are minimum required
Contractor is encouraged, at its sole cost and expense, to
purchase any additional insurance coverages and or limits of insurance that Contractor

coverages and limits.

deems prudent and necessary to manage risk in the completion of this contract.

3) Upon written request from WMATA, contractor shall provide copies of any requested
insurance policies, including applicable endorsements, within five (5) business days of

such request.

4) Receipt, review or communications regarding certificates of insurance (COI), insurance
policies, endorsements, or other materials utilized to document compliance with these

Minimum Insurance Requirements does not constitute acceptance by WMATA.

5) Insurance companies must be acceptable to WMATA and must have an A. M. Best

rating of at least A- VII.
6) Unless otherwise noted, “Claims Made” insurance policies are not acceptable.
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7)

8)

9)

Any insurance policy utilizing a Self-Insured Retention (SIR) requires written approval
from WMATA.

Contractor must incorporate these Minimum Insurance Requirements into contract
requirements of all subcontractors of every tier; however, Contractor, at its sole peril,
may amend these Minimum Insurance Requirements for its subcontractors, but doing so
does not relieve Contractor from its respective liability to WMATA.

Compliance with these Minimum Insurance Requirements does not relieve Contractor
from Contractor’s respective liability to WMATA, even if that liability exceeds the
Minimum Insurance Requirements.

COVERAGE-SPECIFIC REQUIREMENTS

Commercial General Liability

1)

2)

3)

4)

5)

6)

Commercial General Liability (CGL) shall be written on ISO Occurrence Form CG0001
(12/04) or its equivalent. Equivalency determination shall be made in WMATA's sole and
unreviewable discretion.

Required minimum limits of coverage may be achieved through a combination of the
aforementioned CGL coverage form and an Umbrella/Excess Liability coverage form(s),
provided that the Umbrella/Excess Liability coverage form(s) provides the same or
broader coverage than the prescribed CGL coverage form.

Policy shall be endorsed with Additional Insured Endorsement(s) in compliance with the
“Additional Insured” Section below.

Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance
with the Waiver of Subrogation” section below.

The definition of “Insured Contract” shall be modified to provide coverage for contractual
liability for any contracts involving construction or demolition operations that are within 50
feet of a railroad, and sidetrack agreements. Evidence of this modification shall be
provided to WMATA along with all other required documents.

Defense Costs (Allocated Loss Adjustment Expense) must be included and outside of
the policy limits for all primary liability and Umbrella/Excess Liability policies.

Business Auto Liability

1)

2)

3)

4)

5)

usiness Auto Liability insurance shall be written on ISO Business Auto Coverage Form
CA 00 01 03 06, or its equivalent. Equivalency determination shall be made in WMATA's
sole and unreviewable discretion.

olicy shall be endorsed with Additional Insured Endorsement(s) in compliance with the
“Additional Insured” Section below.

olicy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance with
the Waiver of Subrogation” section below.

usiness Auto Liability minimum Combined Single Limit requirements may be obtained
through the combination of a primary business auto liability policy and an
Umbrella/Excess Liability policy provided that the Umbrella/Excess Liability policy
complies with items 2 and 3 above.

MCS-90 Endorsement for work involving the transportation or disposal of any
hazardous material or waste off of the jobsite. If the MCS-90 Endorsement is required,

67



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP FO18149/FRV

minimum auto liability limits of $5,000,000 per occurrence are also required as is form
CA 99 48, broadened coverage for pollution liability.

6)
on-Owned Disposal Site (NODS) Endorsement providing coverage for the Contractor’s
legal liability arising out of pollution conditions at the designated non-owned disposal site.

Railroad Protective Liability

Railroad Protective Liability Insurance is required for any work within 50 feet of WMATA

railroad tracks or work within WMATA rail stations.

1) The Railroad Protective Liability (RRP) policy must be on a policy form and with an
insurance company that is acceptable to WMATA.

2) WMATA shall be the Named Insured.

3) The original RRP policy shall be sent to WMATA at following address:

Washington Metropolitan Area Transit Authority
Office of Insurance, Room 8F

600 Fifth Street, NW

Washington, DC 20001

WMATA Blanket RRP Program Option

WMATA may offer to waive the requirement for the Contractor to procure RRP if 1) the work
qualifies for coverage under WMATA's blanket RRP program, and 2) the Contractor prepays
the RRP premium which shall be determined by the rate schedule promulgated by the
insurer in effect as of the effective date of this Contract.

Professional Liability Insurance
WMATA may require professional liability insurance (Errors and Omissions) for the work of
Permittee or its subcontractors for certain types of consulting services.

OTHER

Additional Insured

1) Contractor and subcontractors of every tier are required to add WMATA and WMATA
Board of Directors as additional insured on all required insurance including excess
liability policies, with the exception of Workers’ Compensation and Professional Liability.

2) Coverage provided to Additional Insured shall be primary and non-contributory to any
other insurance available to the Additional Insured, including coverage afforded to the
WMATA as an additional insured by subcontractors, and from other third parties.

3) Coverage provided to any Additional Insured shall be for claims arising out of both
ongoing operations and products and completed operations hazard.

4) Coverage available to any Additional Insured under the products and completed
operations hazard can only be limited to the applicable statute of repose in the
jurisdiction(s) where the contract scope of work takes place.

5) Commercial General Liability and Umbrella/Excess Liability forms must provide defense
coverage for additional insureds. The Additional Insured Endorsement shall provide
coverage for Ongoing as well as Products and Completed Operations with no limitation
on when claims can be made.

Waiver of Subrogation
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Contractor and subcontractors of every tier are required to have all insurance policies except
Professional Liability endorsed to waive the respective insurance company’s rights of
recovery against WMATA, and the WMATA Board of Directors.

1) Waiver shall be provided on an endorsement that is acceptable to WMATA.

Certificate of Insurance (COI)

Contractor shall provide WMATA an ACORD Certificate of Insurance (COI) and copies of all

required endorsements as evidence that the insurance requirements of this Section have

been satisfied. Certificates of Insurance shall be sent to WMATA.

The Certificate Holder box should read:

Washington Metropolitan Area Transit Authority
Office of Insurance, Room 8F

600 Fifth Street, NW

Washington, DC 20001

Additionally:

1) Proposed material modifications to required insurance, including notice of cancellation,
must be received by WMATA in writing at least 30 days prior to the effective date of such
change or cancellation.

2) WMATA's receipt of copies of any COlI, policy endorsements or policies does not relieve
Contractor of the obligation to remain in compliance with the requirements of this Section
at all times. Contractor’'s failure to comply with these insurance requirements shall
constitute a material breach of this Contract.

3) Receipt of the COI does not constitute acceptance of the insurance outlined above.

TITLE AND RISK OF LOSS

(a) Unless this Contract specifically provides for earlier passage of title to deliverables
(including documents, reports, and data) or other items resulting from this Contract,
title shall pass to the Authority upon acceptance, regardless of when or where the
Authority takes physical possession. Risk of loss, theft, destruction of, or damage to,
such deliverables or other items remains with the Contractor, until the transfer of title
or at the time when the Authority takes physical possession, whichever is later.

(b) In the event of loss or damage to any deliverable or other item of work, prior to the
time when the Authority takes physical possession, the Contractor agrees to repair or
replace it as soon as reasonably possible to restore the item to the same condition
that pre-existed the loss or damage, in accordance with all requirements of this
Contract, without cost to the Authority. Nothing contained herein shall be deemed to
require the Contractor’s repair or replacement of any loss or damage caused solely
by the Authority’s acts or omissions.

(c) The following clause applies, if and when the Contractor performs work on its own
property.

@ WMATA retains title to all WMATA-furnished property. WMATA furnished
property shall not become a fixture, or lose its identity as personal property
by being attached to any real property. The Contractor shall use WMATA'’s
property, furnished under this Contract, only for performing this Contract,
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unless the Contracting Officer approves otherwise. Modifications or
alterations of WMATA property are prohibited, unless they are (i) Reasonable
and necessary due to the technical specifications for this Contract; (ii)
Required for normal maintenance; or (iii) Otherwise authorized by the
Contracting Officer. Risk of loss is on the Contractor for WMATA-furnished
property, i.e. the Contractor is liable for loss, theft, damage or destruction to
WMATA property while it is in the Contractor's possession or control. The
Contractor shall take all reasonable actions necessary to protect WMATA's
property from loss, theft, damage or destruction. The Contractor shall do
nothing to prejudice WMATA's rights to recover against third parties for any
loss, theft, damage or destruction to WMATA's property.

4. TRANSIT EMPLOYEE PROTECTIVE ARRANGEMENTS — FTA -NA

VETERANS PREFERENCE — FTA

A veterans preference, as provided by 49 U.S.C. §5325(k), to the extent practical, (1) Will
give a hiring preference to veterans, as defined in 5 U.S.C. §2108, who have the skills and
abilities required to perform construction work required under a third party contract in
connection with a Capital Project supported with Federal assistance appropriated or made
available for 49 U.S.C. chapter 53, and (2) Will not require an employer to give a preference
to any veteran over an equally qualified applicant who is a member of any racial or ethnic
minority, female, and individual with a disability, or former employee.

INAPPLICABILITY OF CLAUSES REQUIRING UNAUTHORIZED OBLIGATIONS

(@)

(b)

Except where the Chief Procurement Officer specifically agrees in writing, when any
supply or service acquired under this Contract is subject to any End User License
Agreement (EULA), Terms of Service (TOS), Master Agreement, Terms and
Conditions or similar legal instrument or agreement, that includes any clause
requiring WMATA to indemnify the Contractor or any person or entity for damages,
costs, fees, or any other loss or liability or that would create an unauthorized
obligation, the following shall govern:

(i)
(ii)

(iii)

Any such clause is unenforceable against WMATA.

Neither WMATA nor any authorized end user shall be deemed to have
agreed to such clause by virtue of it appearing in the EULA, TOS, or similar
legal instrument or agreement. If the EULA, TOS, or similar legal instrument
or agreement is invoked through an “I agree” click box or other comparable
mechanism (e.g., “click-wrap” or “browse-wrap” agreements), execution does
not bind WMATA or any WMATA authorized end user to such clause.

Any such clause is deemed to be stricken from the EULA, TOS, or similar
legal instrument or agreement.

When any supply or service acquired under this Contract is subject to any End Use
License Agreement (EULA), Terms of Service (TOS), or similar legal instrument or
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agreement, any clause requiring WMATA to pay pre-judgment interest, taxes to
which it is exempt, or automatic fines is void and without effect.
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CHAPTER VIII - INTELLECTUAL PROPERTY RIGHTS

PATENT INDEMNITY

The Contractor shall indemnify the Authority and its Board members, agents and employees
against liability, including costs, for infringement of any United States patent (except a patent
issued upon an application that is now or may hereafter be withheld from issue pursuant to a
Secrecy Order under 35 U.S.C. § 181) arising out of the manufacture or delivery of supplies,
the performance of services, or the construction, alteration, modification, or repair of real
property under this Contract. If the Contractor is not the original equipment manufacturer
(OEM) for a manufactured product purchased under this Contract, it will ensure that the
patent holder provides indemnity to WMATA under this article. This indemnity shall not apply
unless the Contractor is informed as soon as practicable by the Authority of the suit or action
alleging such infringement, and is given such opportunity as is afforded by applicable laws,
rules, or regulations to participate in the defense thereof. Such indemnity shall not apply to:

(1) An infringement resulting from compliance with the Contracting Officer's specific
written instructions directing a change in the supplies to be delivered or in the
materials or equipment to be used, or directing a manner or performance of the
Contract not normally used by the Contractor;

2 An infringement resulting from addition to, or change in, such supplies or
components furnished or construction work performed that was made subsequent to
delivery or performance by the Contractor; or

3) A claimed infringement that is unreasonably settled without the Contractor's consent,
unless required by final decree of a court of competent jurisdiction.

SET-OFF

The Authority has common law, equitable and statutory rights to set-off. These rights shall
include, but are not limited to, the Authority’s right to set-off any monies due to the Contractor
under this Contract, by any amounts due and owing to the Authority with regard to, any
Contract with the Authority, plus any amounts due and owing to the Authority for any other
reason including, without limitation, tax delinquencies, fee delinquencies or monetary
penalties relative thereto. The Authority shall exercise its set-off rights in accordance with
applicable laws and practices, including, in cases of set-off pursuant to an audit, the
finalization of such audit by the Authority, its representatives, or the Federal Government.

RIGHTS IN TECHNICAL DATA- LIMITED - NA

RIGHTS IN TECHNICAL DATA — UNLIMITED

(a) The term technical data as used in this article means technical writings, computer
software, sound recordings, pictorial reproductions, drawings, or other graphic
representations and works of a technical nature, whether or not copyrighted, that are
specified to be delivered pursuant to this Contract. The term does not include
financial reports, cost analyses, and other information incidental to Contract
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(b)

(©)

(d)

administration. “Computer software” as used in this article means computer
programs, computer data bases, and documentation thereof.

The Authority or its designated representative shall have the right to use, duplicate or
disclose technical data, including computer software, in whole or in part, in any
manner and for any purpose whatsoever, and to have or permit others to do so that is
contained in or derived from:

(1)

(2)

3)

(4)

(5)

Any manuals, instructional materials prepared for installation, operation,
maintenance or training purposes;

Technical data pertaining to end items, components or processes that were
prepared for the purpose of identifying sources, sizes, configurations, mating
and attachment characteristics, functional characteristics and performance
requirements (“form, fit and function” data such as , specification control
drawings, catalog sheets, and outline drawings Except for the computer
software, it means data identifying sources, functional characteristics, and
performance requirements, but specifically excludes the source code,
algorithms, processes, formulae, and flow charts of the software.);

Other technical data that the Contractor or subcontractor , normally furnishes
without restriction;

Other specifically described technical data that the parties have agreed will
be furnished without restriction;

All computer software regardless of whether it is technical data as defined in
this article, including the source code, algorithms, processes, formulae, and
flow charts, that the Contractor developed or materially modified for the
Authority or for which the Authority is required by Federal law or regulation to
provide a royalty-free, irrevocable and nonexclusive license to the Federal
government.

The Authority shall have the right to use, duplicate, or disclose technical data other
than as defined in paragraph (a), in whole or in part. Such technical data shall not,
without the written permission of the party furnishing such technical data, be:

(1)
(2)
®3)

Released or disclosed, in whole or in part, outside of the Authority,

Used, in whole or in part, by the Authority for manufacturing, or

Used by a party other than the Authority except for: (i) emergency repair or
overhaul, (ii) where the item or process concerned is not otherwise
reasonably available to the Authority to enable timely performance of this
work, or (iii) administration of this Contract or the inspection of any products
produced under it, where the third party has a written contract with the
Authority to perform these efforts. In all cases described in this subsection,
the release or disclosure outside of the Authority shall be subject to a
nondisclosure agreement.

Technical data provided in accordance with paragraph (c) shall be identified with a
legend that suitably recites this limitation. This article shall not impair the Authority’s
right to use similar or identical data acquired from other sources.
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(e)

(f)

(9)

(h)

(i)

Where any item is purchased as a separate line item in this Contract, that purchase
includes all integral parts of that item, including any computer software, source code,
algorithms, processes, formulae, and flow charts. The Authority has full rights to use,
duplicate or disclose any or all parts of the item, including computer software, in
whole or in part, in any manner and for any purpose whatsoever, and to permit
others to do so. Should disclosure of the computer software be required only under
this paragraph, then the Contracting Officer may waive the provisions of this
paragraph if he or she certifies in writing that the item is commercially available from
multiple sources and will be fully compatible with existing Authority property.

Material covered by copyright:

(2) The Contractor grants to the Authority, and to its Board members, agents and
employees acting within the scope of their official duties, a royalty-free,
nonexclusive and irrevocable license throughout the world for the Authority’s
purposes to publish, translate, reproduce, deliver, perform, dispose of, and to
authorize others so to do, all technical data and computer software covered
by subsection (b) (5) now or hereafter covered by copyright.

2 No such copyrighted matter shall be included in (i) technical data or (i)
computer software covered by subsection (b) (5) furnished hereunder without
the written permission of the copyright owner for the Authority to use such
copyrighted matter in the manner above described.

3) The Contractor shall report to the Authority promptly and in reasonable
written detail each notice or claim of copyright infringement it receives
regarding any technical data or computer software covered by subsection
(b)(5) provided to the Authority.

Relation to patents: Nothing contained in this article shall imply a license to the
Authority under any patent, or be construed as affecting the scope of any license or
other right otherwise granted to the Authority under any patent.

Any dispute under this article shall be subject to the “Disputes” article of this
Contract.

The Contracting Officer may retain from payment up to ten percent (10%) of the
Contract price until final delivery and acceptance of the technical data defined in this
Article and as required to be furnished by the Price Schedule or the Contract’s
specifications.

NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT

[SUPPLIES]

(@)

(b)

The Contractor shall report to the Contracting Officer, promptly and in reasonable
written detail, each notice or claim of patent or copyright infringement based on this
Contract once the Contractor is notified thereof.

In the event of any claim or suit against the Authority based on any alleged patent or
copyright infringement arising out of this Contract or out of the use of any supplies
furnished or services performed hereunder, the Contractor shall furnish to the
Contracting Officer, all evidence and information in its possession pertaining to such
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suit or claim. Such evidence and information shall be furnished at the Contractor’s
expense since the Contractor has agreed to indemnify the Authority for such
infringement claims.

(c)This article shall be included in all subcontracts.

ROYALTY INFORMATION - NA
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CHAPTER IX — ADDITIONAL COVENANTS/LEGAL REQUIREMENTS

NONDISCRIMINATION ASSURANCE- FTA

(@)

(b)

Nondiscrimination Assurance. In accordance with Title VI of the Civil Rights
Act, as amended, 42. U.S.C. §2000 (d), section 303 of the Age Discrimination Act of
1975, as amended, 42 U.S.C. §6102, section 202 of the American with Disabilities
Act of 1990, 42 U.S.C. 812132, D.C. law and Federal transit law at 49 U.S.C. 85332,
the Contractor, sub-recipient, or subcontractor agrees that it will not discriminate
against any employee or applicant for employment because of race, color, creed,
religion, national origin, sex, age, sexual preference, gender identity and/or disability.
In addition, the Contractor, sub-recipient, or subcontractor agrees to comply with
applicable Federal implementing regulations and other regulations that FTA may
issue.

Equal Employment Opportunity. The following equal employment opportunity
requirements apply to this Contract:

() Race, Color, Creed, National Origin, Sex. In accordance with Title VII of
the Civil Rights Act, as amended, 42. U.S.C. §2000(e), and Federal
transit laws at 49 U.S.C. 85332, the Contractor agrees to comply with all
applicable equal opportunity requirements of the U.S. Department of
Labor (U.S. DOL) including, but not limited to "Office of Federal Contract
Compliance Programs, Equal Employment Opportunity, Department of
Labor, " 41 C.F.R. Part 60 et. seq., [implementing Executive Order No.
11246, "Equal Employment Opportunity,” as amended by Executive
Order No. 11375, "Amending Executive Order 11246 Relating to Equal
Employment Opportunity,” 42 U.S.C. § 2000(e) note], and with any
applicable Federal statutes, executive orders, regulations, and
Federal policies that may in the future affect construction activities
undertaken in the course of this Contract. The Contractor agrees to take
affirmative action to ensure that applicants are employed, and that
employees are treated during employment without regard to their race,
color, creed, national origin, sex or age. Such action shall include, but
not be limited to, the following: employment, upgrading, demotion or
transfer, recruitment or recruitment advertising, layoff or termination;
rates of pay or other forms of compensation; and selection for training,
including apprenticeship. In addition, the Contractor agrees to comply
with any implementing requirements that FTA may issue.

(2) Age. In accordance with Section 4 of the Age Discrimination in
Employment Act of 1967, as amended, 29 U.S.C. 8 623 and Federal
transit law at 49 U.S.C. § 5332, the Contractor agrees to refrain from
discrimination against present and prospective employees for reason of
age. In addition, the Contractor agrees to comply with any implementing
requirements that FTA may issue.

3) Disabilities. In accordance with section 102 of the Americans with
Disabilities Act, as amended, 42 U.S.C. 812112, the Contractor agrees
that it will comply with the requirements of U.S. Equal Employment
Opportunity Commission, "Regulations to Implement the Equal
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()

(d)

Employment Provisions of the Americans with Disabilities Act," 29
C.F.R. Part 1630, pertaining to employment of persons with
disabilities. In addition, the Contractor agrees to comply with any
implementing requirements that FTA may issue.

The Contractor also agrees to include all of these requirements in each subcontract
financed, in whole or in part, with Federal assistance provided by FTA, modified only,
if necessary, to identify the affected parties.

Failure by the Contractor, sub-recipient, or subcontractor to carry out these
requirements is a material breach of this Contract, that may result in the termination
or such other remedy as the Authority deems appropriate.

CONTRACT WORK HOURS AND SAFETY STANDARDS ACT- OVERTIME

COMPENSATION

This Contract, to the extent that it is of a character specified in the Contract Work Hours and
Safety Standards Act (40 U.S.C. 88 327-333), is subject to the following provisions and to all
other applicable provisions and exceptions of such Act and the regulations of the U.S.
Secretary of Labor thereunder.

(@)

(b)

(©)

(d)

Overtime requirements. No Contractor or subcontractor contracting for any part of
the Contract work that may involve the employment of laborers, mechanics,
apprentices, trainees, watchmen, and guards shall require or permit any such
employee in any workweek in which he or she is employed to work in excess of forty
(40) hours in such work week on work subject to the provisions of the Contract Work
Hours and Safety Standards Act unless such employee receives compensation at a
rate not less than one and one-half (1 %2) times his or her basic rate of pay for all
hours worked in excess of forty (40) hours in such work week.

Violation. Liability for Unpaid Wages - Liquidated damages. In the event of any
violation of paragraph (a) the Contractor and any subcontractor responsible therefore
shall be liable to any affected employee for his or her unpaid wages. In addition, such
Contractor and subcontractor shall be liable to the Authority for liquidated damages.
Liguidated damages shall be computed with respect to each individual laborer,
mechanic, apprentice, trainee, watchman or guard employed in violation of
paragraph (a) in the sum of $10 for each calendar day on which such employee was
required or permitted to be employed on such work in excess of his or her standard
work week of forty (40) hours without payment of the overtime wages required by
paragraph (a).

Withholding for unpaid wages and liquidated damages. The Contracting Officer may
withhold from the Contractor, such sums as he or she determines to be necessary to
satisfy any liabilities of such Contractor or subcontractor for unpaid wages and
liquidated damages as provided in paragraph (b).

Subcontracts. The Contractor shall insert this article in all subcontracts at any tier.
Contractor shall also require subcontractors to include this clause in any lower tier
subcontracts. The Contractor shall be responsible for compliance by any and all
subcontractors at every tier.
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(e) Records. The Contractor shall maintain payroll records containing the information
specified in 29 C.F.R. § 516.2(a). Such records shall be preserved for three (3) years
from the completion of this Contract.

WALSH-HEALEY PUBLIC CONTRACTS ACT - NA

DAVIS-BACON ACT- FTA - NA

COPELAND ANTI-KICKBACK ACT —FTA -NA

CONVICT LABOR

(a) Except as provided in paragraph (b), the Contractor shall not employ in the
performance of this Contract any person undergoing a sentence of imprisonment
imposed by any court of the Federal Government, a State, the District of Columbia,
Puerto Rico, the Northern Mariana Islands, American Samoa, Guam or the U.S.

Virgin Islands.

(b) The Contractor is not prohibited from employing persons:
@ On parole or probation to work at paid employment during the term of their
sentence;

(2) Who have been pardoned or who have served their terms; or

3 Confined for violation of the laws of the Federal Government, the states, the
District of Columbia, Puerto Rico, the Northern Mariana Islands, American
Samoa, Guam, or the U.S. Virgin Islands who are authorized to work at paid
employment in the community under the laws of such jurisdiction, if—

(@)

(b)

()

(d)

(e)

The worker is paid or is in an approved work or training program on a
voluntary basis;

Representatives of the local union’s central bodies or similar labor
union organizations have been consulted;

Such paid employment will not result in the displacement of employed
workers, or be applied in skills, crafts, or trades where there is a
surplus of available gainful labor in the locality, or impair existing
contracts or services;

The rates of pay and other conditions of employment will not be less
than those paid or provided for work of a similar nature in the locality
where the work is being performed; and

The Attorney General of the United States has certified that the work-
release laws or regulations of the jurisdiction involved are in
conformity with the requirements of Executive Order 11755, as
amended by Executive Orders 12608 and 12943.

COVENANT AGAINST CONTINGENT FEES

78



10.

11.

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP FO18149/FRV

€)) The Contractor warrants that no person or selling agency has been employed or
retained to solicit or secure this Contract upon an agreement for a commission,
percentage, brokerage or contingent fee, excepting bona fide employees or bona
fide, established commercial or selling agencies maintained by the Contractor for the
purpose of securing business. For breach of this warranty, the Authority shall have
the right to terminate this Contract without liability or, in its discretion, to deduct from
the Contract price, or otherwise recover, the full amount of such commission,
percentage, brokerage, or contingent fee, if no fraud is suspected.

(b) If fraud is suspected, the Authority’s only remedy prior to final adjudication by a court
of competent jurisdiction is to report the matter to WMATA’s Office of Inspector
General (OIG), the U.S. Department of Transportation’s Office of Inspector General
(DOT-0IG), the Offices of Inspectors General of any agency providing funding under
this Contract and/or appropriate Federal, state and/or local law enforcement
authorities.

SEAT BELT USE POLICY

The Contractor agrees to comply with terms of Executive Order No. 13043 “Increasing Seat
Belt Use in the United States” and is encouraged to include these requirements in each
subcontract awarded for work relating to this Contract.

SENSITIVE SECURITY INFORMATION

The Contractor must protect, and take measures to assure that its subcontractors at each
tier protect, “sensitive information” made available during the course of administering an
Authority contract or subcontract in accordance with 49 U.S.C. § 40119(b) and implementing
U.S.DOT regulations, “Protection of Sensitive Security Information,” 49 C.F.R. Part 15, and
with 49 U.S.C. § 114(s) and implementing Department of Homeland Security regulations,
“Protection of Sensitive Security Information,” 49 C.F.R. Part 1520.

LAWS AND REGULATIONS

The Contractor shall be responsible to comply with any applicable State of Maryland,
Commonwealth of Virginia, District of Columbia, Federal and local laws and regulations
governing the services and/or supplies to be provided under this Contract. Further, the
Contractor shall be responsible to obtain, at its own cost and expense, any and all
licenses/permits required to transact business in any political jurisdictions where work will be
performed.

HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA

€)) The Contractor agrees to submit a Material Safety Data Sheet (U.S. Department of
Labor Form OSHA-20), as prescribed in Federal Standard No. 313B, for all
hazardous materials five (5) days before delivery of the material, whether or not
listed in Appendix A of the Standard. This obligation applies to all materials delivered
under this Contract that involve exposure to hazardous materials or items containing
these materials.

(b) "Hazardous material," as used in this clause, is defined in Federal Standard No.
313B, in effect on the date of this Contract.
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()

Neither the requirements of this clause nor the Authority’s acts or omissions shall
relieve the Contractor of any responsibility or liability for the safety of Authority’s,
personnel or property.

(d) Nothing contained in this article shall relieve the Contractor from complying with
applicable Federal, state, and local laws, codes, ordinances, and regulations
(including the requirement to obtain licenses and permits) in connection with
hazardous materials.

(e) The Authority's rights in data furnished under this Contract regarding hazardous
materials are as follows:

() To use, duplicate and disclose any data to which this clause is
applicable. The purposes of this right are to (a) apprise personnel of the
hazards that they may be exposed to in using, handling, packaging,
transporting, or disposing of hazardous materials (b) obtain medical
treatment for those affected by the materials; and (c) have others use,
duplicate, and disclose the data for the Authority for these purposes.

(2) To use, duplicate, and disclose data furnished under this article in
precedence over any other provision of this Contract providing for rights
in data.

3) The Authority is not precluded from using similar or identical data
acquired from other sources.

(4) The data shall not be duplicated, disclosed, or released outside of the

Authority, in whole or in part, for any acquisition or manufacturing
purpose, if the following legend is marked on each piece of data to which
this clause applies -
“This data furnished under this Contract shall not be used, duplicated, or
disclosed for any acquisition or manufacturing purpose without the
Contracting Officer's permission. This legend shall be marked on any
reproduction of this data."

(5) The Contractor shall not place any restrictive legend on any data that (i)
the Contractor or any subcontractor previously delivered to the Authority
without limitations; or (ii) should be delivered without limitations under the
“Rights in Technical Data” clause.

(6) The Contractor shall insert this article including this paragraph, with appropriate
changes in the designation of the parties, in subcontracts at any tier (including
purchase designations or purchase orders) under this Contract involving hazardous
materials.

LIVING WAGE
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(@)

(b)

(©)

(d)

(e)

(f)

(9)

The Authority’s Living Wage Policy and implementing regulations apply with respect
to all contracts for services (including construction) awarded in an amount that
exceeds $150,000 in a twelve (12) month period. If this Contract meets those
criteria, the following requirements are applicable:

The Authority’s living wage rate is $13.85 per hour, and may be reduced by the
Contractor’s per-employee cost for health insurance.

The Contractor shall:

() Pay the Authority’s living wage rate, effective during the time the work is
performed, to all employees who perform work under this Contract;

(2) Include this “Living Wage” article in all subcontracts that exceed
$150,000 in a twelve (12) month period awarded under this Contract;

3) Maintain payroll records, in accordance with the requirements of this

Contract, and include a similar provision in affected subcontracts that
requires the subcontractor to maintain its payroll records for the same
length of time; and

(4) Certify with each monthly invoice that the Authority’s living wage rate was
paid to affected employees, or if applicable, certify prior to Contract
award or Contract extension, if any, that one or more of the exemptions
in paragraph (d) below applies.

(5) The Contractor shall not split or subdivide this Contract, pay an employee
through a third party, or treat an employee as a subcontractor or
independent contractor to avoid compliance with this “Living Wage” article

Exemptions to this “Living Wage” article include:

(1) Contracts and agreements subject to higher wage rates required by
Federal law or collective bargaining agreements;

(2) Contracts or agreements for regulated utilities;

3) Emergency services to prevent or respond to a disaster or
imminent threat to public health and safety;

4) Contractor employees who work less than full time; and

(5) Contractors who employ fewer than ten (10) employees.

The Authority may adjust the living wage rate effective in January of each year. The
adjustment will reflect the average living wage rate among Metro’'s Compact
jurisdictions with living wage rates. If after Contract award the living wage rate
increases, the Contractor is entitled to an equitable adjustment to the Contract price
in the amount of the increase for employees who are affected by the escalated wage.

Failure to comply with the Authority’s Living Wage Policy shall result in the
Authority’s right to exercise available contract remedies, including contract
termination, where no fraud is suspected.

If fraud is suspected, the Authority’s only remedy prior to adjudication by a court of
competent jurisdiction is to report the matter to WMATA'’s Office of Inspector General
(OIG), the U.S. Department of Transportation’s Office of Inspector General (DOT-
OIG), the Offices of Inspectors General of any state or Federal agency providing
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funding under this Contract and/or appropriate Federal, state and/or local law
enforcement authorities.

13. METRIC SYSTEM

To the extent the Federal Government directs, the Contractor agrees to use the metric
system of measurement in its Contract activities, in accordance with the Metric Conversion
Act, as amended by the Omnibus Trade and Competitiveness Act, 15 U.S.C. § 205 (a) et.
seq.; Executive Order No. 12770, “Metric Usage in Federal Government Programs,” 15
U.S.C. 8§ 205(a) note; and applicable U.S. DOT or FTA regulations in accordance with
applicable Federal directives. As practicable and feasible, the Contractor agrees to supply
products and services with dimensions expressed in the metric system of measurement.
Metric usage shall not be required to the extent that such use is impractical or is likely to
cause significant inefficiencies or loss of markets to United States firms.

14. MANDATORY DISCLOSURE

The Contractor shall timely disclose, in writing, to WMATA'’s Office of the Inspector General
(OIG), with a copy to the Contracting Officer, whenever, in connection with the award,
performance, or closeout of this Contract or any subcontract hereunder, the Contractor has
credible evidence that a principal, employee, agent, or subcontractor of the Contractor has
committed—

(@) A violation of Federal criminal law involving fraud, conflict of interest, bribery, or
gratuity violations found in Title 18 of the United States Code; or

(b) A violation of the civil False Claims Act (31 U.S.C. 88§ 3729-3733).

@ WMATA, to the extent permitted by law and regulation, will safeguard
and treat information obtained pursuant to the Contractor’s disclosure as
confidential where the information has been marked “confidential” or
“proprietary” by the company. To the extent permitted by the law and
regulation, such information will not be released by WMATA to the public
pursuant to a Public Access to Records (PARP) request. WMATA may
transfer documents provided by the Contractor to any department or
agency within the state, Federal or local government, if the information
relates to matters within the organization’s jurisdiction.

2 If the violation relates to an order against a government-wide acquisition
contract, a multi-agency contract, a multiple-award schedule contract
such as the Federal Supply Schedule, or any other procurement
instrument intended for use by multiple agencies, the Contractor shall
notify the OIG of the ordering agency and the OIG of the agency
responsible for the basic contract.

15. WHISTLEBLOWER PROTECTION — FEDERAL

(a) The Contractor and its subcontractors shall encourage their employees and
independent contractors to report information without fear of actual or threatened
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(b)

(©)

(1)
)
®3)

(4)
®)

discrimination, retaliation or reprisal that they in good faith reasonably believe is
evidence of gross mismanagement; gross misuse or waste of public resources or
funds; fraud; violation of law; abuse of authority in connection with the conduct of
WMATA operations or contracts; or a substantial and specific danger to health,
security or safety. The Contractor and its subcontractors shall notify their employees
that they may make reports under this paragraph to:

(1) WMATA's Office of Inspector General (OIG), in person, in writing, through
the OIG Hotline (888-234-2374) or email wmata-oig-hotline@verizon.net
or by any other reasonable means;

(2) WMATA’'s Metro Transit Police Department (MTPD), in person, by
telephone (202-962-2121) or by any other reasonable means, or to the
OIG, if the information constitutes a potential violation of criminal law;

3) WMATA's Chief Safety Officer, in person, in writing, through the SAFE
Hotline (202-249-7233) or email safety@wmata.com, or by any other
reasonable means; or

(4) Any other official, office or agency within WMATA or outside WMATA that
the employee or independent contractor reasonably believes has the
authority to act on the matter.

The Contractor, its employees, independent contractors and subcontractors shall
cooperate with any inquiry or review by an authorized official of WMATA, or by the
Federal government or any other governmental entity with jurisdiction over WMATA,
regarding a matter that would constitute a report under paragraph (a) or a violation of
this or any whistleblower provision of this Contract, and with any enforcement or
judicial proceeding arising from such inquiry or review.

The Contractor and its subcontractors shall not interfere with or deny the right of any
employee or independent contractor of either the Contractor or any of its
subcontractors to make a report under paragraph (a). The Contractor and its
subcontractors shall not recommend, take or threaten to take any action having a
negative or adverse impact on any employee or independent contractor of either the
Contractor or any of its subcontractors because he or she:

Made or is perceived to have made a report under paragraph (a);

Sought a remedy under applicable law after making a report under paragraph
Participated in or cooperated with an inquiry or review by an authorized
official of WMATA, or by the Federal government or any other governmental
entity with jurisdiction over WMATA, regarding a matter that would constitute
a report under paragraph (a) or a violation of this or any whistleblower
provision of this Contract, or with an enforcement or judicial proceeding
arising from such inquiry or review;

Refused to obey an order that would violate law; or

Refused to work or authorize work when a hazardous safety or security
condition presents an imminent danger of death or serious injury, there was
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(d)

(e)

(f)

no reasonable alternative to refusal, there was not sufficient time to eliminate
the danger in absence of refusal and the individual, where possible, notified
the Contactor or subcontractor of the condition and of his or her intent not to
perform or authorize work.

The Contractor shall include, or shall cause to be included, the substance of this
article, including this paragraph (d), in its subcontracts at all tiers.

The Contractor and its subcontractors shall comply with the National Transit Systems
Security Act (NTSSA) 6 U.S.C. 81142, which prohibits discharging, demoting,
suspending, reprimanding or in any other way discriminating against an employee as
a reprisal for the employee lawfully and in good faith:

(1)
(2)

®3)

(4)

(5)

(6)

(7)

(8)

Reporting a hazardous safety or security condition;

Refusing to work when a hazardous safety or security condition presents an
imminent danger of death or serious injury, there is no reasonable
alternative to refusal, there is not sufficient time to eliminate the danger in
absence of refusal and the individual, where possible, has notified the
Contractor or subcontractor of the condition and of his or her intent to not
perform work;

Refusing to authorize the use of any safety or security related equipment,
track or structures, if the individual is responsible for their inspection or
repair and reasonably believes they are in a hazardous safety or security
condition, there is no reasonable alternative to refusal, there is not sufficient
time to eliminate the danger in absence of refusal and the individual, where
possible, has notified the Contractor or subcontractor of the condition and of
his or her intent not to authorize use of hazardous equipment or
infrastructure unless corrected;

Providing information for or directly assisting in an investigation of conduct
that the individual reasonably believes to be in violation of Federal law
regarding safety, security or fraud, waste or abuse of funds intended for
safety or security;

Refusing to violate or assist in violation of Federal public transportation
safety or security law;

Cooperating with a safety or security investigation by the U.S. Secretary of
Transportation, U.S. Secretary of Homeland Security or the National
Transportation Safety Board;

Furnishing information to law enforcement agencies relating to an accident
or incident resulting in damage to property, injury or death; or

Filing a complaint under the NTSSA (6 U.S.C. 81142), or testifying regarding
such complaint.

The Contractor shall notify the Authority of any instance, related to this Contract, of a
report under subparagraph (e)(1) or refusal under subparagraphs (e)(2), (3) or (5).
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(9)

(h)

(h)

The enforcement, filing and investigation of complaints, and remedies under this
clause shall be governed by the NTSSA (6 U.S.C. 81142), applicable Federal
regulations and Federal law.

This article shall be interpreted in accordance with the NTSSA (6 U.S.C. §1142). If
any provision is found to be in conflict with the NTSSA, the NTSSA shall govern.

The Contractor shall include, or shall cause to be included, this article, including this
paragraph, in its subcontracts at all tiers.

WORKPLACE VIOLENCE/ZERO TOLERANCE

Pursuant to Metro Policy/Instruction 7.8.3, all Metro Contractors must: (1) establish zero
tolerance for acts of workplace violence for their employees and those of subcontractors at
any tier, and (2) not retaliate against any of their employees or independent contractors for
cooperating with investigations.

DRUG AND ALCOHOL TESTING(FOR SAFETY SENSITIVE FUNCTIONS ONLY)FTA-NA

EMPLOYMENT RESTRICTION WARRANTY

(@)

(b)

()

(d)

The Contractor warrants that it will not offer employment to, solicit or discuss
prospective employment with, or otherwise engage in substantive employment
related discussions or communications with, any present or former Board member of
the Authority who has been involved, directly or indirectly, in any matter of financial
interest to the Contractor until at least two (2) years after the Board member has
ceased involvement in the matter. The post-employment restriction on former
Authority employees is one (1) year from the date of their last employment with
WMATA. The Contractor shall not knowingly engage in communications of the nature
described above with any immediate family member or member of the household of
any Authority employee or Board member during the period when such employee or
Board member is involved in any matter of financial interest to the Contractor.

If a former Board member or employee of the Authority is eventually hired, the
Contractor shall ensure that the former Board member or employee is not involved in
negotiating or otherwise dealing with the Authority on any particular matter over
which he or she had responsibility during his or her tenure.

Should the Contractor fail to comply with the provisions hereof, and no fraud is
suspected, the Contracting Officer shall have the right to withhold payment under this
Contract in an amount not to exceed two percent (2%) of the total Contract amount
as liquidated damages to the Authority, such withholding to be in addition to any
other withholding or retainage under this Contract. Any dispute shall be settled in
accordance with the “Disputes” clause of this Contract.

If fraud is suspected, the Authority’s only remedy prior to a final decision by a court of
competent jurisdiction is to report the matter to WMATA'’s Office of Inspector General
(OIG), the U.S. Department of Transportation’s Office of Inspector General (DOT-
OIG), the Offices of Inspectors General of any state or Federal agency providing
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funding under this Contract and/or appropriate Federal, state and/or local law
enforcement authorities.

GRATUITIES

(@)

(b)

()

In connection with performance of this Contract, or any changes or modifications
relative thereto, the giving of or offering to give gratuities (in the form of
entertainment, gifts or otherwise) by the Contractor, or any agent, representative or
other person deemed to be acting on behalf of the Contractor, or any supplier or
subcontractor furnishing material to or performing work under this Contractor, to any
Board member, employee or agent of the Authority; with a view toward securing this
Contract or securing favorable treatment regarding this Contract is expressly
forbidden. The terms of this “Gratuities” clause shall be strictly construed and
enforced in the event of violations hereof.

Reported instances of the giving or offering to give gratuities within the context of this
“Gratuities” article will be investigated by the Authority’s Board of Directors or its duly
authorized representative. A preliminary investigation will be made to determine
whether there is probable cause to suspect that a violation of this article exists. If
such probable cause exists, the Board of Directors, or its duly authorized
representative, shall formally notify WMATA'’s Office of Inspector General (OIG), the
U.S. Department of Transportation’s Office of Inspector General (DOT-OIG), the
Offices of Inspectors General of any state or Federal agency providing funding under
this Contract and/or appropriate Federal, state and/or local law enforcement
authorities.

The rights and remedies of the Authority provided in this clause shall not be
exclusive and are in addition to any other rights and remedies provided under this
Contract, at law or in equity.

OFFICIALS NOT TO BENEFIT

(@)

(b)

No member of or delegate to the U.S. Congress, resident commissioner or member
of a state or local public body shall be admitted to any share or part of this Contract,
or to any benefit that may arise therefrom during his or her tenure or for two (2) years
thereafter, unless his or her interest in the business entity that is awarded this
Contract is placed in a blind trust in accordance with the rules and regulations of the
U.S. Office of Government Ethics (OGE).

Enforcement of this clause shall be consistent with 18 U.S.C. § 431.

ORGANIZATIONAL CONFLICTS OF INTEREST

(@)

An organizational conflict of interest (OCI) exists when the nature of the work to be
performed under a proposed contract or a subcontract may, without some restriction
on future activities result in an unfair competitive advantage to the Contractor or
subcontractor; because of (1) unequal access to information, (2) biased ground rules
or (3) impaired objectivity. An unequal access to information OCI may exist if in
performing a Contract, a Contractor obtains access to non-public information that
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(b)

(©)

(d)

(e)

(f)

()

(h)

provides it with a competitive advantage in a later competition. A biased ground rules
OCI may exist if the Contractor has a role in setting rules for a source selection in
which it will compete. An impaired objectivity OCI may exist if, in performing a
Contract, a Contractor is called upon to evaluate an offer from or performance by,
itself or an affiliated entity.

In the event that the Contractor believes that it or any of its potential subcontractors
may have an OCI, it shall notify the Contracting Officer, in writing, within five (5)
working days after it becomes aware of the potential or actual OCI. The written
notification shall identify the nature and circumstances of the perceived conflict and
propose appropriate measures to eliminate or mitigate the OCI. The Contracting
Officer will review the circumstances and the proposed mitigation plan and notify the
Contractor stating whether: (1) no mitigation is required; (2) the conflict cannot be
mitigated; or (3) the conflict can be mitigated and he or she accepts the proposed
measures, or recommends additional measures.

The Contractor’s failure to identify such perceived conflicts may result in the Contract
being rescinded or terminated.

Should the Contractor identify or become aware of a conflict during the term of this
Contract, including any extension thereof that it could not reasonably anticipate prior
to award, it shall notify the Contracting Officer in accordance with paragraph (b), or
request an exception to the restriction with supporting rationale. The Contracting
Officer shall consider the Contractor's proposed measures to mitigate or eliminate
the conflict, or the request for an exception.

If the proposed measures are not determined to be feasible or are otherwise not
acceptable to the Contracting Officer, he or she may terminate this Contract. If the
Contracting Officer does not grant a request for an exception, and this Contract is not
terminated, the Contractor shall be notified in writing and be given ten (10) days from
the date of the written notification to take all necessary actions to comply with this
clause.

If the proposed measures are determined to be acceptable to the Contracting Officer,
he or she may grant a specific exception to this restriction, when in the Contracting
Officer's judgment, the exception will not create a conflict between the Contractor's
duties and obligations under this Contract and the duties and obligations imposed on
the Contractor under another contractual or other relationship.

If the Contractor fails to comply with the terms of this article, and no fraud is
suspected, the Contracting Officer, may withhold payments due under this Contract
until such time as the Contractor is in compliance or, should the noncompliance
remain uncorrected at the expiration of ten (10) days from the Contracting Officer's
written notice as provided in paragraph (b), terminate the contract for default
pursuant to this Contract.

If fraud is suspected, the Authority’s only remedy prior to a final determination by a
court of competent jurisdiction is to report the matter to WMATA's Office of Inspector
General (OIG), the U.S. Department of Transportation’s Office of Inspector General
(DOT-0IG), the Offices of Inspectors General of any state or Federal agency
providing funding under this Contract and/or appropriate Federal, state and/or local
law enforcement authorities.
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(i)

0)

The Contractor, in performing this Contract, shall avoid any conduct that might result
in or give the appearance of creating for Board members or employees of the
Authority in their relationship with the Contractor, any conflicts of interest or
favoritism and/or the appearance thereof and shall avoid any conduct that might
result in a Board member, or employee failing to adhere to any Code of Ethics or
standards of conduct adopted by the Authority's Board of Directors.

The Contracting Officer's determination under this article shall be final and shall be
considered a question of fact within the meaning of the “Disputes” article of this
Contract.

CONTRACTOR PERSONNEL

(@)

(b)

The Authority may direct the replacement of the Contractor's employees reasonably
deemed to be unsuitable by the Contracting Officer, or whose continued participation
in the work is deemed contrary to the best interests of the Authority. Except in
circumstances deemed exigent by the Contracting Officer, the reason for
replacement will be discussed between the Contractor and the Authority before a
replacement directive is issued. Upon receipt of a written replacement directive from
the Authority specifying the date by which the replacement must occur, the
Contractor shall proceed with the replacement and shall do so in a manner that
minimizes, to the greatest extent practicable, any impact upon the Contract.

Contractor personnel required to work on WMATA'’s property must obtain a WMATA
vendors’ badge and successfully complete the mandatory safety training that must
be renewed yearly. The Contractor must advise its affected personnel that, to obtain
a vendor’s badge, a signed waiver to perform a background check is required.

FALSE STATEMENTS, CLAIMS OR SUBMISSIONS

(@)

(b)

The Contractor acknowledges its responsibility to undertake its obligations under this
publicly funded Contract with full integrity and, to take all reasonable steps to ensure
that statements, claims and submissions made pursuant to this Contract are
provided in good faith and with a reasonable belief as to their truthfulness, accuracy
and completeness.

In the event that it is finally determined by a court of competent jurisdiction that any
statement, claim, submission, or certification made by or on behalf of the Contractor
pursuant to a material element of the Contract was knowingly false, fictitious or
fraudulent, the Authority shall be entitled to recover from the Contractor, an amount
equal to not more than three (3) times the monetary value of the benefit derived or
sought to be derived by the Contractor through its false statement, claim or
submission. For purposes hereof, an element of the Contract shall be deemed
material if it impacted or could reasonably have been intended to impact the
disposition of any claim, dispute, proposed or implemented change order, proposed
pricing or schedule adjustment of any nature, or other substantive issue directly
affecting the rights of the parties under the Contract.
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()

(d)

The Authority’s only remedy prior to a final determination by a court of competent
jurisdiction is to report the matter to WMATA'’s Office of Inspector General (OIG), the
U.S. Department of Transportation’s Office of Inspector General (DOT-OIG), the
Offices of Inspectors General of any state or Federal agency providing funding under
this Contract and/or appropriate Federal, state and/or local law enforcement
authorities.

The Authority’s rights set forth in this article are in addition to any contractual, legal or
equitable rights that may arise upon the Contractor’'s submission of a false claim or
statement, including without limitation, the Authority’s right to terminate the Contract
for default once fraud is finally determined by a court of competent jurisdiction. The
provisions of this clause shall not serve in any respect to limit, waive or modify any
civil or criminal liability, of the Contractor or any of its officers, agents or employees
that such conduct may precipitate.

89



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP FO18149/FRV

CHAPTER X — MISCELLANEOQUS ADDITIONAL PROVISIONS

FEDERAL, STATE, AND LOCAL TAXES

(@)

(b)

(©)

(d)

(e)

(f)

(9)

(h)

Except as may be otherwise provided in this Contract, the Contract price shall be
deemed to include all applicable Federal, state and local taxes and duties.

If a statute, court decision, written ruling or regulation regarding any Federal excise
tax or duty on the transactions or property covered by this Contract takes effect after
the Contract date, and:

Results in the Contractor being required to pay or bear the burden of any such
Federal excise tax or duty or rate increase that would not otherwise have been
payable on such transactions or property, the Contract price shall be increased by
the amount of such tax or duty or rate increase, if the Contractor warrants in writing
that no amount for such newly imposed Federal obligation was included in the
Contract price as a contingency reserve or otherwise; or

Results in the Contractor not being required to pay or bear the burden of, or in its
obtaining a refund or drawback of, any Federal excise tax or duty that would
otherwise have been payable on such transactions or property or that was the basis
of an increase in the Contract price, the Contract price shall be decreased by the
amount of the relief, refund, or drawback, or that amount shall be paid to the
Authority, as the Contracting Officer directs. If the Contractor fails to follow the
Contracting Officer’s instructions, it will be required to pay or bear the burden of, any
such Federal excise tax or duty through a decrease in the Contract price.

Paragraph (b) above shall not be applicable to social security taxes or to any other
employment tax.

No adjustment of less than $250 shall be made in the Contract price pursuant to
paragraph (b).

As used in paragraph (b), the term “Contract date” means the date the Contract was
executed by the Authority. As to additional services, supplies or construction
procured by modification to this Contract, the term “Contract date” means the
effective date of such modification.

The Contractor shall promptly notify the Contracting Officer of matters that may result
in either an increase or decrease in the Contract price under this clause and shall
take action as the Contracting Officer directs. The Authority shall be entitled to a
reduction in the Contract price reflecting such amount and a refund of monies paid
related to such taxes, plus applicable interest.

PUBLIC COMMUNICATION

The Contractor shall not issue communications to the media, place advertisements, nor
publicize through any means the services, goods or construction that it is providing to
WMATA under this Contract, without prior written consent of the Contracting Officer. The
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Contractor shall not publish, in print or online, any communications products such as
newsletters, press releases, blogs or other communications without the Contracting Officer’s
prior, written consent. Approval of any such requests shall be at the Contracting Officer’s
sole discretion.

CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE

@) This Contract shall be deemed to be executed in the District of Columbia, regardless
of the domicile of the Contractor and shall be governed by and construed in
accordance with the laws of the District of Columbia except to the extent, if any,
superseded by Federal law.

(b) The parties agree that any and all claims asserted by or against the Authority arising
hereunder or related hereto shall be heard and determined either in the courts of the
United States located in the District of Columbia, the State of Maryland or the
Commonwealth of Virginia or in the courts of the District of Columbia, State of
Maryland or Commonwealth of Virginia that maintain jurisdiction over such claims
and where venue properly resides.

SEVERABILITY

If the Contract contains any unlawful provisions, the same shall be deemed of no effect, and
shall upon the application of either party be stricken from the Contract without affecting the
binding force of the Contract as it shall remain after omitting such provision.

SURVIVAL

Any provision expressly set forth as surviving the expiration or termination of this Contract,
shall be deemed to survive any such expiration or termination.
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CHAPTER Xl — ADDITIONAL FEDERAL PROVISIONS

NOTIFICATION OF FEDERAL PARTICIPATION- FTA

This project is being funded in whole or part with Federal funds.

ALL NECESSARY FEDERAL PROVISIONS DEEMED INCLUDED- FTA

It is the intent of the parties that each and every provision of law required to be inserted in
this Contract should be and is hereby inserted herein.

ACCESS TO THIRD PARTY CONTRACT RECORDS- FTA

(@)

(b)

(©)

The Contractor agrees to provide the Authority, the FTA Administrator, the U.S.
Comptroller General or any of their authorized representatives access to any books,
documents, papers and records of the Contractor which are directly pertinent to this
Contract for the purposes of making audits, examinations, excerpts and
transcriptions. The Contractor also agrees, pursuant to 49 C.F.R. 8633.17 to provide
FTA Administrator or his or her authorized representatives including any Project
Management Oversight (PMO) Contractor access to Contractor’'s records and
construction sites pertaining to a major capital project, defined at 49 U. S. C. 8
5302(a)(1), which is receiving Federal financial assistance through the programs
described at 49 U. S. C. 88 5307, 5309 or 5311.

The Contractor agrees to permit any of the foregoing parties to reproduce by any
means whatsoever or to copy excerpts and transcriptions as reasonably needed.

The Contractor agrees to maintain all books, records, accounts and reports required
under this Contract for a period of not less than three (3) years after the date of
termination or expiration of this Contract. In the event of litigation or settlement of
claims arising from the performance of this Contract, the Contractor agrees to
maintain such records until the Authority, the FTA Administrator, the U.S. Comptroller
General, or any of their duly authorized representatives, have disposed of all such
litigation, appeals, claims or exceptions related thereto. [See 49 C.F.R. §
18.39(i)(11)].

AMERICANS WITH DISABILITIES ACT ACCESSIBILITY — FTA

(@)

(b)

The Contractor agrees that it will operate public transportation services in compliance
with 42 U.S.C. 8§ 12101 et seq.; DOT regulations, “Transportation Services for
Individuals with Disabilities (ADA)” using facilities and equipment that comply with 49
C.F.R. Part 37; and Joint ATBCB/DOT regulations, “Americans with Disabilities
(ADA) Accessibility Specifications for Transportation Vehicles,” 36 C.F.R. Part 1192
and 49 C.F.R. Part 38. Private entities must comply with the requirements of 49
C.F.R. Part 37 applicable to public entities with which they contract to provide public
transportation services.

Facilities to be used in public transportation service must comply with 42 U.S.C. §

12101 et. seq.; DOT regulations, “Transportation Services for Individuals with
Disabilities (ADA),” 49 C.F.R. Part 37; and Joint ATBCB/DOT regulations,
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“Americans with Disabilities (ADA) Accessibility Specifications for Transportation
Vehicles,” 36 C.F.R. Part 1192 and 49 C.F.R. Part 38.

5. RIGHTS IN DATA AND COPYRIGHTS — FTA

@)

(b)

()

(d)

The term "subject data” used in this article means recorded information, whether or
not copyrighted, that is delivered or specified to be delivered under this Contract. The
term includes graphic or pictorial delineation in media such as drawings or
photographs; text in specifications or related performance or design-type documents;
machine forms such as magnetic tape, or computer memory printouts; and
information retained in computer memory. Examples include, but are not limited to:
computer software, engineering drawings and associated lists; specifications,
standards, process sheets, manuals, technical reports, catalog item identifications,
and related information. The term "subject data" does not include financial reports,
cost analyses, and similar information incidental to Contract administration.

The following restrictions apply to all subject data first produced in the performance of
this contract:

@ Except for its or WMATA's own internal use, the Contractor may not publish
or reproduce subject data in whole or in part, or in any manner or form, nor
may the Contractor authorize others to do so, without the written consent of
the U.S. Government, until such time as the Government may have either
released or approved the release of such data to the public. This restriction
on publication, does not apply to agreements with academic institutions;

2 In accordance with 49 C.F.R. § 18.34 and 49 C.F.R.8 19.36, the Federal
Government reserves a royalty-free, non-exclusive and irrevocable license to
reproduce, publish, or otherwise use, and to authorize others to use, the
following subject data for its purposes:

(1) Any subject data developed under this contract whether or not a
copyright has been obtained; and

(i) Any rights of copyright to which the contractor purchases ownership
with Federal assistance.

When the Federal Transit Administration (FTA) provides financial assistance for a
planning, research, development, or a demonstration project, it is FTA's general
intention to increase mass transportation knowledge, rather than limit the benefits to
participants in the project. Therefore, unless FTA determines otherwise, the
Contractor agrees that, in addition to the rights set forth in subsection (b)(2) of this
article, FTA may make available to any FTA recipient, sub-recipient, third party
contractor, or third party subcontractor, either FTA's license in the copyright to the
subject data derived under this Contract or a copy of the subject data first produced
under this Contract. If this Contract is not completed for any reason whatsoever, all
data developed under this Contract shall become subject data as defined in
subsection (a) and shall be delivered as the Federal Government may direct.

Unless prohibited by state law, the Contractor agrees to indemnify, save, and hold

harmless WMATA and the Federal Government, their officers, agents, and
employees acting within the scope of their official duties against any liability,
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(e)

(f)

(9)

(h)

including costs and expenses, resulting from the Contractor’'s willful or intentional
violation of proprietary rights, copyrights, or right of privacy, arising out of the
publication, translation, reproduction, delivery, use, or disposition of any data
furnished under this Contract. The Contractor shall not be required to indemnify
WMATA and the Federal Government for any such liability arising out of the wrongful
acts of their employees or agents.

Nothing contained in this article shall imply a license to WMATA or the Federal
Government under any patent or be construed as affecting the scope of any license
or other right otherwise granted to WMATA or the Federal Government under any
patent.

The requirements of paragraphs (b) and (c), do not apply to material furnished by the
Authority to the Contractor and incorporated in the work carried out under the
contract provided that the Contractor identifies the incorporated material at the time
of delivery of the work.

Any dispute arising under this article shall be subject to the “Disputes” article of this
Contract.

Notwithstanding any other payment provision in this Contract, the Contracting Officer
may retain from payments due and owing the Contractor up to 10 percent (10 %) of
the contract price until final delivery and acceptance of the subject data defined in
this article and as required to be furnished by the Price Schedule or the Contract’s
specifications.

PATENT RIGHTS — FTA

(@)

(b)

Depending on the nature of the project, the Federal Government may acquire patent
rights when the Contractor produces a patented or patentable invention,
improvement or discovery. The Federal Government's rights arise when the patent or
patentable information is conceived, or first reduced to practice. When a patent is
issued or patentable information becomes available, the Contractor will report the
same to the Authority, to enable it to notify FTA and provide a detailed report
satisfactory to FTA.

Unless the Federal Government determines otherwise in writing, regardless of the
status of any contractor, WMATA will transmit the Federal Government's patent
rights to FTA as specified in 35 U.S.C. § 200, et. seq. and the Department of
Commerce’s regulations “Rights to Inventions Made by Nonprofit Organizations and
Small Business Firms Under Government Grants, Contracts, and Cooperative
Agreements,” 37 C.F.R. Part 401.

BUY AMERICA ACT- FTA - NA

PRE-AWARD AND POST DELIVERY AUDIT REQUIREMENTS — FTA

The Contractor agrees to comply with 49 U.S.C. § 5323() and FTA's implementing
regulations at 49 C.F.R. Part 663 and to submit the following certifications:
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(@)

(b)

(€)

Buy America Act Requirements. The Contractor shall complete and submit a
declaration certifying either compliance or noncompliance with the Buy America Act.
If the offeror certifies compliance with the Buy America Act, it shall submit
documentation that lists 1) component and subcomponent parts of the rolling stock to
be purchased identified by manufacturer of the parts, their country of origin and cost;
and 2) the location of the final assembly point for the rolling stock, including a
description of the activities that will take place at the final assembly point and the
cost of final assembly.

Solicitation Specification Requirements. The Contractor shall submit evidence that it
will be capable of meeting the proposed specifications.

Federal Motor Vehicle Safety Standards (FMVSS). The Contractor shall submit 1)
manufacturer's FMVSS self-certification sticker information that the vehicle complies
with relevant FMVSS or 2) manufacturer's certified statement that the contracted
vehicles will not be subject to FMVSS regulations.

CHARTER BUS REQUIREMENTS- FTA - NA

SCHOOL BUS REQUIREMENTS- FTA - NA

[

BUS TESTING- FTA - NA

CARGO PREFERENCE- FTA

The Contractor agrees:

(@)

(b)

(©)

To utilize privately owned United States flag commercial vessels to ship at least fifty
percent (50%) of the gross tonnage (computed separately for dry bulk carriers, dry
cargo liners, and tankers) involved, whenever shipping any equipment, materials, or
commodities pursuant to this Contract if such vessels are available at fair and
reasonable rates for United States flag commercial vessels;

To furnish within twenty (20) working days following the date of loading for shipments
originating within the United States, or within thirty (30) working days following the
date of loading for shipments originating outside the United States, a legible copy of
a rated, "on-board" commercial ocean bill-of-lading in English for each shipment of
cargo described in paragraph (a) above to WMATA (through the Contractor in the
case of a subcontractor's bills-of-lading) and to the Office of Cargo Preference,
Maritime Administration (MAR-590), 400 Seventh Street SW, Washington, DC
20590;

To include these requirements in all subcontracts issued pursuant to this Contract

when the subcontract may involve the transport of equipment, material, or
commodities by ocean liner.
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CLEAN AIR ACT- FTA

(@)

(b)

()

The Contractor agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Clean Air Act, as amended, 42 U.S.C. 88 7401-7671. The
Contractor agrees to report each violation to the Authority and understands and
agrees that the Authority will, in turn, report each violation as required to FTA and the
appropriate EPA Regional Office.

The Contractor will comply with U.S. EPA Regulations “Control of Air Pollution from
Mobile Sources,” 40 C.F.R. Part 85; “Control of Emissions from New and In-Use
Highway Vehicles and Engines,” 40 C.F.R. Part 86; “Fuel Economy and Greenhouse
Gas Exhaust Emissions of Motor Vehicles,” 40 C.F.R. Part 600, as well as any
applicable State Implementation Plans (SIP), and EPA regulations “Conformity to
State or Federal Implementation Plans of Transportation Plans, Programs and
Projects Developed, Funded or Approved Under Title 23 U.S.C. or Federal Transit
Laws” 40 C.F.R. Part 93, along with other applicable Federal regulations.

Flow-down requirement. The Contractor also agrees to include this article in each
subcontract exceeding $150,000 financed, in whole or in part, with Federal
assistance provided by FTA.

CLEAN WATER ACT- FTA

(@)

(b)

(©)

(d)

(e)

The Contractor agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Clean Water Act, as amended, 33 U.S.C. §81251-1377. The
Contractor agrees to report each violation to the Authority and understands and
agrees that the Authority will, in turn, report each violation as required to assure
notification to FTA and the appropriate EPA Regional Office.

The Contractor will protect underground sources of drinking water in compliance with
the Safe Drinking Water Act of 1974, as amended, 42 U.S.C. 88300 (f)-(j).

The Contractor will comply with the notice of violating facility provisions in section
508 of the Clean Water Act, as amended, 33 U.S.C.§ 1368.

The Contractor will facilitate compliance with Executive Order 11738, “Providing for
Administration of the Clean Air Act and the Federal Water Pollution Control Act with
Respect to Federal Contracts, Grants or Loans,” 42 U.S.C. §7606 note.

Flow-down requirement. The Contractor also agrees to include this clause in each
subcontract exceeding $150,000 financed, in whole or in part, with Federal
assistance provided by FTA.

RECOVERED MATERIALS/ RECYCLED PRODUCTS- FTA

(@)

The Contractor agrees to comply with all the requirements of Section 6002 of the
Resource Conservation and Recovery Act (RCRA), as amended (42 U.S.C. § 6962),
including but not limited to the regulatory provisions of 40 C.F.R. Part 247, and

96



16.

17.

18.

19.

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP FO18149/FRV

(b)

Executive Order 12873, as they apply to the procurement of the items designated in
Subpart B of 40 CFR Part 247.

Flow-down requirement. The Contractor also agrees to include these requirements
in each subcontract financed, in whole or in part, with Federal assistance provided by
FTA.

RETAINAGE

No Retainage. No provision of this Contract shall serve to deny Contractor's
entitlement to full payment for properly performed work or suitably stored materials.
No amounts shall be withheld from any payment request submitted by Contractor
based on percentage of the work performed during the period of performance and no
amounts shall be assigned to the line items, other than as assigned by Contractor in
its payment requests.

ENERGY CONSERVATION- FTA

(@)

(b)

(©)

The Contractor agrees to comply with mandatory standards and policies relating to
the energy efficiency which are contained in the applicable state energy conservation
plan issued in compliance with the National Energy Policy and Conservation Act, as
amended, 42 U.S.C. § 6321, et. seq.

The Contractor agrees to perform an energy assessment for any building
constructed, reconstructed or modified with FTA funds as required under FTA
regulations, “Requirements for Energy Assessments.” 49 C.F.R. Part 622.

The Contractor must include this clause in all subcontracts and sub-agreements at
every tier.

CHANGES TO FEDERAL REQUIREMENTS- FTA

(@)

(b)

Contractor shall at all times comply with all applicable FTA regulations, policies,
procedures and directives, including without limitation those listed directly or by
reference in the Agreement (Form FTA MA (22) dated October 1, 2015) between the
Authority and FTA, as they may be amended or promulgated during the term of this
Contract. Contractor’s failure to so comply shall constitute a material breach of this
Contract.

Flow-down requirement. The Contractor agrees to include this Article in each
subcontract financed in whole or in part with Federal Assistance provided by FTA. It
is further agreed that the Article shall not be modified, except to identify the
subcontractor who will be subject to its provisions.

FLY AMERICA REQUIREMENTS- FTA
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(@)

(b)

The Contractor agrees to comply with 49 U. S. C. § 40118 (the “Fly America” Act) in
accordance with the General Services Administration’s regulations at 41 C.F.R. §
301-10, which provide that recipients and sub-recipients of Federal funds and their
contractors are required to use U. S. Flag carriers for U. S. Government financed
international air travel and transportation of their personal effects or property, to the
extent such service is available, unless travel by foreign air carrier is a matter of
necessity, as defined by the Fly America Act. If a foreign air carrier was used, the
Contractor shall submit an appropriate certification or memorandum adequately
explaining why service by a U. S. flag carrier was not available or why it was
necessary to use a foreign air carrier and shall provide a certificate of compliance
with the Fly America requirements.

Flow-down requirement. The Contractor agrees to include the requirements of this
article in all subcontracts that may involve international air transportation.

20. PAYMENT DEDUCTIONS - NONCOMPLIANCE WITH DBE REQUIREMENTS- FTA

@)

(b)

(©)

(d)

For Federally funded contracts that exceed $150,000 and to which the Disadvantage
Business Enterprise (DBE) Requirements (Appendix B) apply, the failure to perform
in accordance with requirements of Appendix B may result in a partial or full
suspension of payment, including progress payments, if applicable.

If the Contractor is found to be in noncompliance with the DBE requirements of
Appendix B, the progress of the work shall also be deemed to be unsatisfactory, and
an amount equal to the DBE participation in the Contract shall be retained from
payment (or progress payments, if any) made to the Contractor.

If the contract value is over $150,000, the prime contractor will be responsible for
submitting a monthly report of the status of its DBE subcontractors as outlined in
Appendix B to the Contracting Officer.

If the Contractor fails to submit the required monthly DBE reports, the Contracting
Officer may suspend payment (or progress payments) until such time as the monthly
reports are submitted and accepted by the Authority.

21. GOVERNMENT-WIDE DEBARMENT OR SUSPENSION- FTA

(@)

The Contractor is bound by its certification contained in its offer to the Authority that
neither the Contractor its principals, or affiliates, are excluded or disqualified, from
Federal contracting. The certification is a material representation of fact, relied upon
by the Authority in entering into this Contract. If it is later determined that the
Contractor knowingly rendered an erroneous certification, in addition to remedies
available to the Authority, the Federal Government may pursue available remedies,
including but not limited to suspension and/or debarment. The Contractor agrees to
comply with the requirements of 2 C.F.R, part 180, subpart C as adopted and
supplemented by U.S. DOT regulations at 2 C.F.R, part 1200 “Nonprocurement
Suspension and Debarment,” including any amendments thereto, Executive Orders
Nos. 12549 and 12689 “Debarment and Suspension” 31 U.S.C. § 6101 note, and
other applicable Federal laws, regulations or guidance regarding participation with
debarred or suspended contractors throughout the term of this Contract.

98



22.

23.

24.

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP FO18149/FRV

(b)

Flow-down requirement. The Contractor agrees to include this article in all
subcontracts at all tiers under this Contract requiring lower tier contractors to comply
with Federal suspension and debarment requirements, and review the System for
Award Management (SAM) at www.sam.gov in order to comply with U.S. DOT
regulations at 2 C.F.R, Part 1200 prior to awarding any subcontract under this
Contract.

INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS

(@)

(b)

The preceding provisions include, in part, certain standard terms and conditions
required by the U.S. Department of Transportation (DOT), whether or not expressly
set forth in other Contract provisions. All contractual provisions required by DOT, as
set forth in FTA Circular 4220.1F and FTA Master Agreement (23) October 1, 2016
or ay revision thereto, are hereby incorporated by reference. Anything to the
contrary herein notwithstanding, all DOT or FTA mandated terms shall be deemed to
control in the event of a conflict with other provisions contained in this Contract. The
Contractor shall not perform any act, fail to perform any act, or refuse to comply with
any of the Authority’s requests that would cause the Authority to be in violation of the
FTA terms and conditions.

Flow-down requirement. The Contractor agrees to include this clause in each
subcontract financed in whole or in part with Federal assistance provided by FTA. It
is further agreed that the clause shall not be modified, except to identify the
subcontractor who will be subject to the provisions.

NO FEDERAL GOVERNMENT OBLIGATIONS TO THIRD PARTIES- FTA

(@)

(b)

The Authority and the Contractor acknowledge and agree that, notwithstanding any
concurrence by the Federal Government in or approval of the solicitation or award of
this Contract, absent the express written consent by the Federal Government, it is
not a party to this Contract and shall not be subject to any obligations or liabilities to
the Authority, Contractor, or any other party (whether or not a party to that contract)
pertaining to any matter resulting from this Contract.

Flow-down requirement. The Contractor agrees to include this clause in each
subcontract financed in whole or in part with Federal assistance provided by FTA. It
is further agreed that the clause shall not be modified, except to identify the
subcontractor who will be subject to its provisions.

FALSE STATEMENTS OR CLAIMS CIVIL AND CRIMINAL FRAUD- FTA

(@)

The Contractor acknowledges that the provisions of the Program Fraud Civil
Remedies Act of 1986, as amended, 31 U. S. C. § 3801 e.t seq. and U. S. DOT
Regulations, “Program Fraud Civil Remedies,” 49 C.F. R. Part 31, apply to its actions
pertaining to this Contract. Upon execution of this Contract, the Contractor certifies
and affirms the truthfulness and accuracy of any statement it has made, it makes, it
may make, or causes to be made, pertaining to this Contract or FTA assisted project
for which this Contract is being performed. In addition to other penalties that may be
applicable, the Contractor further acknowledges that if it makes or causes to be
made, a false, fictitious, or fraudulent claim, statement, submission, or certification,
the Federal Government reserves the right to impose the penalties of the Program
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(b)

(€)

Fraud Civil Remedies Act of 1986 on the Contractor to the extent that it deems
appropriate.

The Contractor also acknowledges that if it makes, or causes to be made, a false,
fictitious, or fraudulent claim, statement, submission, or certification to the Federal
Government under a contract connected with a project that is financed in whole or in
part with Federal assistance originally awarded by FTA under the authority of 49 U.
S. C. 5307, the Government reserves the right to impose the penalties of 18 U. S. C.
1001 and 49 U. S. C 5307 (n)(1) on the Contractor, to the extent the Federal
Government deems appropriate.

Flow-down requirement. The Contractor agrees to include this clause in each
subcontract financed in whole or in part with Federal assistance provided by FTA. It
is further agreed that the clause shall not be modified, except to identify the
subcontractor who will be subject to the provisions.

LOBBYING- FTA

(@)

(b)

()

The Contractor agrees that it will not use Federal funds to influence any officer or
employee of a Federal agency, member of Congress or an employee of a member of
Congress or an officer or employee of Congress on matters that involve this Contract
or the underlying grant or agreement, including any award, extension or modification.

Contractor agrees that it will comply with 31 U.S.C. § 1352, as amended, U.S. DOT
regulations “New Restrictions on Lobbying” 49 C.F.R, Part 20, to the extent
consistent with 31 U.S.C. § 1352, as amended and other applicable Federal laws,
regulations and guidance prohibiting the use of Federal funds for any activity
concerning legislation or appropriations designed to influence the U.S. Congress or a
state legislature unless an exception exists in current Federal law.

Flow-down requirement. The Contractor agrees to include these requirements in all
subcontracts at all tiers under this Contract.

NATIONAL INTELLIGENT TRANSPORTATION SYSTEMS ARCHITECTURE AND

STANDARDS-FTA

The Contractor agrees to:

(@)

(b)

(©)

Conform to the National Intelligent Transportation Systems (ITS) Architecture

requirements of 23 U.S.C. § 517(d), as amended by MAP-21, unless it obtains an

exemption from those requirements;

Follow:

@ FTA Notice, "PTA National ITS Architecture Policy on Transit Projects," 66
Fed. Reg. 1455, January 8, 2001, and

(2) All other applicable Federal guidance, and

Flow this provision down to all applicable subcontracts.
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CONTRACTS INVOLVING FEDERAL PRIVACY ACT REQUIREMENTS- FTA

The following requirements apply to the Contractor and its employees that administer any
system of records on behalf of the Federal Government under any contract:

(@)

(b)

The Contractor agrees to comply with, and assures the compliance of its employees
with, the information restrictions and other applicable requirements of the Privacy Act
of 1974, 5 U.S.C. § 552 (a). Among other things, the Contractor agrees to obtain the
express consent of the Federal Government before the Contractor or its employees
operate a system of records on behalf of the Federal Government. The Contractor
understands that the requirements of the Privacy Act, including the civil and criminal
penalties for violation of that Act, apply to those individuals involved, and that failure
to comply with the terms of the Privacy Act may result in termination of the underlying
contract.

The Contractor also agrees to include these requirements in each subcontract
involving the administration of any system of records on behalf of the Federal
government financed, in whole or in part, with Federal assistance provided by FTA.

PROGRESS PAYMENTS - NA

BONDING FOR CONSTRUCTION PROJECTS EXCEEDING $150,000 — FTA — NA

BONDING REQUIREMENTS — GENERAL - NA

SEISMIC SAFETY — FTA - NA
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CHAPTER XII-WMATA POLICIES

SAFETY REQUIREMENTS

(@)

(b)

The Contractor shall be responsible for ensuring compliance with the most stringent
provisions of the applicable statutes and regulations of the District of Columbia, State
of Maryland, Commonwealth of Virginia or political subdivision where the work is
being performed, as well as the METRO Construction Safety and Environmental
Manual (1984, as amended) issued by the Authority, and the U.S. Department of
Labor OSHA standards pertaining to the safe performance of the work. In the
absence of a specific construction industry standard, the Contractor is required to
comply with either an established OSHA General Industry Standard, National Institute
for Occupational Safety and Health (NIOSH) guidelines, American Conference of
Governmental Industrial Hygienists (ACGIH) guidelines, American National Standards
Institute (ANSI) guidelines, the WMATA System Safety Program Plan, the WMATA
Construction Safety and Environmental Manual, or the Metrorail Safety Rules and
Procedures Handbook. For contracts where work will be performed on, or will
interface with the Metrorail System, the Contractor shall also comply with the
publication entitled “Metrorail Safety Rules and Procedures Handbook.” In the event
of a conflict between these guidelines and applicable Federal, State or local health
and safety laws, regulations or standards, the more stringent standard shall apply.
Further, the Contractor shall ensure that all methods of performing the work do not
involve danger to the personnel working at the site, and the public and private
property, whether or not these methods are cited or indicated in the Contract. The
Contractor shall immediately provide to the Contracting Officer, a copy of all citations
and/or warnings of safety violations received from any Federal, State or local
jurisdiction or agency thereof, and/or all notifications of safety violations from
insurance companies. The Contractor shall also provide to the Contracting Officer,
copies of any and all subpoenas, complaints or other documents relating to any law
suit alleging safety violations.

The Contractor shall employ and assign a full-time Safety Superintendent for
Contracts involving “safety sensitive” functions. (See Combined Glossary attached
hereto for a definition). The Safety Superintendent shall have a minimum of three (3)
years of construction safety experience and hold an OSHA thirty (30) hour course
card. He or she shall have the ability to develop and conduct safety training courses.
He or she shall be familiar with industrial hygiene equipment and testing as required
for the protection of all employees. The Safety Superintendent shall be employed
exclusively for the purpose of supervising the safety of persons on or about the
worksite and the property affected thereby. The Safety Superintendent shall also be
responsible for providing first aid at the worksite and must have a current Red Cross
First Aid Certificate. The Contractor shall notify the Contracting Officer a reasonable
amount of time beforehand, any time that the Safety Superintendent will not be on site
during work hours. If, at any time, the worksite is without the services of an approved
Safety Superintendent for a period of three (3) calendar days or more, the work may
be closed down at the Contracting Officer's discretion. The Safety Superintendent
must be acceptable to the Contracting Officer and his or her performance will be
reviewed on a continuing basis. If the Safety Superintendent’s effectiveness is below
standard, the Contractor shall provide immediate replacement at the Contracting
Officer’s direction. Once employed, the Safety Superintendent shall not be changed
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©)

(d)

without the Contracting Officer's permission. The Safety Superintendent can be
terminated at any time, at the Contracting Officer’s discretion.

The Contractor shall provide, at the site of the work, a first aid kit which shall be fully
equipped to meet the needs of the anticipated work force.

The Contractor shall follow all appropriate RAIL Operational Rules, Operational
Administrative Procedures (OAPs), Standard Operational Procedures (SOPs) and
General and Special Orders while on the operational railroad and all Start-Up Rules
and Manager’s Notices when in declared start-up areas.

CRIMINAL BACKGROUND CHECK REQUIREMENT

(@)

(b)

()

(d)

(e)

As a prerequisite to eligibility for a WMATA-issued identification and access badge
(“One Badge”), access to WMATA'’s customers, property, or confidential information,
and in consideration for this Contract, the Contractor shall have the sole
responsibility for, and shall assure, adequate criminal background screenings on a
routine basis of all of its personnel who are or will be working on WMATA's premises
(whether they receive a One Badge or not) or otherwise have access to WMATA'’s
customers, property, or confidential information.

Contractor shall implement, not later than notice to proceed, a criminal background
check screening of the Contractor's personnel that shall take into consideration (1)
the nature of the services or work being performed under the contract with particular
regard for the individual's access to, and interaction with, WMATA'’s customers,
property, and confidential information; (2) the nature or gravity of the offense or
conduct resulting in a criminal conviction; and (3) the time that has lapsed since the
conviction and/or completion of the sentence.

The Contractor shall contract with, or otherwise engage, a reputable third-party
vendor to conduct the required criminal background screenings, and shall provide the
vendor with a copy of its criminal background check screening policies and
procedures.

The Contractor shall not place any person on or engage any person under this
Contract, unless that person passes the Contractor’s criminal background screening.
At the end of each calendar quarter, the Contractor shall certify to the Contracting
Officer's Technical Representative on a form provided, its compliance with this
criminal background screening requirement and confirm that all persons required to
be screened passed the contractor’'s criminal background screening before working
on this Contract. For the sole purpose of monitoring the Contractor's compliance,
WMATA reserves the right to request additional documents or perform its own
criminal background screening of Contractor’s personnel. The Contracting Officer will
inform the Contractor, in writing, of any proposed action within a reasonable time
before such action is taken.

The Contractor shall indemnify and hold WMATA harmless from any and all claims,
demands, damages, costs and expenses, including attorneys’ fees and other costs
and expenses associated with any claims, demands, requests for relief, and/or other
liabilities arising out of or resulting from the contractor's criminal background
screening obligations and processes.
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® The Contractor will include this requirement in all subcontracts under this Contract,
and receive certifications from their subcontractors to ensure that its subcontractors’
personnel who are or will be working on WMATA'’s premises (whether they receive a
One Badge or not) or otherwise have access to WMATA'’s customers, property, or
confidential information undergo the required criminal background checks.

WORKPLACE VIOLENCE/ZERO TOLERANCE

Pursuant to Metro Policy/Instruction 7.8.3, all Metro Contractors and subcontractors at any
tier must: (1) establish zero tolerance for acts of workplace violence for their employees and
independent contractors, and (2) not retaliate against any of their employees or independent
contractors for cooperating with investigations.
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Mid-Atlantic Purchasing Team

MID-ATLANTIC COOPERATIVE RIDER CLAUSE

The Mid-Atlantic Purchasing Team (MAPT) is the agreement between the Metropolitan Washington
Council of Governments (“MWCOG”) and the Baltimore Metropolitan Council (“BMC”) to aggregate
the public entity and non-profit purchasing volumes in the Maryland, Virginia and Washington, D.C.
region (“region”).

Format

A lead agency format is used to accomplish this work. The Lead Agency in this procurement has
included this MAPT Cooperative Rider Clause in this solicitation indicating its willingness to allow
other public entities to participate pursuant to the following Terms and Conditions:

1. Terms

1.1 Participating entities, through their use of the Cooperative Rider Clause, agree to the
terms and conditions of the resulting contract to the extent that they can be
reasonably applied to the participating entity.

1.2 Participating entities may also negotiate additional terms and conditions specific to
their local requirements upon mutual agreement between the parties.

2. Other Conditions - Contract and Reporting

2.1 The contract resulting from this solicitation shall be governed by and "construed in
accordance with the laws of the State/jurisdiction in which the participating entity
officially is located;

2.2 To provide to MWCOG and/or BMC contract usage reporting information, including
but not limited to quantity, unit pricing and total volume of sales by entity, as well
reporting other participating entities added on the contract, on demand and without
further approval of contract participants;

2.3 Contract obligations rest solely with the participating entities only;

2.4 Significant changes in total contract value may result in further negotiations of
contract pricing with the lead agency and participating entities.

In pricing and other conditions, vendors are urged to consider the broad reach and appeal of MAPT
with public and non-profit entities in this region.

A list of the participating members of the Mid-Atlantic Purchasing Team can be found at the following
web links  www.mwcog.org/purchasing-and-bids/cooperative-purchasing/member-links/  and
http://www.baltometro.org/our-work/cooperative-purchasing/brcpc-representatives
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SCOPE OF WORK

(ATTACHMENT A)

(Attached Separately)
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COMPLIANCE MATRIX

The offeror shall submit the Compliance Matrix with its proposal. The offeror shall check the 'C’
Compliant, 'NC' Not Compliant, or 'NA' Not Applicable box for each section or sub-section
listed below from the Scope of Work (Attachment A of the RFP). If a box is checked 'NC' or
'‘NA', then the offeror must provide comments as to why the functional or technical requirement
cannot be met (or is not applicable) and propose alternatives, if any, which are equivalent or
better for WMATA's consideration.

Offeror: Date:

Section No. | C | NC | NA COMMENTS

1.A-1F

2.A

2.B.a

2.B.b.1-4

2.B.c.i-iv

2.B.d.i-i

2.B.e

2.C

2.D

2.E.a

2.Eb

2.E.c

2.Ed

Attachment B
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APPENDIX B

NOTICE OF REQUIREMENTS
FOR
DISADVANTAGED BUSINESS ENTERPRISE (DBE)

May 2015

~Applies only if proposal price is $500,000 or more for a construction contract or
$100,000 or more for a supply and service contract.

108



~APPENDIX B~

DISADVANTAGED BUSINESS ENTERPRISE (DBE)

1. DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENT:

a.

The DBE requirements of the Authority’'s DBE Program Plan apply to this contract.
Accordingly, the Contractor shall carry out the requirements of the Authority’'s DBE
Program Plan and this Appendix in the award and administration of this U.S.
Department of Transportation (US DOT) assisted contract.

2. POLICY:

a.

It is the policy of the Authority (WMATA), the Federal Transit Administration (FTA)
and the US DOT that Disadvantaged Business Enterprises (DBEs) shall compete
fairly to receive and participate in performing federally assisted contracts, including
contracts and subcontracts at any tier. It is further the policy of the Authority, the
FTA and the US DOT that its prime contractors establish procedures to ensure the
timely payment of amounts due pursuant to the terms of their subcontracts. The
Contractor hereby agrees to carry out this policy in the award and administration of
subcontracts to the fullest extent possible consistent with efficient Contract
performance.

3. CONTRACT GOAL:

a.

If the offeror is not a DBE, the bidder agrees that the DBE goal for this Contract shall
be met by subcontractors or by joint ventures with DBEs. The goal set forth for this
Contractis ___ % of the final Contract price, including amendment and modification.
The amount of DBE participation will be determined by the dollar value of the work
performed and/or supplies furnished by DBE firms as compared to the total value of
all work performed and/or supplies furnished under this Contract. The Contractor
shall have met this goal if the Contractor's DBE participation meets or exceeds this
goal.

In cases where work is added to the Contract by modification such that additional
DBE participation is necessary to meet this goal, the Contractor shall increase the
participation of one or more firms listed on the “Schedule of DBE Participation” or
submit additional DBE certified firms to meet the goal. In cases where work is
deleted from the Contract, the goal shall be applicable to the new Contract amount.
The Contractor shall be permitted to meet the goal by revising its DBE patrticipation,
provided, however, that the revision shall not result in DBE participation that is less
than the original goal.

4. DEFINITIONS:

a.

Appendix B. The Notice of Requirements for Disadvantaged Business Enterprise,
which when attached to a solicitation, implements the DBE requirements of the
Authority’'s DBE Program Plan in the award and administration of federally funded
Authority contracts.
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Certified DBE. means a for-profit small business concern (a) that is at least fifty one
percent (51%) owned by one or more individuals who are both socially and
economically disadvantaged or, in the case of a corporation, in which fifty one
percent (51%) of the stock is owned by one or more such individuals; (b) whose
management and daily business operations are controlled by one or more of the
socially and economically disadvantaged individuals who own it; and (c) whose
eligibility is evidenced by a current WMATA Certification letter, a D.C. Department of
Transportation Certification letter, or a certification letter issued by the Metropolitan
Washington Unified Certification Program (MWUCP).

Contractor. One who participates, through a contract or subcontract (at any tier), in
a US DOT assisted highway, transit or airport program.

D.C. DOT. The District of Columbia Department of Transportation.

Good Faith Efforts.  Efforts to achieve a DBE goal or other requirements of the
Authority’s DBE Program Plan which by their scope, intensity, and appropriateness
to the objective, can reasonably be expected to fulfill the goal program requirement.

Joint Venture. An association of a DBE firm and one or more other firms to carry
out a single, for-profit business enterprise, for which the parties combine their
property, capital, efforts, skills and knowledge, and in which the DBE is responsible
for a distinct, clearly defined portion of the work of the contract and shares in the
capital contribution, control, management, risks, and profits of the joint venture
commensurate with its ownership interest.

Metropolitan Washington Unified Certification Program (MWUCP). A unified
certification program mandated by 49 C.F.R. 826.81 between two Federal transit
recipients (WMATA and the D.C. Department of Transportation). The agreement
became effective January 2005.

Pre-certification. A requirement under 49 C.F.R. 826.81(c) that all certifications by
the MWUCP be made final before the due date for bids or offers on a contract on
which a firm seeks to participate as a DBE.

Race-conscious. A measure or program that is focused specifically on assisting
only DBEs, including women-owned DBEs.

Race-neutral. A measure or program that is, or can be, used to assist all small
businesses. For the purposes of the DBE program, race-neutral includes gender-
neutrality.

Small Business Concern. With respect to firms seeking to participate as DBES in
US DOT assisted contracts, a small business concern as defined pursuant to Section
3 of the Small Business Act and Small Business Administration implementing
regulations (13 C.F.R. Part 121) that also does not exceed the cap on average
annual gross receipts specified in 49 CFR § 26.65(b).

Socially and Economically Disadvantaged Individual. Any individual who is a
citizen (or other lawfully admitted permanent resident) of the United States and who
the Authority finds to be a socially and economically disadvantaged individual on a
case-by-case basis, and any individual in the following groups, members of which
are rebuttably presumed to be socially and economically disadvantaged.
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() Black Americans, which includes persons having origins in any of the Black
racial groups of Africa;

(2) Hispanic Americans, which includes persons of Mexican, Puerto Rican,
Cuban, Dominican, Central or South American, or other Spanish or
Portuguese culture or origin, regardless of race;

3) Native Americans, which includes persons who are American Indians,
Eskimos, Aleuts, or Native Hawaiians;

4) Asian-Pacific Americans, which includes persons whose origins are from
Japan, China, Taiwan, Korea, Burma (Myanmar), Vietnam, Laos, Cambodia
(Kampuchea), Thailand, Malaysia, Indonesia, the Philippines, Brunei,
Samoa, Guam, the U.S. Trust Territories of the Pacific Islands (Republic of
Palau), the Commonwealth of the North Marianas Islands, Macao, Fiji,
Tonga, Kiribati, Juvalu, Nauru, Federated States of Micronesia, or Hong

Kong;

5) Subcontinent Asian Americans, which includes persons whose origins are
from India, Pakistan, Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri
Lanka;

(6) Women; and

(7 Any additional groups whose members are designated as socially and
economically disadvantaged by the SBA, at such time as the SBA
designation becomes effective.

US DOT Assisted Contract. Any contract between the Authority and a contractor (at
any tier) funded in whole or in part with U.S. DOT financial assistance, including
letters of credit or loan guarantees.

Unified Certification Program (UCP). The program mandated by 49 C.F.R. §
26.81(a), which requires all U. S. DOT recipients of Federal financial assistance to
participate in a statewide certification program by March 2002.

WMATA. Washington Metropolitan Area Transit Authority, the transit system (rail
and bus) serving the metropolitan Washington area, including parts of Virginia and
Maryland.

HOW DBE PARTICIPATION IS COUNTED TOWARDS THE CONTRACT GOAL:

DBE participation shall be counted towards meeting the DBE goal in accordance with the
following:

A.

When a DBE participates in a contract, only the value of the work actually performed
by the DBE is counted towards the DBE goal.

Q) This amount includes the entire amount of that portion of a construction
contract that is performed by the DBE’s own forces. This amount includes
the cost of supplies and materials obtained by the DBE for the work of the
contract, including supplies purchased or equipment leased by the DBE
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3)

(except supplies and equipment the DBE subcontractor purchases or leases
from the prime contractor or its affiliate).

This amount includes the entire amount of fees or commissions charged by a
DBE firm for providing a bona fide service, such as professional, technical,
consultant, or managerial services, or for providing bonds or insurance
specifically required for the performance of the contract, towards the DBE
goal, provided the fee is reasonable and not excessive as compared with
fees customarily allowed for similar services.

When a DBE subcontracts part of its work under the contract to another firm,
the value of the subcontract work may be counted towards the DBE goal only
if the DBE’s subcontractor is itself a DBE. Work that a DBE subcontracts to a
non-DBE firm does not count towards the DBE goal.

When a DBE performs as a participant in a joint venture, the portion of the total dollar
value of the contract equal to the distinct, clearly defined portion of the work of the
contract that a DBE performs with its own forces towards the DBE goal may be
counted.

Expenditures to a DBE contractor towards the DBE goal may be counted only if the
DBE is performing a commercially useful function on that contract.

(1)

()

©)

A DBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. To
perform a commercially useful function, the DBE must also be responsible,
with respect to materials and supplies used on the contract, for negotiating
price, determining quality and quantity, ordering the material, and installing
(where applicable) and paying for the material itself. To determine whether a
DBE is performing a commercially useful function, the Authority will consider
the amount of work subcontracted, industry practices, whether the amount
the firm is to be paid under the contract is commensurate with the work it is
actually performing and the DBE credit claimed for its performance of the
work, and other relevant factors.

A DBE does not perform a commercially useful function if its role is limited to
that of an extra participant in a transaction, contract, or project through which
funds are passed in order to obtain the appearance of DBE participation.

If a DBE does not perform or exercise responsibility for at least 30 percent of
the total cost of its contract with its own work force, or if the DBE
subcontracts a greater portion of the work of a contract than would be
expected on the basis of normal industry practice for the type of work, the
Authority will presume that the DBE is not performing a commercially useful
function.

The following factors will be used by the Authority in determining whether a DBE
trucking company is performing a commercial useful function:

(1)

The DBE must be responsible for the management and supervision of the
entire trucking operation for which it is responsible for on a particular
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3)

(4)

()

(6)

contract, and there cannot be a contrived arrangement for the purpose of
meeting the DBE goal.

The DBE must itself own and operate at least one fully licensed, insured and
operational truck used on the contract.

The DBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using
drivers, it employs.

The DBE may lease trucks from another DBE firm, including an owner-
operator who is certified as a DBE. The DBE who leases trucks from another
DBE receives credit for the total value of the transportation services the
lessee DBE provides on the contract.

The DBE may also lease trucks from a non-DBE firm, including an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit
only for the fee or commission it receives as a result of the lease
arrangement. The DBE does not receive credit for the total value of the
transportation services provided by the lessee, since these services are not
provided by a DBE.

The lease must indicate that the DBE has exclusive use of and control over
the truck. This does not preclude the leased truck from working for others
during the terms of the lease with the consent of the DBE, so long as the
lease gives the DBE absolute priority for use of the leased truck. Leased
trucks must display the name and identification number of the DBE.

The following factors will be used to count expenditures with DBEs for materials or
supplies towards the DBE goal:

(1)

(2)

If the materials or supplies are obtained from a DBE manufacturer, 100
percent of the cost of the materials or supplies will be counted towards the
DBE goal. A manufacturer is a firm that operates or maintains a factory or
establishment that produces, on the premises, the materials, supplies,
articles, or equipment required under the contract and of the general
character described by the contract.

If the materials or supplies are purchased from a DBE regular dealer, 60
percent of the cost of the materials or supplies will be counted towards the
DBE goal. A regular dealer is a firm that owns, operates or maintains a store,
warehouse, or other establishment in which the materials, supplies, articles
or equipment of the general character described and required under the
contract are bought, kept in stock, and regularly sold or leased to the public
in the usual course of business. To be a regular dealer, the firm must be an
established, regular business that engages, as its principal business and
under its own name, in the purchase and sale or lease of the products in
guestion. A person may be a regular dealer in such bulk items as petroleum
products, steel, cement, gravel, stone or asphalt without owning, operating,
or maintaining a place of business as provided in this paragraph if this person
both owns and operates distribution equipment for the products. Any
supplementing of regular dealers’ own distribution equipment shall be by
long-term lease agreement and not on an ad hoc or contract-by-contract
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basis. Packagers, brokers, manufacturers’ representatives, or other persons
who arrange or expedite transactions are not regular dealers within the
meaning of this paragraph.

3) With respect to materials or supplies purchased from a DBE which is neither
a manufacturer nor a regular dealer, the entire amount of fees or
commissions charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials and
supplies required on a job site, may be counted towards the DBE goal,
provided the fees are reasonable and are not excessive as compared with
fees customarily allowed for similar services. The cost of the materials and
supplies themselves may not be counted towards the DBE goal.

F. All DBE firms must be pre-certified. Participation by a firm that is not currently
certified as a DBE by the Authority at the time of the due date for bids or offers on a
contract, does not count towards the DBE goal. All DBE firms must be in compliance
with 49 CFR, Part 26.

G. The dollar value of work performed under the contract by a firm who has been
decertified as a DBE by the MWUCP does not count towards the DBE goal.

H. The participation of a DBE subcontractor does not count towards the Contractor’s
DBE goal until the amount being counted towards the goal has been paid to the
DBE.

OFFERS AND REQUIREMENTS (WITH THE OFFER):

The offeror shall submit the following with its offer. Any offeror who fails to complete and
return this information with its offer shall be deemed to be not responsive and may be
ineligible for Contract award. Offerors that fail to meet the DBE goal above and fail to
demonstrate “good faith efforts” to justify waiver of the DBE goal (See paragraph 6.C. below)
shall be deemed to be not responsible and will be ineligible for Contract award.

A. Completed “Schedule of DBE Participation” (Attachment B-1) sufficient to meet the
above goal. If the offeror is a DBE firm and intends to satisfy the appropriate DBE
requirement with its own firm, it must indicate in the Schedule the area of work and
percentage it will perform to satisfy the goal. All offerors must attach current
WMATA, DC DOT or MWUCP certification letters for each DBE listed on the
Schedule.

B. Executed “Letters of Intent to Perform as a Subcontractor/Joint Venture” (Attachment
B-2). If the offeror is not a DBE or intends to satisfy the requirements through other
DBE firms, then it must attach these letters from each certified DBE listed on the
Schedule.

C. Justification for grant of relief (Appendix B waiver of DBE goal). If in the submittal of
its offer, the offeror fails to meet the DBE goal above, the offeror has the burden of
furnishing sufficient documentation with its offer of its “good faith efforts” to justify a
grant of relief (waiver) from the goal or portion of the goal. Such justification shall be
in the form of a detailed report. The following is a list of actions which shall be
considered as part of the offeror's good faith efforts to obtain DBE participation. This
list is neither a mandatory checklist nor is it intended to be exclusive or exhaustive.
Other factors or types of efforts may be relevant in appropriate cases:
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(1)

()

3)

(4)

(1)

(6)

(7)

Soliciting through all reasonable and available means (e.g. attendance at
pre-bid meetings, advertising and/or written notices) the interest of all
certified DBEs who have the capability to perform the work of the contract.
The offeror must solicit this interest within sufficient time to allow the DBEs to
respond to the solicitation. The offeror must determine with certainty if the
DBEs are interested by taking appropriate steps to follow up initial
solicitations.

Selecting portions of the work to be performed by DBEs in order to increase
the likelihood that the DBE goal will be achieved. This includes, where
appropriate, breaking out Contract work items into economically feasible
units to facilitate DBE participation, even when the prime contractor might
otherwise prefer to perform these work items with its own forces.

Providing interested DBEs with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist
them in responding to a solicitation.

Negotiating in good faith with interested DBEs. It is the offeror's
responsibility to make a portion of the work available to DBE subcontractors
and suppliers and to select those portions of the work or material needs
consistent with the available DBE subcontractors and suppliers, so as to
facilitate DBE participation. Evidence of such negotiation includes the
names, addresses, and telephone numbers of DBEs that were considered; a
description of the information provided regarding the plans and specifications
for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for DBEs to perform the work. “DBE
Unavailability Certifications” (Attachment B-3) shall be completed as
appropriate.

An offeror using good business judgment would consider a number of factors
in negotiating with subcontractors, including DBE subcontractors, and would
take a firm's price and capabilities as well as the Contract goal into
consideration. However, the fact that there may be some additional costs
involved in finding and using DBEs is not in itself sufficient reason for a
bidder’s failure to meet the contract DBE goal, as long as such costs are
reasonable. Also, the ability or desire of a prime contractor to perform the
work of a contract with its own organization does not relieve the offeror of the
responsibility to make good faith efforts. Prime contractors are not, however,
required to accept higher quotes from DBEs if the price difference is
excessive or unreasonable.

Not rejecting DBEs as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The contractor's standing within
its industry, membership in specific groups, organizations, or associations
and political or social affiliations (for example union vs. non-union employee
status) are not legitimate causes for the rejection or non-solicitation of offers
in the Contractor’s efforts to meet the project goal.

Making efforts to assist interested DBESs in obtaining bonding, lines of credit,
or insurance as required by the recipient or contractor.
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(8) Making efforts to assist interested DBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(9) Effectively using the services of available minority/women community
organizations; minority/women contractors’ groups; local, state, and Federal
minority/women business assistance offices; and other organizations as
allowed on a case-by-case basis to provide assistance in the recruitment and
placement of DBEs.

OFFER REQUIREMENTS (APPARENT SUCCESSFUL OFFEROR):

The offeror shall submit the following items within ten (10) calendar days after notification
that they are the apparent successful offeror:

a.

A copy of a current WMATA, D.C. DOT or MWUCP certification letter(s) shall be
attached to the DBE Schedule of Participation to evidence DBE pre-certification.

DBE Manufacturer’s Affidavit, if applicable, must be submitted in order to receive 100
percent of the allowable credit for expenditures to DBE manufacturers/suppliers
(Attachment B-4). By submission of this Affidavit, the offeror certifies this it is
satisfied that the manufacturer meets the requirements of 49 CFR Part 26.

Schedule B Information for Determining Joint Venture Eligibility, if applicable
(Attachment B-5, pgs. 1-4). Submittal shall be signed by all parties, dated and
notarized.

Copy of Joint Venture Agreement, if applicable. Submittal shall be signed by all
parties, dated and notarized.

Certification letter of the DBE regular dealer/supplier, if applicable. If the offeror
wants to receive the maximum allowable credit of its expenditures for material(s) or
supplies required under this Contract, from DBE regular dealers/suppliers, the DBE
must submit a signed and notarized statement on their letterhead, that they are a
regular dealer of the material(s) or supplies. By submission of this statement, the
offeror certifies that it is satisfied that the subcontractor is a regular dealer/supplier
that meets the requirements of 49 CFR Part 26.

For Design-Build contracts, if a DBE goal is specified in the solicitation, the offeror
shall submit with its initial offer, a list of DBE-certified firms that it intends to enter
into subcontract agreements with for this Contract. If no goal is specified in the
solicitation and the offeror still intends to utilize DBEs in the performance of this
Contract, the offeror shall submit with its initial offer a list of those DBE-certified firms.
The documentation requirements of the solicitation shall be completed and submitted
at the time set forth for the submittal of Best and Final Offer (BAFO) to the Authority
for any Contract in which a DBE goal is applicable or for any Contract in which there
was no goal established, but the offeror identified DBE-certified firms that it intends to
enter into subcontract agreements with in its initial offer. Any offeror who fails to
complete and return the following information, if applicable, with their BAFO may be
deemed to be not responsible and may be ineligible for contract award. Offerors that
fail to meet the DBE goal, if any, specified in the solicitation and fail to demonstrate a
good faith effort and to justify waiver of the DBE goal may be deemed to be not
responsible and may be ineligible for Contract award.
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8.

CONTRACT ADMINISTRATION REQUIREMENTS:

The following requirements apply after contract award:

A.

The Contractor shall include the following provision in each subcontract it awards in
support of the DBE goal:

“The contractor shall not discriminate on the basis of race, color, national origin or
sex in the performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of US DOT assisted
contracts. Failure by the contractor to carry out these requirements is a material
breach of this contract, which may result in termination of this contract or such other
remedy as the Buyer deems appropriate.”

(2) The Contractor shall monitor the performance of, collect and report data on
DBE patrticipation to the WMATA’s DBE office on the attached “Prompt
Payment Report-Prime Contractor’'s Report” (Attachment B-6) which shall be
submitted monthly with each payment request. Failure to submit these
reports may result in suspension of contract payments. The Contractor shall
certify with each payment request that payment has been or will be made to
all subcontractors due payment, within ten (10) days after receipt of payment
from the Authority for work by that subcontractor. The Contractor shall inform
the COR or COTR, with their payment request, of any situation in which
scheduled subcontractor payments have not been made and the reason
therefore.

(2) The Contractor shall require each subcontractor to complete and forward to
the DBE Liaison Officer on a monthly basis a “Prompt Payment Report-
Subcontractor's Report” (Attachment B-7). The subcontractor shall certify that
payment has been received.

The Contractor shall have a continuing obligation to maintain a schedule for
participation by DBE contractor(s) to meet its goal set forth above in this Appendix.
The Contractor shall not have work performed nor the materials or supplies furnished
by any individual or firm other than those named in the “Schedule of DBE
Participation.” If at any time, the Contractor believes or has reason to believe that it
needs to obtain a substitute for a DBE contractor named in the “Schedule of DBE
Participation”, the Contractor shall, within ten (10) days, notify the Contracting Officer
and the DBE office of that fact in writing. Situations which may warrant substitution
for a DBE firm include, but are not limited to the following:

(2) Evidence of change in ownership or circumstances regarding the firm’'s
status as a DBE.

(2) Death or physical disability, if the named subcontractor or DBE partner of the
joint venture is an individual.

3) Dissolution, if a corporation or partnership.
(4) Bankruptcy of the subcontractor, subject to applicable bankruptcy law, and

only instances where the bankruptcy affects the Contractor's ability to
perform.
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(5) Inability to furnish a reasonable performance or payment bond, if required.

(6) Inability to obtain, or loss of, a license necessary for the performance of the
particular category of work.

(7 Failure or inability to comply with a requirement of law applicable to
contractors and subcontractors on a construction, alteration or repair project.

(8) Failure or refusal to execute the subcontract in accordance with the terms of
an offer submitted to the Contractor prior to the Contractor’'s submission of its
offer, but only where the Contracting Officer or other delegated Authority
representative can ascertain with reasonable certainty the terms of such
offer. In the absence of any other factors, such a failure or refusal will be
considered an unusual situation only if the offeror obtained, prior to
bidding/proposing, an enforcement commitment from the subcontractor
involved.

(9) Failure to comply with the terms and conditions of this Contract or those of its
subcontract or joint venture agreement.

Within thirty (3)0 days thereafter, the Contractor shall, if necessary to achieve the
Appendix B goal, make every reasonable effort to subcontract the same or other
work equivalent in value to other certified DBE firms. The Contractor must have the
prior, written approval of the Contracting Officer and the DBE Office before
substitution of a DBE subcontractor, regardless of the reason for substitution. Failure
to obtain the Authority’s approval could result in the Contractor’s suspension or
debarment.

The Contractor shall forward copies of all subcontracts to the DBE Office at the time
of their execution.

If the Contracting Officer or other delegated Authority representative determines that
the Contractor has failed to comply with this Appendix B, he/she will notify the
Contractor of such noncompliance and the action to be taken. The Contractor shall,
after receipt of such notice, take corrective action. If the Contractor fails or refuses to
comply promptly, the Contracting Officer or other delegated Authority representative
may issue a “stop work order” stopping all or part of the work until satisfactory
corrective action has been taken. No part of the time lost due to any such stop work
order shall be made the subject of claim for extension of time or for excess costs or
damages by the Contractor. When the Authority proceeds with such formal actions,
it has the burden of proving that the Contractor has not met the requirements of this
Appendix. The Contractor’s failure to meet its Appendix B goal shall shift the burden
to it to show that it has met the good faith requirements of this Appendix. After
exhausting all of its administrative and legal remedies, if the Contractor is found to
have failed to exert a “good faith effort” to involve DBEs in the work, the Authority
may suspend or debar the Contractor

The Contractor agrees to cooperate in any studies or surveys as may be conducted
by the Authority which are necessary to determine the extent of the Contractor's
compliance with this Appendix.

The Contractor shall keep records and documents for two (2) years following

performance of this Contract to indicate compliance with this Appendix. These
records and documents, or copies thereof, shall be made available at reasonable
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times and places for inspection by any authorized representative of the Authority and
will be submitted upon request, together with any other compliance information that
such representative may require.

If the Authority, FTA or the US DOT has reason to believe that any person or firm
has willfully and knowingly provided incorrect information or made false statements
regarding the DBE Program, the matter shall be referred to the WMATA'’s DBE office,
and WMATA's Office of Inspector General (OIG).

Failure by the Contractor to carry out the requirements of this Appendix is a material

breach of this Contract, that may result in the termination of this Contract or such
other remedy as the Authority deems appropriate.
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SUMMARY OF SUBMITTALS

With the Offer

1.

Completed “Schedule of DBE Participation” (Attachment B-1) with current certification
letters attached for each listed DBE.

Executed “Letters of Intent to Perform as a Subcontractor/Joint Venture” (Attachment B-
2).

Justification for grant of relief (waiver of DBE goal), if applicable. Include completed
“DBE Unavailability Certifications” (Attachment B-3) as appropriate.

Offer Requirements (Apparent Successful Offeror)

1.

All DBEs must submit a copy of their current WMATA or D.C. DOT certification letters or
a certification letter issued by the MWUCP.

DBE Manufacturer’'s Affidavit, if applicable, must be submitted in order to receive one
hundred percent (100%) of the allowable credit for expenditures to DBE
manufacturers/suppliers (Attachment B-4).

Schedule B Information for Determining Joint Venture Eligibility, if applicable
(Attachment B-5, pgs. 1, 2, 3, 4).

Copy of Joint Venture Agreement, if applicable.

Certification letter of the DBE regular dealer/supplier, if applicable.

After Contract Award

1. “Prompt Payment Report-Prime Contractor's Report” Attachment B-6) — submitted
monthly.

2. “Prompt Payment Report-Subcontractor’'s Report” (Attachment B-7) - submitted monthly.
3. Request to substitute DBE contractor (see paragraph 8.C.) — submitted as required.

4, Copies of subcontracts-submitted at the time of their execution.

120



SUBMIT WITH OFFER

SCHEDULE OF DBE PARTICIPATION

Name of Offeror

Contract No.

Project Name

The offeror shall complete this Schedule by identifying only those DBE firms, with scope of work
and price, who have agreed to perform work on this Contract. The prices for the work/supplies
of these firms shall be at prices amounting to at least the DBE percentage goal of the total
Contract price. The offeror agrees to enter into a formal agreement with the DBE firm(s) listed
for the work at an amount equal to, or greater than, the prices listed in this Schedule subject to
award of a Contract with the Authority. If the total amount is less than the DBE percentage goal,
a justification for waiver of DBE goal shall be attached to this Schedule.

Name of DBE
Subcontractor Address

Type of Work
(Electrical, Paving, Etc.)
and Contract Iltems or
Parts Thereof to be
Performed and Work
Hours Involved

Agreed
Price

Subtotal $ DBE Subcontractors

Name of DBE
Prime Contractor Address

Type of Work
(Electrical, Paving, Etc.)
and Contract Items or
Parts Thereof to be
Performed and Work
Hours Involved

Agreed
Price

Subtotal $ DBE Prime Contractor

TOTAL $ ALL DBE CONTRACTORS

TOTAL

Title

Date

23.26a (Rev 02/12)
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Contract Number:

Project Name:

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR/JOINT VENTURE
(ALL ITEMS MUST BE COMPLETED)

TO:

(Name of Offeror)
The undersigned intends to perform work in connection with the above projects as (check one):

An individual A corporation
A partnership A Joint venture

Specify in detail particular work items or parts thereof to be performed:

at the following price: $

Please indicate % of the dollar value of the subcontract that will be awarded to
non-DBE contractors, if applicable. The undersigned will enter into a formal agreement with you
for the above work upon your execution of a contract with the Authority.

Name of DBE Subcontractor/Joint Venture Phone Number
Address WMATA Vendor ID #/DBE Cert. #
Signature & Title Date

The following is to be completed by the Prime Contractor. A copy of this letter must be returned
to the DBE subcontractor to indicate acceptance.

To:

(Name of DBE)

You have projected your interest and intent for such work, and the undersigned is projecting
completion of such work as follows:

PROJECTED DBE PROJECTED DBE
WORK COMMENCEMENT COMPLETION
ITEMS DATE DATE
(Date) (Name of Prime Contractor &

Acceptance Signature)
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SUBMIT WITH OFFER

DBE UNAVAILABILITY CERTIFICATION

1, : ,of
(Name) (Title) (Bidder)
certify that on | contacted the following DBE contractor(s) to obtain offer(s) for work
(Date)
items to be performed on Contract Number
Work Items Form of Bid Sought (i.e., Unit
DBE Contractor Sought Price, Materials and Labor

Only, Etc.

To the best of my knowledge and belief, said DBE contractors were unavailable (exclusive of
unavailability due to lack of agreement on price) for work on this project, or unable to prepare a bid, for
the following reason(s):

Signature:

Date:

was offered an opportunity to submit an offer on the

above
(Name of DBE Contractor)

identified work on by
(Date) (Source)

The above statement is true and accurate account of why | did not submit an offer on this project.

(Signature of DBE Contractor)

(Title)
M | 23.25 (Rev 10/99)
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DBE Certification Instructions
Important Notice

If you do not have a current, official letter of certification from WMATA, D.C. DOT or MWUCP,
you are not pre-certified and are therefore not eligible to participate as a Disadvantaged
Business Enterprise on the offer.

For those who wish to access the MWUCP certification application, it may be found on the
internet at the following address:

https://www.wmata.com/business/disadvantaged business_enterprise. Go to “Procurement and
Contracting”, click on “Disadvantaged Business Enterprise”, then click on “DBE Application for
Certification”.

49 CFR Part 26 gives Metropolitan Washington Unified Certification Program (MWUCP) ninety
(90) days in which to process a complete DBE application. In order to become certified and
participate in the MWUCP, you must comply with the procedures that follow. Certification must
be final before the due date for bids or offers on a contract on which a firm seeks to participate
as a DBE.

Instructions

49 C.F.R. 8§ 26.81(d) of the Certification Procedures requires a firm to be certified as a DBE in
its “home state,”, where its principal place of business is located, in order to become certified
outside such “home state”. Therefore, you must attach to the MWUCP Application, a copy of a
valid DBE Certification letter from your home state’s Department of Transportation. . In addition,
submit the pertinent documents for your company listed below. The application should be
completed in full and NOTARIZED.

General (All firms must submit these documents.)

Current (unaudited) Financial Statements

Prior three (3) years Federal Tax Returns

Resume of Principal(s) and Key Personnel

Third Party Agreements, such as Rental and Management Agreements
Licenses to Do Business

Personal Net Worth (PNW) Statement

Statement of Disadvantage

No Change Affidavit or Notice of Change (where applicable)

Corporations
Articles of Incorporation
By-Laws
Copies of any Stock Options
Copies of Stock Certifications of Each Holder
Copies of Stockholders’ Voting Rights
Record of First Organizational Meeting
Partnerships

Partnership Agreement
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Proprietorships

IRS Employer ID Number
WMATA Vendor ID#

Limited Liability Companies

Operating Agreement with any amendments
Certificate of Formation, U.S. Income Tax Returns

Change of Status Review

On or before each certification anniversary date, you must submit a No Change Statement
attesting that there have been no changes in the firm’s circumstances affecting its ability to meet
the eligibility requirements of 49 CFR Part 26 or WMATA'’s DBE Program Plan. Firms with
changed circumstances must submit a Notice Regarding Change for review by the DBE Office.
A review of these changes shall be made to determine if the firm is in compliance with the 49
CFR Part 26.

Affidavit Enclosure

NOTE: When completing MWUCP Application, complete all information blocks. Type "N/A" if
item does not apply to you or your firm.
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DBE MANUFACTURER'S AFFIDAVIT

| hereby declare and affirm that | am (Title)
and duly authorized representative of (Name of Company),
a owned and controlled enterprise

whose address is

| further declare and affirm that company employees (persons not on the payroll of and/or performing the
same tasks for disadvantaged owned business having any interest in the affiant's business) operate the following
company equipment relative to the manufacturing process:

Equipment

Type Function Model Age Make

Number of employees involved in the manufacturing process:

The undersigned swears that the foregoing statements are true and correct and fully understands that
WMATA may rely on these statements in determining whether a WMATA prime contractor purchasing goods from
the undersigned’'s manufacturing concern is entitled to a 100% credit of such purchases towards its DBE goal. The
undersigned further understands that any material misrepresentation will be grounds for initiating action under
Federal or state laws concerning false statements.

Signature of Affiant Printed Name
Date: State: County:
On this day of , 19 ,

before me appeared

(Name)
to me personally known, who, being duly sworn, did execute the foregoing Affidavit, and did state that he
or she was properly authorized by

(Name of Firm)
to execute the Affidavit and did so as his or her free act and deed.

(Seal) Sworn and subscribed before me

(Notary Public)
Commission Expires:

23.29 (10/99) | M
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Information for Determining Joint Venture Eligibility
Page 1

Name and address of Joint Venture:

Contact Person: Telephone:

Have you attached a copy of the Joint Venture agreement? [] Yes []No

NOTE: Affidavit will not be processed without a copy of the Joint Venture agreement.

Name and address of Joint Venture partner:

Contact Person: Telephone:

Status of firm: [] DBE. [] Non-Minority.

Does firm have current WMATA, D.C. DOT or MWUCP DBE certification? []Yes [] No

Name and address of Joint Venture partner:

Contact Person: Telephone:

Status of firm: [] DBE. [] Non-Minority.

Does firm have current WMATA, D.C. DOT or MWUCP DBE certification? []Yes [] No
Describe the nature of the Joint Venture’s business:

Describe the role in the Joint Venture of each partner listed above:

Describe the experience and business qualifications of each partner in the Joint Venture listed above:
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Information for Determining Joint Venture Eligibility

Indicate the percentage of ownership in the Joint Venture for each Joint Venture partner, indicating dollar
amounts wherever applicable.

Name of Partner

Profit and
Loss Sharing

Percentage of
Ownership

Capital Contributions
including Equipment

Other Agreements

TOTALS:

Identify by name, title, race, sex and company affiliation those individuals responsible for the management
control of and participation in this contract:

1.

Financial decisions, such as payroll, insurance, surety and/or bonding requirements:

Name: Race:

Title: Sex:

Company affiliation:

[]Male []Female

Management decisions, such as estimating, marketing and sales, hiring and firing, purchasing

supplies:

Name: Race:

Title: Sex: []Male []Female
Company affiliation:

Supervision of field operations:

Name: Race:

Title: Sex: []Male []Female

Company affiliation:

23.06¢ (Rev 10/99)
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT REP-XX-XXXX/XXX

Information for Determining Joint Venture Eligibility
Page 3

The undersigned swear that the foregoing statements are correct and include all material information
necessary to identify and explain the terms and operations of our following named Joint Venture:

and the intended participation by each Joint Venturer in the undertaking. Further, the undersigned covenant
and agree to provide the Authority current, complete and accurate information regarding actual Joint Venture
work and the payment thereof and any proposed changes in any of the Joint Venture arrangements and to
permit the audit and examination of the books, records and files of the Joint Venture, or those of each Joint
Venturer relevant to the Joint Venture, by authorized representatives of the Authority or the Federal funding
agency. Any material misrepresentation will be grounds for terminating any contract which may be awarded
and for initiating action under Federal and State laws concerning false statements.

It is recognized and acknowledged that the Authority's DBE Program shall have access to the
information provided herein above for the purpose of establishing eligibility and authenticity of the
minority/woman-owned status of the Joint Venture.

It is understood that trade secrets and information privileged by law, as well as commercial, financial,
geological and geophysical data furnished will be protected.

(NAME OF FIRM) (NAME OF SECOND FIRM)
(SIGNATURE OF AFFIANT) (SIGNATURE OF AFFIANT)
(PRINT NAME) (PRINT NAME)
(TITLE) (TITLE)
(DATE) (DATE)

23.29 (10/99)
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT REP-XX-XXXX/XXX

Information for Determining Joint Venture Eligibility

Page 4
Date: State: County:
On this day of , 19 :
before me appeared

(Name)

to me personally known, who, being duly sworn, did execute the foregoing Affidavit, and did state that he
or she was properly authorized by

(Name of Firm)
to execute the Affidavit and did so as his or her free act and deed.

(Seal) Sworn and subscribed before me

(Notary Public)

Commission Expires:

Date: State: County:

On this day of , 19 ,

before me appeared

(Name)
to me personally known, who, being duly sworn, did execute the foregoing Affidavit, and did state that he
or she was properly authorized by

(Name of Firm)
to execute the Affidavit and did so as his or her free act and deed.

(Seal) Sworn and subscribed before me

(Notary Public)

Commission Expires:

v | 23.06¢ (Rev 10/99)
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT REP-XX-XXXX/XXX
Washington Metropolitan Area Transit Authority

DISADVANTAGED BUSINESS ENTERPRISE (DBE)
MONTHLY PROMPT PAYMENT REPORT

PRIME — CONTRACTOR'’S REPORT

This report is required to be submitted to the Office of Procurement, DBE Branch 600 5" Street, NW, Suite 3C, Washington, DC 20001, pursuant to the
requirements of WMATA's DBE Program Plan and §26.29 of 49 CFR Part 26.

Contract No.: Reporting Period:
Name of Prime Contractor: DBE — Yes or No
Prime Contract Amount: Total Received this Reporting Period: Total Received to Date:
DBE Goal
- - . . 5 -
Name of Sub- DBE - Date of Contract Amount of Sub Amount Pa_ld Cumulative Paid | % of Physical
Contractor (YIN) Description of Work Awarded Contractor This Re.portlng To Sub- Work
Award Period Contractor Complete
TOTAL

| certify the information furnished with respect to DBE subcontractor performance correct to the best of my knowledge and represents a current status of the prime
contractor with the DBE subcontractors for the designated period covered by this report. Further, those subcontractors, due payment pursuant to the terms of their
subcontracts will be paid within ten days after receipt of payment from WMATA.

By: Title: Date:
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT REP-XX-XXXX/XXX

Washington Metropolitan Area Transit Authority

DISADVANTAGED BUSINESS ENTERPRISE (DBE)
MONTHLY PROMPT PAYMENT REPORT

SUBCONTRACTOR’S REPORT

This report is required to be submitted to the Office of Procurement, DBE Branch 600 5" Street, NW, Suite 3C, Washington, DC 20001, pursuant to the
requirements of WMATA'’s DBE Program Plan and §26.29 of 49 CFR Part 26.

Contract No.: Reporting Period:

Name of Subcontractor: DBE — Yes or No

Subcontractor Contract Amount: Total Received this Reporting Period: Total Received to Date:

Amount of Sub- Amount Paid Cumulative Paid | % of Physical
Neme off Sille- RIEIS Description of Work DR @ (O] Contractor This Reporting To Sub- Work
Contractor (Y/N) Awarded ]
Award Period Contractor Complete
TOTAL

| certify the information furnished with respect to DBE subcontractor performance correct to the best of my knowledge and represents a current status for

the designated period covered by this report. Further, those contractors, due payment pursuant to the terms of their subcontracts will be paid within ten
days after receipt of payment from the Contractor.

By: Title: Date:
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COMBINED GLOSSARY OF DEFINITIONS

As used throughout this Contract, except to the extent otherwise expressly specified, the
following terms shall have the meanings set forth below:

Acceptance: Acknowledgment by the Authority that the supplies, services, or other work conform to
the applicable contract requirements.

Acceptance Period: The number of days available to the Authority to award a Contract pursuant to
this solicitation, during which period offerors may not withdraw their offers.

Amendment: Written instructions issued prior to the date set for receipt of proposals or Best and
Final Offers to clarify, revise, add or delete requirements of the Request for Proposals.

Approved equal: An item approved by WMATA as equivalent to a brand name item originally
specified.

Authority or WMATA or Metro: The Washington Metropolitan Area Transit Authority, created
effective February 20, 1967, by Interstate Compact by and between Maryland, Virginia and the
District of Columbia pursuant to Public Law 89-774, approved November 6, 1966.

Best and Final Offers: A revision to the initial proposal submitted at the Contracting Officer’s
request, generally following discussions, upon review of which the Authority will render a
determination as to the successful offeror for purposes of Contract award.

Board of Directors: The Board of Directors of the Washington Metropolitan Area Transit Authority.

Brand name: ldentification of an item that is produced or controlled by one or more entities,
including trademarks, manufacturer names, or model names or numbers that are associated with a
manufacturer.

Breach: An unexcused and unjustifiable failure or refusal of a party to satisfy one or terms of the
Contract which, if material, shall constitute a basis for potential default.

Change or Change Order: A written alteration issued, upon agreement of both parties or
unilaterally by the Authority, to modify or amend the Contract, generally directing changes to the
Scope of Work and/or Contract terms.

Claim: A written demand or assertion by the Contractor seeking, as a legal right, the payment of
money, adjustment or interpretation of Contract terms, or other relief, arising under or relating to this
Contract.

Clarifications: Exchanges between the Authority and one or more offerors of a limited nature,

whereby offerors may be given the opportunity to clarify certain aspects of their proposals or to
resolve minor irregularities, informalities or clerical errors.
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Competitive Range: Those initial proposals that are determined by the Authority to have a
reasonable chance of being selected for award and that may be selected for additional negotiations
or discussions to the extent deemed appropriate by the Contracting Officer. Proposals not in the
competitive range are given no further consideration. For low price, technically acceptable awards,
“competitive range” means all proposals that are technically acceptable.

Constructive Change: An act or omission by the Authority that, although not identified as a
Change Order, does in fact cause a change to the Contract.

Contract or Agreement: The written agreement executed between the Authority and the Contractor
awarded pursuant to this Solicitation.

Contract Administrator: the Authority’s representative designated to serve as its primary point of
contact for pre-award activities relating to the solicitation as well as such post-award activities as are
set forth in this Contract.

Contracting Officer: An employee with authority duly delegated from the powers of the Chief
Procurement Officer to legally bind the Authority by signing a Contractual instrument. The
Contracting Officer is the Authority’'s primary point of contact for pre-award administration,
modifications above the limits of the Contracting Officer's Representative, and final settlement.

Contracting Officer Representative: The person to whom the Contracting Officer delegates the
authority and responsibility for post award administration of the Contract. The Contracting Officer’s
Representative is the Authority’s primary point of contact with its Contractor.

Contractor: The individual, partnership, firm, corporation, or other business entity that is
Contractually obligated to the Authority to furnish, through itself or others, the supplies, services
and/or construction services described in this Contract, including all incidentals that are necessary to
complete the work in accordance with this Contract.

Contract Price: The amount payable to the Contractor under the terms and conditions of this
Contract based on lump sum prices, unit prices, fixed prices, or combination thereof, with any
adjustments made in accordance with this Contract.

Data: Recorded information, regardless of form or the media on which it may be recorded, including
technical data and computer software.

Day: Calendar day, except where the term business day, work day or like term is used.

Designer: The individual, partnership, firm, corporation or other business entity that is either the
Contractor, or employed or retained by the Contractor, to manage and perform the design services
for this Contract.

Disadvantaged Business Enterprise (DBE): A for-profit small business concern that has been
certified by the Authority to be at least fifty-one percent (51%) owned by one (1) or more individuals
who are both socially and economically disadvantaged or, in the case of a corporation, in which fifty
one percent (51%) of the stock is owned by one (1) or more individuals, and whose management
and daily business operations are controlled by one (1) or more of the socially and economically
disadvantaged individuals who own it.

Descriptive literature: Information provided by an offeror, such as cuts, illustrations, drawings, and
brochures that shows a product’s characteristics or construction of a product or explains its
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operation. The term includes only that information needed to evaluate the acceptability of the
product and excludes other information for operating or maintaining the product.

Directed, ordered, designated, prescribed or words of like importance: Shall be understood
that the direction, requirement, order, designation or prescription of the Contracting Officer is
intended and similarly the words approved, acceptable, satisfactory or words of like import shall
mean approved by, or acceptable to, or satisfactory to the Contracting Officer, unless otherwise
expressly stated.

Discussions: Negotiations or exchanges relating to the solicitation between an offeror and the
Authority that may occur after receipt of proposals (generally after establishment of the competitive
range) and before award, that may, at the Contracting Officer’s discretion, result in the offeror being
allowed to revise its proposal or to be followed by the Contracting Officer’s request for receipt of Best
and Final Offers (BAFOs).

Evaluation Criteria: Those factors to be considered by the Authority, in determining the successful
proposal.

Explanation: Additional information or clarification provided by an Authority representative to one (1)
or more prospective offerors in response to an inquiry relating to the solicitation, that will be binding
upon the Authority, only to the extent specified in this Contract.

Equivalent: Of equal or better quality and/or performance to that specified in this Contract as
determined by the Authority.

Final Acceptance: Final acceptance of the work occurs when the work is fully, completely, and
finally accomplished in strict compliance with the Contract to the satisfaction of the Authority.

Final Payment: The last payment to the Contractor for work performed under this Contract.

Force Majeure: An unforeseen event or circumstance, beyond the control of, and not occasioned by
the fault or neglect of, the Contractor or the Authority, that gives rise to a delay in the progress or
completion of the Contract, including, without limitation, acts of God, acts of war or insurrection,
unusually severe weather, fires, floods, strikes, freight embargoes or other events or circumstances
of like nature.

FTA: Federal Transit Administration, an agency within the United States Department of
Transportation that provides financial and technical assistance to local public transit agencies.

Government: The Government of the United States of America.
Industry Standards: Drawings, documents, and specifications or portions thereof published by

industry organizations. Industry Standards are not part of the Contract unless specifically listed in the
Statement of Work.
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Legal Requirements: All Federal, State and local laws, ordinances, rules, orders, decrees, and
regulatory requirements such as: building codes, mechanical codes, electrical codes, fire codes,
Americans with Disabilities Act Accessibility Guidelines (ADAAG), and other regulations of any
government or quasi-government entity that are applicable to this Contract.

Milestone: A specified date in this Contract by which the Contractor is required to complete a
designated portion or segment of the work.

Minor Irregularity: A variation from the solicitation contained in a proposal that does not affect the
price or other material term of the Contract and does not confer a competitive advantage or benefit
not enjoyed by other offerors or adversely impact the Authority’s interests.

Notice to Proceed: Written notice issued by the Authority establishing the date on which the
Contractor may commence work and directing the Contractor to proceed with all or a portion of the
work.

Offeror: A party submitting a proposal in response to this solicitation.

Option: A unilateral right in the Contract by which, for a specified time, the Authority may elect to
purchase, at a predetermined price, additional supplies, services and/or work called for by the
Contract or to extend the term of the Contract.

Organizational conflict of interest: A circumstance in which, because of other activities or
relationships , a person, corporation or other business entity is unable or potentially unable to render
impartial assistance or advice to the Authority, or its objectivity in performing the Contract is or
might be otherwise impaired, or it has an unfair competitive advantage.

Period of Performance: The time allotted in this Contract for completion of the work. The period of
performance begins upon the effective date of Contract execution and ends on the last date for
complete performance of the final option. The period of performance incorporates the milestones
established for the Contract.

Pre-award Survey: An evaluation of a prospective Contractor’s capability to perform a proposed
Contract, including an assessment of matters relating to its responsibility.

Product Data: Information furnished by the Contractor to describe materials used for some portion
of the work, such as written or printed descriptions, illustrations, standard schedules, performance
charts, instructions, brochures, and diagrams.

Proposal: A submission by an offeror to the solicitation that, if accepted by the Authority, would bind
the offeror to perform the resultant Contract.

Records: Books, documents, accounting procedures and practices, and other data, regardless of
type and regardless of whether such items are in written form, in the form of computer data, or in any
other form.

Revision: A change to a proposal made by an offeror, at the request of or as allowed by the
Contract Administrator or Contracting Officer, often as a result of discussions. Best and Final Offers
are one form of revision.

Safety Sensitive: FTA regulations at 49 C.F.R. 8§ 655.4 define “safety sensitive functions” as any of

the following duties when performed by WMATA as a grant recipient, or any of its contractors: (a)
Operating a revenue service vehicle, including when it is not in revenue service; (b) Operating a
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nonrevenue service vehicle, when required to be operated by the holder of a commercial driver’s
license (CDL); (c) Controlling dispatch or movement of a revenue service vehicle; (d) Maintaining
(including repairs, overhaul and rebuilding) a revenue service vehicle or equipment used in revenue
service; and (e) Carrying a firearm for security purposes. WMATA's definition of safety sensitive
functions extends beyond FTA’s requirements and includes (f) Employees and contractors who
maintain escalators and elevators (including repairs, overhauls and rebuilding) and (g) Station
managers.

Services: The performance of work by a person or legal entity under contract with the Authority,
including without limitation: maintenance; overhaul; repair; servicing; rehabilitation; salvage;
modernization or modification of supplies, systems or equipment; routing, recurring maintenance of
real property; housekeeping; operation of Authority-owned equipment, faciliies and systems;
communication services; Architect-Engineering services; professional and consulting services; and
transportation and related services.

Small Business Enterprise Set-Aside: Competitive procurement(s), less than $500,000,
exclusively for SBE certified bidders/proposers.

Supplies: The end item(s) required to be furnished by the Contractor in fulfillment of its obligation
under this Contract as well as any and all related services and required performance.

Statement of Work (SOW): The portion of this Contract or Request for Proposals that describes
specifically what is to be done by the Contractor. It may include specifications, performance
outcomes, dates and time of performance, quality requirements, etc.

Solicitation: This Request for Proposals (RFP).

Shop Drawings: Fabrication, erection, layout, setting, schematic, and installation drawings that the
Contractor prepared for permanent structures, equipment, and systems that it designed to comply
with this Contract.

Similar: Generally the same, but not necessarily identical. Details will be worked out regarding
location and relation to other parts of the work.

Site: The areas that are occupied by or used by the Contractor and subcontractors during
performance of this Contract.

Small Business Enterprise (SBE): A for profit small business concern that has been certified by
the Authority to be at least fifty-one percent (51%) owned by one (1) or more individuals who are
economically disadvantaged.

Small Business & Local Preference Program: Board mandated small business contracting
program for WMATA funded contracts with firm(s) located in the District of Columbia, Maryland or
Virginia.

Subcontract: An agreement between the Contractor and another party, or between other
subcontractors at any tier, to perform a portion of this Contract through the acquisition of specified
supplies, materials, equipment or services.

Subcontractor: An individual, firm, partnership, or corporation that has a contractual obligation with
the Contractor or other subcontractors or suppliers.
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Submittal: Written or graphic document or samples prepared for the work by the Contractor or a
subcontractor or supplier and submitted to the Authority by the Contractor, including shop drawings,
product data, samples, certificates, schedules of material, or other data.

Substantial Completion: Work or a portion thereof that has progressed to the point where it is
sufficiently complete in accordance with the Contract (including receipt of test and inspection
reports) so that it can be utilized for the purpose for which it is intended, and only incidental work
remains for physical completion in accordance with the Contract.

Substitution: An item offered by the Contractor of significant difference in material, equipment, or
configuration, which functionally meets the requirements of the Contract, but is submitted in lieu of
item specified therein.

Supplier: A subcontractor who is a manufacturer, fabricator, supplier, distributor, or vendor.

Utility: A public and/or private facility or installation, other than WMATA's facility, that relates to (1)
the conveyance and supply of water, sewage, gas, chemicals, steam, petroleum products, and other
piped installations, or (2) electrical energy, telephone, radio, television, and cellular or wireless
communications.

Utility Standards: Drawings and specifications for utilities published or issued by municipalities or
utility companies.

WMATA Safety Manual: A compilation of the appropriate safety and reporting requirements for the
project as specified in the Contract.

WMATA Safety and Security Certification Program Plan: A compilation of the appropriate system
safety and security certification requirements for the Contract.

Work: All of the services of any kind, as well as any and all goods, supplies, equipment, labor, and

material, of any type and nature to be furnished and/or performed pursuant to a Contract such as to
accomplish the Contract’s stated objectives in a timely and fully satisfactory manner.
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	Combined Glossary of Definitions
	Acceptance Period: The number of days available to the Authority to award a Contract pursuant to this solicitation, during which period offerors may not withdraw their offers.
	Board of Directors:  The Board of Directors of the Washington Metropolitan Area Transit Authority.
	Claim: A written demand or assertion by the Contractor seeking, as a legal right, the payment of money, adjustment or interpretation of Contract terms, or other relief, arising under or relating to this Contract.
	Contract or Agreement: The written agreement executed between the Authority and the Contractor awarded pursuant to this Solicitation.
	Day: Calendar day, except where the term business day, work day or like term is used.
	Designer: The individual, partnership, firm, corporation or other business entity that is either the Contractor, or employed or retained by the Contractor, to manage and perform the design services for this Contract.
	Final Payment: The last payment to the Contractor for work performed under this Contract.
	Government:  The Government of the United States of America.
	Industry Standards: Drawings, documents, and specifications or portions thereof published by industry organizations. Industry Standards are not part of the Contract unless specifically listed in the Statement of Work.
	Legal Requirements: All Federal, State and local laws, ordinances, rules, orders, decrees, and regulatory requirements such as: building codes, mechanical codes, electrical codes, fire codes, Americans with Disabilities Act Accessibility Guidelines (A...
	Milestone: A specified date in this Contract by which the Contractor is required to complete a designated portion or segment of the work.
	Minor Irregularity:  A variation from the solicitation contained in a proposal that does not affect the price or other material term of the Contract and does not confer a competitive advantage or benefit not enjoyed by other offerors or adversely impa...
	Notice to Proceed: Written notice issued by the Authority establishing the date on which the Contractor may commence work and directing the Contractor to proceed with all or a portion of the work.
	Option: A unilateral right in the Contract by which, for a specified time, the Authority may elect to purchase, at a predetermined price, additional supplies, services and/or work called for by the Contract or to extend the term of the Contract.
	Period of Performance: The time allotted in this Contract for completion of the work. The period of performance begins upon the effective date of Contract execution and ends on the last date for complete performance of the final option. The period of ...
	Records: Books, documents, accounting procedures and practices, and other data, regardless of type and regardless of whether such items are in written form, in the form of computer data, or in any other form.
	Supplier: A subcontractor who is a manufacturer, fabricator, supplier, distributor, or vendor.
	Utility: A public and/or private facility or installation, other than  WMATA’s facility, that  relates to (1) the conveyance and supply of water, sewage, gas, chemicals, steam, petroleum products, and other piped installations, or (2) electrical energ...
	Utility Standards: Drawings and specifications for utilities published or issued by municipalities or utility companies.
	WMATA Safety Manual: A compilation of the appropriate safety and reporting requirements for the project as specified in the Contract.
	WMATA Safety and Security Certification Program Plan: A compilation of the appropriate system safety and security certification requirements for the Contract.


