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SECTION 01 11 00 

SUMMARY OF WORK 

PART 1 – GENERAL 

1.01 SUMMARY 

A. The Work includes designing and constructing the Project as indicated in the Contract Documents. 

B. The completed Project will result in the complete design, construction, testing, and commissioning 
of the following Authority facilities: 

1. Track: Includes approximately 3,750-foot of new and re-aligned track, Traction Power, and 
Automatic Train Control. The Train Control Room shall be relocated from the existing Traction 
Power Substation to a dedicated Train Control Room located in the Potomac Yard Station. 
Included in the 3,750 feet long track will be a No. 8 Double Crossover north of the Station 
structure. The new, re-aligned track will be constructed east of, and adjacent to, the existing 
Blue/Yellow WMATA revenue tracks. 

2. AC Room Building: The Station AC Room Building shall be located west of the Blue/Yellow 
Line adjacent to the existing Traction Power Sub Station.  The AC Room, although separate 
from the Station, shall comply with all WMATA Design Criteria. The Design-Builder shall 
provide all equipment, connections, utilities, communications, and systems needed to provide 
a fully functional AC Room.  Construction of the access road to the AC Room Building shall 
not commence prior to the transition of revenue trains through the station structure and the 
abandonment of the existing Blue/Yellow track segment associated with the project.  

3. Station: The Design-Builder is responsible for designing, and constructing the Potomac Yard 
Station in accordance with the Project Requirements and WMATA Design Criteria, the 
requirements of the City of Alexandria, as well as all applicable Federal, State, and local 
codes and standards. The station consists of several elements including, but not limited to, 
mezzanines, side platform, below-platform service rooms, interior station lighting, a separate 
AC Room building, mechanical and electrical services and equipment, restrooms, WMATA 
systems equipment, and signage and graphics. 

The design and layout of all rooms and functional spaces shall conform to the Project 
Requirements and Criteria. The square foot areas for rooms and spaces indicated represent 
minimum net floor area in square feet of usable floor space. The Design-Builder shall 
coordinate actual room dimensions and locations by functional relationships, all applicable 
codes and Americans with Disabilities Act (ADA) requirements, equipment requirements 
(including vertical and horizontal clearance requirements), as well as user access and 
maintenance requirements to ensure a proper and functional facility design. The Design-
Builder is responsible for adjusting any rooms and spaces necessary to meet the design 
requirements for: circulation, wall thicknesses and construction types, structures, equipment 
arrangement, and furnishings. 

The Design-Builder is responsible for coordinating and integrating station design and 
construction with all other disciplines to ensure a fully integrated WMATA Metrorail Station. 
The Design-Builder shall also provide all infrastructure, systems, facilities, and equipment 
necessary to facilitate the installation of equipment and materials to be provided by WMATA 
and others, including, but not limited to: 

• Fare collection equipment for both the initial system configuration. The Design-Builder 
shall provide conduit and/or under floor ducts for the fare equipment and shall 
coordinate detailed installation requirements with WMATA. WMATA will furnish and 
install all fare equipment. 

• Supports and display cases. WMATA will furnish and install all display materials. 
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	Section 01 11 00
	PART 1 – GENERAL
	1.01 SUMMARY
	A. The Work includes designing and constructing the Project as indicated in the Contract Documents.
	B. The completed Project will result in the complete design, construction, testing, and commissioning of the following Authority facilities:
	1. Track: Includes approximately 3,750-foot of new and re-aligned track, Traction Power, and Automatic Train Control. The Train Control Room shall be relocated from the existing Traction Power Substation to a dedicated Train Control Room located in th...
	2. AC Room Building: The Station AC Room Building shall be located west of the Blue/Yellow Line adjacent to the existing Traction Power Sub Station.  The AC Room, although separate from the Station, shall comply with all WMATA Design Criteria. The Des...
	3. Station: The Design-Builder is responsible for designing, and constructing the Potomac Yard Station in accordance with the Project Requirements and WMATA Design Criteria, the requirements of the City of Alexandria, as well as all applicable Federal...
	Public restroom facilities shall be included in the paid areas of the stations. The Design-Builder shall provide the minimum number of plumbing fixtures per VUSBC requirements based on the NFPA 130 station occupant load.
	4. Pedestrian Bridges: The station pedestrian bridges provide passenger access from the entrance Pavilions to the station. Required features include:
	5. Entrance Pavilions: The station entrance pavilions provide passenger access from the neighborhood streets and parks to the station. A pavilion includes two escalators, two elevators and a single stair. Required features include:
	6. Potomac Yard Park: Includes, but is not limited to, demolition, grading, pervious and impervious pavement, site furnishings, sodding, seeding, erosion and sediment control, drainage, utility(s) relocation, irrigation, site lighting, and landscaping...
	7. Potomac Greens Park: Includes, but is not limited to, grading, pervious and impervious pavement, gazebo, playground equipment, site furnishings, sodding, seeding, erosion and sediment control, drainage, utility(s) relocation, irrigation, site light...
	The Potomac Greens Park will require the demolition and removal of the existing playground equipment as depicted in the preliminary plan. Design-Builder shall provide new playground equipment, as approved by the City of Alexandria, to be located in th...
	8. Tree Conservation and Protection Program (TCPP): A TCPP will be developed per the City of Alexandria Landscape Guidelines and to the satisfaction of the Directors of P&Z and RPCA and the National Park Service (NPS).  All proposed tree protection de...
	9. Site Irrigation: A Site Irrigation Plan will be developed and installed for both Potomac Greens and Potomac Yard Parks. The irrigation system shall be fully compatible with the City’s Maxicom Central Control System. In addition, the Site Irrigation...
	10. Site Lighting: All Site Lighting for both Potomac Greens and Potomac Yard Parks shall be in accordance with the City of Alexandria standards. The lighting plan and lighting details will be consistent with the approved Potomac Yard Urban Design Gui...
	In addition, the Design-Builder shall provide all Site work including site clearing, site and wetland restoration, site and wetland mitigation, site utilities, construction access roads required during construction, landscaping, graphics and signage r...
	11. Old Town Greens Tennis Courts and Playground: The Project will require the use of the property known as the Old Town Greens Neighborhood Association Tennis Courts and Playground for construction related access.  The Design Builder will be required...
	12. Potomac Greens Drive Traffic Circle:  To facilitate the turning movement of large construction equipment and materials, the removal of the traffic circle at the intersection of Potomac Greens Drive and Carpenter Road will be required.  The Design ...
	Once paved, the Design Builder shall provide Maintenance of Traffic (MOT) at the intersection while providing an expanded turning radius for construction equipment and materials.
	The Design Builder shall provide an MOT Plan to the City of Alexandria for approval and permit prior to the demolition of the existing traffic circle.
	13. Potomac Greens Drive, and Carpenter Road:  In addition to the requirements included in Section 01 73 10 CUTTING AND PATCHING and Section 00 73 06, Protection of Existing Vegetation, Structures, Utilities and Improvements, the Design Builder shall ...
	Complete restoration of Potomac Greens Drive and Carpenter Road shall be the responsibly of the Design Builder at Contract completion.  All road restoration activities, including design, maintenance of traffic, materials, and advanced community notice...
	14. Archaeologically sensitive areas are known to be present near the work zone and shall be avoided.
	a. A professional Archaeologist shall supervise the installation of protective fencing in the area between the project Limits of Disturbance (LOD) and the boundaries of 44AX0221 and 44AX0222.  Due to shallow depths of archaeological deposits in these ...
	b. A professional Archaeologist meeting 36 CFR Part 61 qualifications will be present to monitor any ground disturbing activities in the vicinity of the archaeological sites 44AX0221 and 44AX0222.  Construction activities with the potential to impact ...
	c. A professional Archaeologist will review the design drawings for excavation within fifty feet of soil borings B-101, B-102, B-103, B-14 and B-107 as shown in the Geotechnical Data and Site Investigation reports, to confirm the construction impacts ...


	C. The Project shall function as an integral part of and be fully compatible with the existing WMATA system.
	D. It is the responsibility of the Design-Builder to gather all data necessary for the performance of the Work under this Contract that are needed in addition to Authority-furnished Contract Documents and to develop a complete and final design.

	1.02 DAYS/HOURS OF WORK
	A. The standard work week for the Contract will be 5 consecutive 8-hour days Monday-Friday, with the work scheduled as defined in Section 01 14 10, ACCESS TO SITE.
	B. Provide Contracting Officer Representative 7 Days advance notice prior to changing shift hours and 48 hours advance notice for planned work shifts outside the established work week and work day.

	1.03 LOCATION
	A. The Project is located in Alexandria, Virginia. The Project Site is bounded by the Potomac Avenue to the west, George Washington Memorial Parkway to the East, and Potomac Greens community via Carpenter Road to the south.

	1.04 SITE LOGISTICS
	A. Access and Egress to and from the construction Site shall be from Route 1, Slaters Lane, Massey Lane, Potomac Greens Drive and Carpenter Road.  Construction traffic shall not use the George Washington Memorial Parkway (GWMP) or Potomac Greens Drive...
	B. Construction equipment and materials will not be staged within Authority Right-of Way.
	1. Construction operations will be required to be staged as shown in the RFP Documents..
	2. Staging shall be prohibited on any public Right of Way including but not limited to, Route 1, Slaters Lane, Massey Lane, Potomac Greens Drive and Carpenter Road.
	3. WMATA will not provide contractor or contractor employees parking.
	4. Design-Builder parking is prohibited on city streets in and around the project site.

	C. Constraints on Construction
	1. Work Sequence NOT USED
	2. Special Events
	a. Minimize risks to the public during special community events that are located in close proximity to the Project Site. Construction activities
	b. shall be coordinated with the event and the Authority when working to reduce construction impacts during events.
	c. Maintain a Special Community Event List in coordination with the Authority for the duration of the Contract. The list shall identify local special holidays, parades, festivals, and other similar events that are within the proximity of the Project c...
	(1) Name and general description of the event
	(2) Date, time of day, and duration
	(3) Location(s)



	D. Work performed by Others: NOT USED
	E. Coordination of Work with Others: Coordinate Work through the Contracting Officer Representative with the following:
	1. Utilities and jurisdictional authorities affected by or having jurisdiction over the Project.
	A. Dominion Virginia Power - upgrade of equipment at the existing switching station on E. Abingdon Drive in Alexandria, and connect it to the Glebe Substation on S. Glebe Road in Arlington.  Additional information may be viewed at the City of Alexandr...
	B. North Potomac Yard Development - The North Entry pavilion will be located on property conveyed to WMATA by the Developer of the North Potomac Yard (Developer) in coordination with the City of Alexandria.  The Design Builder is required to coordinat...
	2. Other Contracting Officer Representatives, Authority consultants, and contractors associated with adjacent projects or properties.

	F. Survey Work: Perform as needed to execute the Project as specified in Section 01 72 10, LAYOUT OF WORK AND FIELD ENGINEERING.
	G. Geotechnical and Environmental Investigations:  Perform additional investigations as needed to complete the Project.
	H. Permits: Obtain permits from Utilities and Jurisdictional Authorities as needed.  The Authority will not be responsible for any delays or damages incurred by the Design Builder or the Design Builder’s Third Party Permit Expeditor or similar third p...
	I. Design and Design Services during Construction: Perform as described in Section 01 11 20, DESIGN AND PROGRAM REQUIREMENTS.
	J. Systems Integration: Develop a Systems Integration Plan as part of design development and perform and manage Systems Integration for the project in accordance with Section 01 11 30, SYSTEMS INTEGRATION
	K. Safety:  Establish and manage Project safety in accordance with Section 01 11 40, SAFETY/ENVIRONMENTAL REQUIREMENTS and Section 01 11 50, SAFETY AND SECURITY CERTIFICATION.
	L. Quality: Establish and manage a Quality System Section   in accordance with Section 01 47 00, QUALITY MANAGEMENT SYSTEM.
	M. Inspection and Testing
	1. Inspect the Work to ensure that construction is being performed in accordance with Issued for Construction Drawings, Issued for Construction Specifications, and applicable submittals. Maintain Inspectors Daily Reports and submit to the Contracting ...
	2. Establish and perform component testing and system integration testing as specified in various specification sections and in accordance with Section 01 47 00, QUALITY MANAGEMENT SYSTEM. Develop and implement a testing plan based on WMATA Testing Pr...
	3. Provide and manage the services of an independent testing agency that shall conduct material testing.
	4. Provide and manage the services of independent inspectors for those disciplines required by jurisdictional authorities. Independent inspectors shall perform third party inspections necessary to certify that construction has been performed in accord...
	5. The independent testing agency and independent inspectors may be provided through a single entity.

	N. As-Built Documents: Maintain a hard copy drawing and specification record of as-built conditions during construction phase, and provide As-Built Drawings and As-Built Specifications at the completion of the Project in accordance with Section 01 77 ...
	O. Training: Provide training to WMATA staff as indicated in Section 01 82 00, DEMONSTRATION AND TRAINING for requirements.
	P. Salvaging of Materials and Equipment
	1. Maintain property control records for materials or equipment to be salvaged. The Design-Builder shall be responsible for the storage and protection of salvaged materials and equipment and shall replace salvage materials and equipment, which are bro...
	2. Salvaged material not specified for reuse shall become the property of the Design-Builder and shall be removed from the Site.



	PART 2 – PRODUCTS (not used)
	PART 3 – EXECUTION (not used)




