Serial Number: RFP-FQ16146/NAC
Date of Issue: January 19, 2018
Original Proposal Due Date: February 3, 2017
Revised Proposal Due Date: February 2, 2018

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
600 FIFTH STREET, N.W.
WASHINGTON, DC 20001

January 19, 2018
AMENDMENT NO. 9
REQUEST FOR PROPOSALS
FOR
POTOMAC YARD METRORAIL STATION
FQ16146/NAC

TO WHOM IT MAY CONCERN:

The Request For Proposals and Proposal Documents accompanying RFP FQ16146/NAC requesting Proposals for the above project are hereby changed in part as listed below.

I. GENERAL INFORMATION

Proposers are advised that WMATA will consider an Alternate Dispute Resolution Process after award, that is, if the need arises, subject to the acceptance and approval of WMATA and the Design-Builder.

II. CHANGES TO DOCUMENTS

The Request For Proposals and Proposal Documents accompanying solicitation RFP/FQ16146/NAC are hereby changed in part as follows:

1. **VOLUME 1 – DIVISIONS 0 AND 1**
Delete the following pages and in lieu thereof substitute the accompanying pages:

DELETE	SUBSTITUTE	DESCRIPTION
00 43 40-2 through -4	00 43 40-2 through -4	Revised
00 86 07-'17 Davis Bacon Rates	00 86 07-'18 Davis Bacon Rates	Replaced
01 11 00-2 through -8	01 11 00-2 through -8	Revised
01 11 70-5 through 16	01 11 70-5 through 16	Revised
01 14 10-2 and -3	01 14 10-2 and -3	Revised

2. **VOLUME 3.1 – PROJECT DIRECTIVE DRAWINGS:**
Narrative Changes: This amendment modifies elements of the facility design as described below.
   a. In the materials finish schedule on drawing C8e-A-003 delete references to WMATA directive drawings DD-A-SC-002 and -003. Replace with references to DD-A-FIN-002, and -003.

3. **ACKNOWLEDGEMENT**
Offerors are required to acknowledge receipt of this amendment on the Technical and Price Proposal Forms (Pages 00 41 20-1 and 00 41 30-1) in the space provided. Failure to acknowledge all amendments may cause the bid to be considered not responsive to the invitation, which would require rejection of the Proposal.

Norie A. Calvert
Contracting Officer