metro
WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
€00 Fifth Street, NW, Washington, DC 20001-2651

AMENDMENT OF SOLICITATION / MODIFICATION OF CONTRACT

1. AMENDMENT/MODIFICATION 2. EFFECTIVE DATE
Amendment No. 001 {Same as block 17)
| 3. ISSUED BY PURCHASING SECTION "4, ADMINISTERED BY (If other than block 3}

Office of Procurement and Materials
Bridgette Crowell- (202) 962-2718

5. CONTRACTOR 6. FORMTYPE
NAME AND ADDAESS {Check only ona}
Amendment Of Solicitation No. FQ18132
Date 03/16/18 (See block 7)
{Street, city, D MODIFICATION OF CONTRACT NO.
county, state, Date {See block 9)
and Zip Code)

7. IZI THIS BLOCK APPLIES ONLY TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in block 10. The hour and date specified for receipt of Offars D(tended,

mm | Is not extsnded. Offerors must acknowledge receipt of this amendment prior to the hour and date specified in the sclicilation, or as
amended, by one of the following methods; (a) By signing and returning copies of this amendment; (b) by acknowledging receipt
of this amendment on each copy of the offer submitted; or (c) by separate letier or telegram which includes a reference 1o the solicitation and
amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE ISSUING OFFICE PRIOR TO THE HOUR
AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If, by virtue of this amendment you desire to change an offer
already submitied, such change may be made by telegram or letter, provided such telegram makes reference to the solicitation and this |

amendment, and is received prior to the opening hour and date specified.

8. ACCOUNTING AND APPROPRIATION DATA (if required)

9. THIS BLOCK APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS

D This Change Order is issued pursuant to
The Changes set forth in block 10 are mada to the above numbered contracVorder.

D The above numbered contractforder is modified to reflect the administrative changes (such as changes in paying office, appropriation

data, etc.) set forth in block 10,

I-_-I Supplemental Agreement is entered into pursuant to authority of [t modifies the above numbered contract as set forth in block 10.

10. DESCRIPTION OF AMENDMENT/MODIFICATION

Removal of labor category Integrates Network Technicians
CHAPTER | - TERMS AND CONDITIONS updated (See attached)
| The period of performance is date of award through 3 base years and including four option periods

Except as providad herein, all tarms and conditions of the documant referenced in block &, as heratofors changed, remain unchanged and in full force nd effect.

11. ] CONTRACTOR/OFFEROR IS REQUIRED TO SIGN THIS | LJ CONTRACTOR/OFFERCR IS NOT REQUIRED TO SIGN THIS

MODIFICATION AND RETURN COPIES DOCUMENT
TO ISSUING OFFICE,

12. NAME OF CONTRACTOR/OFFICE . 115, WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

Yy | B

gnature of Contracting kar] 3

[Signalure of person authorized to sign) |
13. NAME AND TITLE OF SIGNER (Type of prini) 14. DATE SIGNED 16. NAME OF C

Monique Anderson

ACTING OFFICER (Typeorpriny | 17. DATE SIGNED



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SEBVICE CONTRACT REP

CHAPTER | - TERMS AND CONDITIONS

AGREEMENT

The work to be performed under this Contract may briefly be described as Professional
Services, including all necessary or incidental work, labor and materials, The Contractor
agrees to perform the work in accordance with requirements and terms and conditions set
forth in this Contract. In consideration for the Contractor's complete, satisfactory and proper
performance of the Contract, the Authority agrees to pay to the Contractor, and the Contractor
agrees to accept as full compensation, the sums of money set forth in the Price Schedule at
the time and in the manner and upon the terms and conditions set forth in this Contract.

ARRANGEMENT OF CONTRACTUAL PROVISIONS

For ease of reference, this Contract is divided into chapters, articles (also referred to as
“clauses”), paragraphs and subparagraphs. While the chapters and articles are titled, it is
understood that both the use of such titles and the manner and overall arrangement of the
Contractual provisions are intended solely for the convenience of the parties and are without
independent Contractual or legal significance.

ORDER OF PRECEDENCE

(@  Any inconsistency in the Contract shall be resolved by giving precedence to the
following order: (a) terrs and conditions (b) the specifications or Statement of Work;
(c) drawings, if any; (d) other documents, exhibits, and attachments generated by the
Authority as part of the Contract; (e) the technical proposal, if any, and other Contractor
submissions generated as part of the Contract. In the event of a conflict within or
between provisions entitled to equal precedence, the more stringent requirement shall

apply.

(b)  Notwithstanding paragraph (a), if this Contract is funded, in whole or pan, through the
Federal Government, all contract terms mandated for inclusion by the Federal
Government shall be deemed to supersede any other conflicting or inconsistent
provisions of this Contract.

INDEFINITE QUANTITY CONTRACT

(a) This is an indefinite-quantity Contract for the supplies or services specified, and
effective for the period of performance stated in the Price Schedule. The quantities of
supplies and/or services specified in the Price Schedule are estimates only and are
not purchased by this Contract.

(b) Delivery or performance shall be made only as the Contracting Officer authorizes
through orders made in accordance with the “Ordering” and “Order Limitations”
articles. The Contractor shall fumish to the Authority, when and if ordered, the supplies
and/or services specified in the Price Schedule up to and including the quantity
designated in the Price Schedule as the “maximum.” The Authority shall order at least
the quantity of supplies and/or services designated in the Price Schedule as the
“minimum.”
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()

(d)

There is no limit on the number of orders that may be issued other than any limitations
imposed by the “Order Limitations” clause. The Authority may issue orders requiring
delivery to multiple destinations or performance at multiple locations.

Any order issued during the effective period of this Contract and not completed within
that period shall be completed by the Contractor within the time specified in the order.
This Contract and WMATA's Procurement Procedures Manual (PPM) shall govern the
parties’ rights and obligations regarding that order to the same extent that they would
have governed the order had it been completed during the Contract’s effective period.
The Contractor will not be required to make any deliveries under this Contract after the
end of the period of performance

ORDERING

(a)

(b)

(c)

The Contracting Officer shall order any supplies and/or services to be furnished under

this Contract by the issuance of delivery orders or task orders. Such orders may be
issues throughout the Period of Performance.

All delivery orders or task orders are subject to the terms and conditions of this
Contract. In the event of a conflict between a delivery order or task order and this
Contract, this Contract shall control.

If mailed, a delivery order or task order is considered “issued” when the Authority
places the order in the mail. Orders may be issued electronically, if authorized by the

AUDIT, AVAILABILITY, AND INSPECTION OF RECORDS- FTA

(@)

(b)

(c}

(d)

Authorized persons. The Contracting Officer and his or her representatives, including
representatives of the Authority’s governing jurisdictions and any other Federal, state,
or local entity providing funding for this Contract and the U.S. Comptroller General shall
have access and inspection rights described in this article.

Examination of costs. The Contractor shall maintain, and the Contracting Officer shall
have the right to examine and audit, all records sufficiently to properly reflect all costs
incurred or anticipated to be incurred directly or indirectly in performance of this
Contract. This right of examination shall include inspection of the Contractor’s facilities
engaged in performing this Contract at all reasonable times.

Cost or pricing data. If the Contractor is required to submit cost or pricing data in
connection with any pricing action relating to this Contract, the Contracting Officer shall
have the right to examine and audit all of the Contractor’s records related to: (1) any
proposal for the Contract, subcontract, or modification; (2) any clarifications or
discussions conducted on the proposal; (3) pricing of the Contract, subcontract or
modification; or (4) performance of the Contract, subcontract or modification.

Availability. The accounts, records and cost information required to be originated under
this Contract, and together with all other accounts, records and cost information related
to this Contract, shall be maintained and made available by the Contractor and
subcontractor(s):
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(1) At their offices at all reasonable times for inspection, audit, reproduction or
such other purposes as the Contracting Officer or by anyone he or she
authorizes may require or pursuant to any other provision of this Contract; and

(2) Except to the extent otherwise expressly set forth in this Contract, until three
(3) years from the date of final payment under this Contract. If the Contract is
completely or partially terminated, such records shall be maintained for a
period of three (3) years from either the date of any resulting final settlement
or the date of final payment, whichever is later. If a pricing adjustment is
involved in any dispute or litigation related to this Contract, such records shall
be maintained for a period equal to the later of three (3) years from the date of
final payment or one (1) year following the final disposition of the dispute or
litigation.

(e) Subcontracts. The Contractor shall insert this article, in all subcontracts that exceed
$150,000.

AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR

Funds are not guaranteed for performance under this Contract beyond the current fiscal year
that ends on June 30™. The Authority's obligation for performance of this Contract beyond that
date is contingent upon the availability of funds from which payment for Contract purposes can
be made. The Authority's legal liability for any payment cannot arise for performance under
this Contract, until funds are made available to the Contracting Officer for performance and
until he or she notifies the Contractor of the availability, in writing. Any option exercised by the
Authority that will be performed, in whole or in part, in a subsequent fiscal year is subject to
availability of funds in that year and will be governed by the terms of this article.

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)

(@) The work will be conducted under the Contracting Officer's general directions.
Authority will be delegated to the Contracting Officer's Technical Representative
(COTR) to take the following actions;

(1) Act as the principal point of contact with the Contractor. The COTR will submit
a copy of each item of incoming correspondence and a copy of any enciosures
to the Contract Administrator;

2) Approve in writing, the Contractor's progress schedule and submittals when
required;

(3) Inspect the work for compliance with this Contract;

(4) Review and approve invoices and payment estimates. The COTR will forward
invoices and receipts to accounting. The COTR will bring any significant
discrepancies in, or disputes concerning, Contractor invoices or payments to
the Contracting Officer's attention. In those cases requiring release of final
retained percentages of payment, the COTR will make his or her
recommendations to the Contracting Officer in writing;

(5) Coordinate correspondence with the Contract Administrator, if its importance
significantly impacts the Contractual terms and conditions;

{6) Evaluate the Contractor’s technical letters and proposals for the Contracting
Officer,

(7) Advise the Contracting Officer of potential problems that may affect Contract
performance;
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(b)

(8)
()
(10)

(11)
(12)

(13)

(14)
(1)

(16)

(17)

(18)

(19)

Advise DBE Office, if DBE, SBE, or SBLPP issue(s) appear that may require
investigation.

Advise the Contracting Officer whenever the COTR has reason to believe that
the Contractual not-to-exceed amount will be exceeded;

Prepare the Authority's estimate for proposed Contract modifications.
Participate in negotiations for modifications;

Approve, in writing, the Contractor's progress schedule when required.
Receive from the Contractor, monthly, if applicable, DBE status reports and
forward them to the DBE Office;

Receive from the Contractor certified payrol! reports and prepare a log sheet
indicating the following: (1) name of the Contractor and subcontractor; (2) the
Contract number; (3} the certified payroll number (number for the payroll for
the project starting with the number 1); (4) the time frame of the payroll period
(i.e. 1/21/11-2/3/11); (5) the statement of compliance date (first page of the
report); and (6) the date the report was received by WMATA;

Maintain a comprehensive file/record of documents and correspondence
conceming Contract activities and actions;

Provide the Contract Administrator with a written notification after all
supplies/services have been received with a statement that the COTR is not
aware of any open issues that would preclude closeout of the Contract and
that it is ready for closeout. The COTR will return the file, containing all
records, correspondence, etc., to the Contract Administrator;

Execute Standard Form 1420, which contains a detailed performance
evaluation of the Contractor. If, there are one (1) or more categories in which
the Contractor is deemed unsatisfactory, these evaluations must be provided
to it for comment;

Provide the Contract Administrator with a written request (and requisition) to
exercise option(s) (if any) a minimum of ninety (90) days prior to the time
established in this Contract for exercise of the option; and

The presence or absence of the COTR or his or her inspectors shall not relieve
the Contractor from any requirements of this Contract.

The COTR may not re-delegate or sub-delegate his or her authority to act on
the Contracting Officer's behalf. If, for whatever reason the COTR is unable or
unwilling to fulfill his or her responsibilities under this Contract, only the
Contracting Officer can designate a new COTR.

The COTR's name and address will be provided after award.
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