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Washington Metropolitan Area Transit Authority
IFB: FQ161114R

Date: May 5, 2017
SUBJECT: IFB No. FQ16114R

Dear Sir/Madam:

The Washington Metropolitan Area Transit Authority (WMATA) is seeking bids from qualified
contractors to provide torque wrenches repair and calibration services of torque wrenches. This
IFB contains a 0%percent DBE goal.

A pre-bid conference will not be held. Your company’s bid must be submitted in accordance with the
IFB's terms and delivered to WMATA's Office of Procurement and Materials, 600 Fifth Street, NW,
Room 3C-02, Washington, DC 20001-2651, no later than 2:00 p.m. on Friday, June 2, 2017.

If you have any technical, contractual, or administrative questions, please e-mail them to

dfarmer@wmata.com no later than close of business, Wednesday, May 17, 2017. WMATA will
provide written answers by e-mail to all those who obtain the IFB and provide their e-mail addresses.

The following documents must be completed, signed and submitted with your company'’s bid:

Price Schedule;

Solicitation, Offer & Award form;
Pre-Award Survey;
Representations and Certifications;
Certificate(s) of Insurance;
Appendix B (if applicable);
Appendix B-1 (if applicable).

Sincergly,
A4
Procurenfent Managér
Office of Procurement and Materials
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Washington Metropolitan Area Transit Authority
IFB: FQ161114R

NOTICE TO BIDDERS
IMPORTANT
PLEASE READ CAREFULLY

To ensure submission of complete bids and to avoid irregularities that could result in a non-
responsive bid, please check your company's bid for each of the following common
responsiveness problems:

Note:

Have you checked your company’s bid? Are all items included and checked for math
errors?

If amendments are included, has your company acknowledged and recorded the number
of amendments on the bid envelope and bid form?

Has your company signed and submitted the Solicitation, Offer & Award page(s)?

Has your company properly completed and checked the appropriate box for each
Certification and Representation? Have you included the Representations and
Certifications with your company’s bid?

Has your company completed and included the Pre- Award Data form?

Has your company complied with the Appendix B or B-1 requirement (if applicable)?

Has your company marked the bid envelope with solicitation number and addressed it to
the Contract Administrator Dionne Farmer?

Has your company included copies of any required Certificate(s) of Insurance?

Contractor’s pricing, if offered to other jurisdictions, will be the same regardless of
guantities ordered. The Authority makes no representations regarding the quantities that
may be ordered by any other jurisdictions.
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Washington Metropolitan Area Transit Authority
IFB: FQ161114R

NOTICE TO ALL VENDORS

Please be advised that all vendors and contractors who do business with the Washington
Metropolitan Area Transit Authority (WMATA) must register in the WMATA Vendor Registration
System. Registration is located at http://www.wmata.com

New Vendor Registration.

If you are a vendor or contractor and HAVE done business with WMATA in the past, please
electronically request your company’s User ID and Password at http://www.wmata.com
Forgot User Id/Password.

Registered Vendor Benefits:

Visibility to WMATA contract administrators and/or purchasing agents during the purchasing
decision period;

Visibility to other 17,500 registered vendors for possible business opportunities;

Opportunity to update online, company information such as an e-mail address or contact
person on-line;

Ability to sign up for electronic payment option; and

Ability to electronically reset user id and password.

Any questions regarding registration may be addressed to Vendor Relations at (202) 962-1408
or procurement@wmata.com.

VENDOR ID NUMBER
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT

IFB-FQ-16114R/DAF

metro

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SOLICITATION, OFFER AND AWARD

CONTRACT NO.

SOLICITATION NO.
IFB FQ16114R

DATE ISSUED

5/5/2017
DVERTISED I:INEGOTIATED

ADDRESS OFFER TO OFFICE OF PROCUREMENT
Office of Procurement
600 Fifth Street NW
Washington, DC 20001

SOLICITATION

Sealed offer in original and

the schedules will be received at

Authority until

2:00 P.M. Local time

(Hour)

Friday, June 2, 2017
(Date)

If this is an advertised solicitation, offers will be publicly opened at that time.
CAUTION - LATE OFFERS: See paragraph 6 of Solicitation Instructions.

All offers are subject to the following:

1. The Solicitation Instructions that are attached.

2. The Terms and Conditions that are attached.

3. The Price Schedule included herein and/or attached hereto.
4. Such other provisions, representations, certifications, and specifications, as are attached or incorporated herein by reference.

Bidder’s e-mail

Bidder’s phone number

TWO (2)  copies and ONE (1) electronic copy (flash drive or compact disk) for furnishing the supplies or services in

Bidder’s fax number

PRICE SCHEDULE

county, state,
and zip code)

|Check if remittance is different from above — enter such address in Schedule

ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
SEE ATTACHED PRICE SCHEDULE
$
(See continuation of schedule on page 22)
DUN & BRADSTREET ID NUMBER:
BIDDER

Name and Name and Title of Person Authorized to Sign Offer (print or Type)

Address

(Street, city,

Signature

Offer Date

AWARD (To be completed by The Authority)

ACCEPTANCE AND AWARD ARE HEREBY MADE FOR THE FOLLOWING ITEM(S):

ITEM NO. QUANTITY UNIT UNIT PRICE
The total amount of this award is $
Name of Contracting Officer (Print of Type) WASHINGTON METROPOLITAN TRANSIT AUTHORITY AWARD DATE
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB FQ16114R/DAF

PRICE SCHEDULE CONTINUATION SHEET

Base Year Torque Wrench Repairs
To 250 ft/lbs
1/4" 20 20
3/8" 20 20
1/2" 20 20
3/4" 20 20
1" 20 20
To 600 Ft/lbs
1/4" 20 20
3/8" 20 20
/2" 20 20
3/4" 20 20
1 20 20
To 1000 ft/lbs
1/4" 20 20
3/8" 20 20
1/2" 20 20
3/4" 20 20
1" 20 20
To 2000 ft/lbs
1/4" 20 20
3/8" 20 20
/2" 20 20
3/4" 20 20
1" 20 20
‘ Total Base Year ‘ S ‘ S
Indicators Price
Click Type
Digital
Test
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT

IFB FQ16114R/DAF

Special Repairs Price
Repair Fee

Calibration Fee(p/gage)

Shop Calibration Machine Price

Snap On Versa Test TTC 2800
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SUPPLY AND SERVICE CONTRACT

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

IFB FQ16114R/DAF

Option Year 1

Torque Wrench Repairs

To 250 ft/lbs
1/4" 20 20
3/8" 20 20
/2" 20 20
3/4" 20 20
1" 20 20
To 600 Ft/lbs
1/4" 20 20
3/8" 20 20
1/2" 20 20
3/4" 20 20
1" 20 20
To 1000 ft/lbs
1/4" 20 20
3/8" 20 20
/2" 20 20
3/4" 20 20
1" 20 20
To 2000 ft/lbs
1/4" 20 20
3/8" 20 20
1/2" 20 20
3/4" 20 20
1" 20 20
‘ Total Option Year 1 ‘ S ‘ S
Indicators Price
Click Type
Digital
Test
Special Repairs Price
Repair Fee
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT

IFB FQ16114R/DAF

Calibration Fee(p/gage)

Shop Calibration Machine

Price

Snap On Versa Test TTC 2800
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB FQ16114R/DAF

Option Year 2 Torque Wrench Repairs

To 250 ft/lbs
1/4" 20 20
3/8" 20 20
1/2" 20 20
3/4" 20 20
1" 20 20
To 600 Ft/lbs
1/4" 20 20
3/8" 20 20
1/2" 20 20
3/4" 20 20
1" 20 20
To 1000 ft/lbs
1/4" 20 20
3/8" 20 20
1/2" 20 20
3/4" 20 20
1" 20 20
To 2000 ft/lbs
1/4" 20 20
3/8" 20 20
1/2" 20 20
3/4" 20 20
1" 20 20
‘ Total Option Year 2 ‘ S ‘ S
Indicators Price
Click Type
Digital
Test
Special Repairs Price

Rev. 08/16



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT

IFB FQ16114R/DAF

Repair Fee

Calibration Fee(p/gage)

Shop Calibration Machine

Price

Snap On Versa Test TTC 2800
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB FQ16114R/DAF

Option Year 3 Torque Wrench Repairs

To 250 ft/lbs
1/4" 20 20
3/8" 20 20
1/2" 20 20
3/4" 20 20
1" 20 20
To 600 Ft/lbs
1/4" 20 20
3/8" 20 20
1/2" 20 20
3/4" 20 20
1" 20 20
To 1000 ft/lbs
1/4" 20 20
3/8" 20 20
1/2" 20 20
3/4" 20 20
1" 20 20
To 2000 ft/lbs
1/4" 20 20
3/8" 20 20
1/2" 20 20
3/4" 20 20
1" 20 20
‘ Total Option Year 3 ‘ S ‘ S
Indicators Price
Click Type
Digital
Test
Special Repairs Price

10
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT

IFB FQ16114R/DAF

Repair Fee

Calibration Fee(p/gage)

Shop Calibration Machine

Price

Snap On Versa Test TTC 2800

11
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SUPPLY AND SERVICE CONTRACT

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

IFB FQ16114R/DAF

Option Year 4

Torque Wrench Repairs

To 250 ft/lbs
1/4" 20 20
3/8" 20 20
/2" 20 20
3/4" 20 20
1" 20 20
To 600 Ft/lbs
1/4" 20 20
3/8" 20 20
1/2" 20 20
3/4" 20 20
1" 20 20
To 1000 ft/lbs
1/4" 20 20
3/8" 20 20
/2" 20 20
3/4" 20 20
1" 20 20
To 2000 ft/lbs
1/4" 20 20
3/8" 20 20
1/2" 20 20
3/4" 20 20
1" 20 20
‘ Total Option Year 4 ‘ S ‘ S
Indicators Price
Click Type
Digital
Test
Special Repairs Price
Repair Fee

12
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB FQ16114R/DAF

Calibration Fee(p/gage)

Shop Calibration Machine Price
Snap On Versa Test TTC 2800

The Offeror price stated below must contain all associated costs for each required,
this shall include but not limited to manufacturing, equipment assembly, delivery,
overhead, profit, etc.

Additionally, the Offeror shall be advised that his is a technically acceptable low price,
“Invitation for Bid,” therefore; descriptive literature MUST be submitted along with the
bid.

Total Contract Price of Base Year and Four (4) Option Years = $

Authorized Signature

Company Name

Date

13
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SOLICITATION, OFFER AND AWARD

CONTINUATION SHEET

THE UNDERSIGNED ACKNOWLEDGES RECEIPT OF THE FOLLOWING AMENDMENTS

TO SOLICITATION  IEB FQ16114R

Amendment Number Dated
Amendment Number Dated
Amendment Number Dated
Amendment Number Dated
Amendment Number Dated
Amendment Number Dated

Failure to acknowledge receipt of all amendments may render the offer unacceptable.

Authorized Signature

Company Name

Date
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IFB SOLICITATION INSTRUCTIONS

INTRODUCTION

(@)

(b)

(©)

(d)

(e)

The Authority seeks to award a contract to provide torque wrenches repair and calibration
services of torque wrenches. To that end, it is issuing this Invitation for Bids (IFB) to
solicit bids from qualified firms and individuals who can satisfy the requirements of the
Contract.

Since this is a low bid solicitation, award of a Contract hereunder shall be to the lowest
priced, responsible bidder whose bid is responsive to, and meets all requirements of the
solicitation.

The Authority contemplates award of a firm fixed price Contract. Unless otherwise specified
in the Price Schedule, the Authority reserves the right to make multiple awards pursuant to
this solicitation.

REQUIREMENTS CONTRACTS . This solicitation seeks to award a requirements
Contract. A requirements Contract provides the Contractor with both the legal right and the
legal duty to supply goods and/or services in an amount that is determined by WMATA'’s
needs, rather than by a fixed quantity. Bidders are advised that the quantities of supplies
and/or services specified in the Price Schedule are estimates only, included for purposes of
price evaluation and in order to provide information to assist bidders in formulating their
bids. While they represent the Authority’s best such estimate as of the time of the
solicitation, they do not constitute a commitment on the part of the Authority to procure
supplies or services at the estimated level.

In the event that the Contractor is unable or otherwise fails to provide goods or services
within the time frames required in this Contract, the Authority reserves the right to procure
them from any other source and in any other manner it deems appropriate. Nothing
contained herein shall be deemed to waive, modify or impair the Authority’s right to treat
such failure as a material breach of the Contractor’'s obligations pursuant to the “Default”
article of this Contract, or to pursue any other remedy to which the Authority may be
entitled pursuant to this Contract, at law or in equity.

GOODS TO BE FURNISHED/SERVICES TO BE SUPPLIED

Bidders are advised that:

(@)

(b)

()

If “services” are to be performed pursuant to this solicitation, they must be provided in all
respects as specified in the Contract and include the services to be furnished, together with
any labor, materials or other work necessary for satisfactory and complete performance.

If “supplies” are to be provided pursuant to this solicitation, they must be delivered in all
respects as specified in the Contract and include the items to be furnished, together with
any labor, service or other work necessary for satisfactory and complete performance.

Contractor agrees that Project property will remain available to be used for its originally
authorized purpose throughout its useful life or disposition.
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COMMUNICATIONS WITH THE AUTHORITY

Prospective bidders are advised that any and all communications with WMATA relating to this
solicitation and made by, or on behalf of, a prospective bidder at any time between release of this
IFB and Contract award, must be directed to the Contract Administrator as follows:

E-Mail:

WMATA

Office of Procurement & Materials
600 Fifth Street, NW

Third Floor, Room 301-E
Washington, DC 20001

Attn: Dionne Farmer

Phone: (202) 962-5537

dfarmer@wmata.com

A violation of this provision, deemed willful by the Authority, may result in a determination
that an offeror is not responsible, and thus ineligible for award, for purposes of this and/or
future Authority solicitations.

PREPARATION OF BIDS

(@)

(b)

()

(d)

Bidders shall furnish all information requested by the solicitation and, in so doing, are
expected to examine the IFB and all referenced documents carefully. Failure to do so will
be at bidder’s risk.

The bidder shall sign the solicitation and print or type its name on the Price Schedule and
on each continuation sheet, if an entry has been made. Erasures or other changes must
be initialed by the person signing the bid.

Bidders must state a definite time for delivery of supplies or for performance of services
unless otherwise specified in the solicitation.

Bidders should be aware that all prices for the work shall be deemed to include the cost of
all work, labor and materials required by the Contract including, without limitation, delivery
charges, insurance, bond premiums or any other expenses required by this Contract, as
well as expenses associated with compliance with Federal, State or local laws or
regulatory requirements. All prices are deemed to be F.O.B. Destination.

EXPLANATIONS TO BIDDERS

(@)

Any explanation desired by a bidder regarding the meaning or interpretation of the
solicitation or Contract including, without limitation, the terms and conditions, technical
specifications or Scope of Work, and Contract drawings, must be requested in writing with
sufficient time allowed for a reply to reach all bidders before the date that bids will be
opened. Absent extraordinary circumstances, all inquiries must be transmitted in a time
frame to ensure the Contracting Officer's receipt at least ten (10) days prior to the date
specified for bid opening. All such requests must be submitted via e-mail or first class mail
to the Contract Administrator identified in Paragraph 3. Include the IFB number and
Contract title in any correspondence.
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(b)

(©)

(d)

Any information that the Authority furnishes to a prospective bidder relating to this
solicitation will be provided in writing to all prospective bidders in the form of an
amendment if, in the Contracting Officer's judgment, the information is necessary to the
preparation and/or submittal of proposals or lack of such information would be otherwise
prejudicial to other prospective bidders. Bidders must acknowledge receipt of all
amendments on the form provided.

Oral explanations, representations or instructions of any kind relating to the subject matter
of this solicitation given at any time before award of the Contract by any employee, officer
or agent of the Authority, will not be binding upon the Authority. The Authority does not
assume responsibility for the accuracy of any such communication.

The failure of a prospective bidder to request an explanation will serve to preclude it from
claiming any ambiguity, inconsistency or error that should have been discovered by a
reasonably prudent bidder.

PRE-PROPOSAL CONFERENCE

N/A

AMENDMENTS PRIOR TO DATE SET FOR OPENING OF BIDS

(@)

(b)

()

The Authority reserves the right to amend any of the terms of this IFB, the proposed
Contract's terms and conditions, the Scope of Work and/or drawings prior to the date set
for the opening of bids. Copies of any such amendments as may be issued will be
furnished in writing to all prospective bidders.

If, in the Contracting Officer’s judgment, any amendment(s) would require material changes
in bid quantities and/or price, the date set for bid opening may be postponed for such
period that, in the Contracting Officer's opinion, will enable bidders to revise their bids. In
such instances, the amendment will include an announcement of the new date for bid
opening.

In the event of an amendment, all other terms and conditions of the solicitation shall remain
unchanged.

ACKNOWLEDGMENT OF AMENDMENTS

Bidders are required to acknowledge receipt of all amendment(s) to the solicitation on the
designated form to be submitted with their bid. Failure to acknowledge all amendments may
cause the bid to be considered not responsive to the solicitation, which would require rejection
of the bid.

PREPARATION OF BIDS

a.

Bids shall be submitted on the Price Schedule furnished, or copies thereof, and must
be manually signed. If erasures or other changes appear on the forms, such erasures
or changes must be initialed by the person signing the bid.
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Bidders shall furnish all information required by this IFB and, in so doing, are expected
to fully examine the IFB and all attached documents. Failure to do so will be at the
bidder’s risk.

Discounts for prompt payment will not be considered in the evaluation of bids.
However, any offered discount will be included within the award of the Contract and the
Authority will apply it, if payment is made within the discount period referenced in the
bid.

The Price Schedule may include prices for one or more items that are unit prices, lump
sum bids, alternate prices, or a combination thereof. The Price Schedule expressly
requires a bid on all items. Failure to do so will render the bid nonresponsive.

All bid prices shall be deemed to include the cost of all work, labor and materials
required by the Contract, including without limitation, delivery charges, insurance,
container charges or any other expenses incidental to the work, including, but not
limited to expenses associated with compliance with Federal, State or local laws or
regulatory requirements. All bid prices are deemed to be F.O.B. Destination.

Unless specifically permitted by the Price Schedule, alternate bids will not be
considered.

SUBMITTAL OF BIDS

a.

C.

d.

Bids shall be enclosed in sealed envelopes and addressed to the office specified in the
solicitation.

The face of the envelope must show the hour and date specified in the solicitation for
bid opening, the solicitation number, and the bidder's name and address. Failure to
follow these instructions may result in a premature opening of, or a failure to open, a
bid, for which, the Authority assumes no responsibility.

Facsimile bids will not be considered.

All bids will remain sealed until the date and time specified for the opening of bids.

RESPONSIVE BIDS

a.

Bidders are advised that a bid that is at variance or noncompliant with any provision of
this solicitation, including a qualified or conditional bid, may be rejected as non-
responsive.

The Contracting Officer may reject a bid as nonresponsive if, in his or her judgment,
the bid prices are materially unbalanced. Bid prices are materially unbalanced when
they are significantly understated for one (1) or more element(s) of work and
significantly overstated for other element(s) of work.

The Authority reserves the right to waive minor errors or omissions in a bid and to
deem it responsive.
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LATE BIDS AND MODIFICATIONS OR WITHDRAWALS PRIOR TO BID OPENING

a.

Any bid received at the office desighated in the solicitation after the exact time
specified for bid opening will not be considered, unless it is received before award and
it:

D Was sent by registered or certified U.S. or Canadian mail not later than the fifth
day before the date specified for receipt of bids (For example, a bid submitted
in response to a solicitation stating that bid opening will be on the 20th of the
month must have been mailed by the 15th);

(2) Was sent by first class mail and the Contracting Officer determines that the late
receipt was due solely to the Authority’s mishandling after its timely delivery on
the Authority’s premises;

(3) Was sent by U.S. Postal Service, Express Mail Next Day Service not later than
5:00 p.m. at the place of mailing at least two (2) business days prior to the date
specified for opening of bids. The term “business days" excludes weekends
and U.S. federal holidays; or

(4) Is the only bid received.

Any modification or withdrawal of a bid is subject to the same conditions as set forth in
subparagraphs (a) (1) through (a) (3) above.

The only acceptable evidence to establish the time of the Authority’s receipt is the
time/date stamp of that event on the bid wrapper or other documentary evidence of
receipt maintained by the Authority.

Notwithstanding subparagraph (a), a late modification of any otherwise successful bid
that makes its terms more favorable to the Authority will be considered at any time it is
received and may be accepted.

Bids may be withdrawn by written notice, received by the Authority before the opening
of bids. Bids may be withdrawn in person by a bidder, or its authorized representative,
if the representative’s identity is established to the Contracting Officer's satisfaction
and the representative signs a receipt for the return of the bid, before the opening of
bids. The attempted withdrawal of a bid, received subsequent to bid opening and
during the acceptance period set forth in paragraph 12, will not be honored and will be
without effect.

BID ACCEPTANCE PERIOD AND BIDDER'S DEFAULT

a.

b.

The acceptance period for this solicitation is ninety (90) calendar days.

By submission of its bid, the bidder agrees that it shall be irrevocable and shall remain
available to WMATA to award a Contract pursuant to this solicitation for not less than
the acceptance period. The bidder’s failure to furnish required documents and/or to

20
Rev. 08/16



14,

15.

16.

17.

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB FQ16114R/DAF

execute a Contract from WMATA in accordance with its bid, during the acceptance
period shall constitute a bidder’s default.

C. In the event of a bidder’s default, the bidder shall be liable to WMATA for all associated
damages and costs, including without limitation, WMATA's “cost to cover.” The “cost to
cover” is the difference between the bid price and the price WMATA ultimately pays for
the work encompassed in this solicitation, whether through award of a Contract to
another bidder, pursuant to this solicitation or otherwise.

BID GUARANTEE

N/A
BID MISTAKE

a. A bidder who seeks to withdraw its bid subsequent to bid opening due to a claimed
mistake or error in its preparation shall notify the Contracting Officer, in writing,
immediately upon realizing the mistake, but not later than three (3) business days
following bid opening. Such notification must set forth the details of, and explanation
for, the claimed mistake. The Contracting Officer shall evaluate the claimed mistake
and determine whether the bidder will be permitted to withdraw its bid.

b. In the event of an apparent discrepancy between any unit price and its associated
extended price, the unit price will be presumed to be correct. The Contracting Officer
may award a Contract to an otherwise low bidder based upon the unit price, subject to
the additional terms of this article.

C. A bidder claiming a mistake shall, at the Contracting Officer's request, appear before
one (1) or more designated Authority representative(s) to provide testimony and/or
documentation that may include the bidder's computation sheets and calculations, to
assist in the Authority’s determination.

d. Nothing contained herein shall preclude the Contracting Officer from allowing a bidder

to cure a deficiency in an otherwise responsive bid where he or she determines that
such deficiency is in the nature of a minor informality or irregularity.

REPRESENTATIONS, CERTIFICATIONS, AND ACKNOWLEDGMENTS

All bidders shall check or complete all applicable boxes or blocks, and provide all requested
information, and signatures on the attached "Representations and Certifications” form.
Bidders are reminded of the obligation to fully and faithfully complete the accompanying
“Representations and Certifications” form that must be submitted with its bid. Failure to do so
may result in the bid being rejected as nonresponsive.

LAWS AND REGULATIONS

Bidders are responsible for complying with, any and all applicable State of Maryland,
Commonwealth of Virginia, District of Columbia, and Federal laws and regulations governing
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the services to be provided under this Contract. Further, the successful bidder shall be
responsible to obtain, at its own cost and expense, any and all licenses/permits required to
transact business in any political jurisdictions where work will be performed.

ROYALTY INFORMATION

N/A
a. When a bid contains costs or charges for royalties totaling more than $250, the
following information shall be furnished with the bid on each separate item of royalty or
license fee:
(1) Name and address of licensor;
(2) Date of license agreement;
3) Patent numbers, patent application serial numbers or other basis on which the
royalty is payable;
(4) Brief description, including any part or model numbers of each Contract item or
component on which the royalty is payable;
(5) Percentage or dollar rate of royalty per unit;
(6) Unit price or Contract item;
(7) Number of units; and
(8) Total dollar amount of royalties.
b. In addition, at the Contracting Officer’s request, prior to execution of the Contract, the

successful bidder will provide copies of any current license agreements and identify
applicable claims of specific patents.

REQUIREMENT FOR COST DATA FOR CONTRACT AWARD

The Authority may require the apparent low bidder to submit cost data in sufficient detail to
permit analysis of the cost elements that comprise the bid prices. In such instances, the
apparent low bid may, at the discretion of the Authority, be subject to audit.

PRE-AWARD INFORMATION/BIDDER RESPONSIBILITY

€)) In order to be eligible for award of a Contract, a bidder must affirmatively demonstrate to
the Contracting Officer's satisfaction that it is responsible for purposes of this solicitation.
Such demonstration must include a showing that it maintains the requisite integrity, overall
technical expertise and experience, (including prior performance on other Authority
contracts or contracts with other government agencies), and sufficient financial resources
to perform the Contract in a timely, satisfactory and appropriate manner. Failure to so
demonstrate may result in rejection of the low bidder as not responsible. In such event, the
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second lowest bidder will be required to demonstrate its responsibility. This process will
continue until a bidder successfully demonstrates that it is responsible for purposes of
Contract award.

(b) The Contracting Officer may conduct a pre-award survey and/or take other actions to
obtain information regarding the apparent low bidder’'s responsibility. The apparent low
bidder shall promptly supply information that the Contracting Officer requests regarding its
responsibility, in such manner and form as he or she requests.

(c) Among other items, the apparent low bidder shall furnish the following when the
Contracting Officer requests:

(2) A completed and signed “Pre-Award Evaluation Data” form (copy attached),
including all referenced financial statements and information;

(2) Evidence of good standing in the System for Award Management (SAM) at
WWW.Sam.gov.

3) Disadvantaged Business Enterprise data as set forth in Appendix B. The submittal
of certain items and request for waiver (if applicable) are required if the bid is
$150,000 or greater. Failure to submit forms B-12, B-13, and/or to request waivers
(if applicable) may cause the bid to be rejected. A bidder’s failure to supply this
information or otherwise fully cooperate with the Authority’s inquiry may result in a
determination that the bidder is not responsible for purposes of this solicitation and
thereby ineligible for award.

4 Small Business Enterprise (SBE) documentation (if applicable) as set forth in
Appendix B-1. The bidder’'s failure to supply this information or otherwise fully
cooperate with the Authority’s inquiry may result in a determination that the bidder
is not responsible for purposes of this solicitation and thereby ineligible for award.

PRE-AWARD RESPONSIBILITY MEETING

The Authority reserves the right to require that a pre-award meeting be held with the apparent low
bidder prior to Contract award in order to further assist the Authority in determining the bidder’s
responsibility for purposes of award.

SITE VISIT/INSPECTION OFFEROR'S FACILITIES

A successful bidder must maintain sufficient facilities that will allow it to adequately perform
Contract as specified herein. WMATA may make site visits prior to Contract award to examine the
bidder's facilities. This will include inspection of facility and resources and also to verify that
necessary equipment, supplies, etc. are readily available.

BASIS FOR CONTRACT AWARD

a. Award(s) of this Contract will be made based solely on the lowest price as stated in the
Price Schedule, to the bidder(s) (i) whose bid is judged to be responsive to the terms of the
solicitation and (ii) who demonstrates to the Contracting Officer's satisfaction, that it is
responsible for purposes of award of this Contract.
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b. Unless otherwise expressly specified in the Price Schedule, the Authority may make
multiple awards as a result of this solicitation.

C. The Authority reserves the right to reject all bids and cancel this solicitation at any time
prior to award.

d. A written award notice mailed or otherwise furnished to the successful bidder within the
acceptance period shall result in a binding contract without further action by either party.

EQUAL EMPLOYMENT OPPORTUNITY

In order to be eligible for award of a Contract pursuant to this solicitation, the apparent low
bidder will be required to comply with all applicable Equal Employment Opportunity laws and
regulations.

PERFORMANCE/PAYMENT BONDS

N/A
The successful proposer shall, within the time established in this Contract and as a condition to

issuance of a Notice to Proceed, furnish performance and payment bonds, if applicable, on forms
acceptable to the Authority and in the amounts indicated in this Contract.

DISADVANTAGED BUSINESS ENTERPRISES REQUIREMENTS

Attached as part of this solicitation are documents outlining the requirements for the
Disadvantaged Business Enterprise (DBE) Program: The DBE requirement/goal for this
Contractis __ 0% unless a good faith waiver is requested and approved.

(a) If the proposal is over $150,000, in order for the offeror to be considered responsible, the
following documents (See Appendix B) shall be completed and submitted with the bid:

Schedule of DBE Participation

Letter of Intent to Perform as Subcontractor/Joint Venturer
(If applicable)

DBE Unavailability Certification
(Where applicable)

Written request for waiver, when DBE participation is less than stated percentage.

(b) If this Contract involves a Small Business Enterprise (SBE) set-aside, the provisions of
Appendix B-1 are applicable. Appendix B-1 forms must be completed by each bidder to
insure that its bid is acceptable.

The provisions of Appendix B (if attached) do not become applicable and forms do not have to be
completed, unless the total bid price is $150,000 or more. If the bid is $150,000 or more and any
portion of the submittal requirement is omitted, then the bid may be found to be unacceptable and
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subsequently rejected. Appendix B forms and/or waivers must be completed with great care by
each bidder to ensure that its bid is acceptable.

OPPORTUNITY FOR DISADVANTAGED BUSINESS ENTERPRISES TO BID

The Washington Metropolitan Area Transit Authority hereby notifies all prospective bidders that it
will affirmatively ensure that disadvantaged minority business enterprises will be afforded full
opportunity to submit bids in response to this solicitation and will not be discriminated against on
the basis of race, color, creed, sex, religion, national origin, disability, sexual preference and/or
gender identity in consideration for award.

NOTICE OF PROTEST POLICY

a.

(b)

()

(d)

The Authority’s procedure for the administrative resolution of protests is set forth in
Chapter 17 of WMATA’s Procurement Procedures Manual (PPM). The procedures
contain strict rules for filing a timely protest, for responding to a notice that a protest has
been filed, and other procedural matters.

The basis on which FTA will review a grantee’s protest decision is defined in §17-8.
FTA will generally exercise discretionary jurisdiction over cases deemed to involve
issues important to the overall third party contracting program. FTA’s decision to
decline jurisdiction over a protest does not imply approval of or agreement with the
agency'’s decision or that FTA has determined that this Contract is eligible for Federal
participation.

Alleged violations must be submitted to the Contracting Officer who will administratively
decide the protest.

The United States District Courts for the Districts of Maryland, Virginia and the District
of Columbia, and the local courts in Maryland, Virginia and the District of Columbia
have jurisdiction over court actions concerning protest decisions.

WMATA'S TAX EXEMPT STATUS

(@)

(b)

Pursuant to Article XVI, Paragraph 78, of the Washington Metropolitan Area Transit
Authority’'s Compact, as adopted by the State of Maryland, the District of Columbia, and the
Commonwealth of Virginia, with the authorization and consent of the Congress of the
United States, the Authority has been accorded exemption from taxes as follows:

"The Authority and the Board shall not be required to pay taxes or
assessments upon any of the property acquired by it or under its
jurisdiction, control, possession or supervision, or upon its activities in the
operation and maintenance of any transit facility or upon any revenues
therefrom, and the property and income derived therefrom shall be
exempted from all Federal, State, District of Columbia, municipal, and local
taxation. This exemption shall include without limitation, all motor vehicle
license fees, sales taxes and motor fuel taxes."

By submission of its bid, the bidder certifies that none of the taxes that the Authority is
exempt from are included therein.
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ENGLISH LANGUAGE AND UNITED STATES CURRENCY

With respect to both this solicitation and the resultant Contract:

(a) All communications (oral, written, electronic and otherwise including but, not limited to,
software coding) shall be in the English language.

(b) All pricing shall be in United States dollars.

BRAND NAME OR EQUAL

N/A

(a) If items called for by this IFB have been identified in the Price Schedule by a "brand name
or equal" description, such identification is intended to be descriptive, but not restrictive,
and is to indicate the quality and characteristics of products that will be satisfactory. Bids
offering "equal” products, including products of the brand name manufacturer, other than
the one described by brand name will be considered for award, if such products are clearly
identified in the bids and the Authority determines that they fully meet the salient
characteristics (physical, functional, or performance) requirements in the IFB.

(b) Unless the bidder clearly indicates in its bid that it is offering an "equal” product, the bid
shall be considered as offering a brand name product referenced in the IFB.

(c) If the bidder proposes to furnish an "equal" product, a description of the product to be
furnished shall be placed in the space provided in the IFB, or such product shall be
otherwise clearly identified in its bid. The Authority, at its sole discretion, must be able to
determine equality without an extensive evaluation. Thus, if the bidder has some
information demonstrating equality of the proposed equal, such as acceptance by another
transit agency, it should submit such documentation with its bid.

(d) CAUTION TO BIDDERS. WMATA is not responsible for locating or securing any
information that is not identified in its bid and reasonably available to the Authority. The
offeror must furnish as a part of its proposal all descriptive material (such as cuts,
illustrations, drawings, or other information) necessary for the Authority’s determination.

(e) The information furnished may incorporate by specific reference, information previously
furnished or otherwise available to the Authority.

REQUESTS FOR RECORDS

The Washington Metropolitan Area Transit Authority (WMATA), in the regular course of business,
may receive from the public, including prospective vendors and bidders, requests for records on a
variety of topics. It is WMATA's policy to make official agency records, including electronic
records, available to the public, unless specifically prohibited by WMATA'’s policy or applicable
laws.

(a) “Records” means any existing writings, drawings, maps, recordings, tapes, film, microfilm,
correspondence, forms, cards, photographs, optical disks, photo copies, and records
stored by computer (electronic records) that are made or received by WMATA in
connection with a public contract. A record does not include uncirculated personal notes,
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(b)

()

(d)

(e)

(f)

(9)

(h)

papers, electronic records and any other records that were created and retained solely as
work papers for personal use of the Contracting Officer, Contract Administrator or other
WMATA employee.

WMATA’s contracting process allows for the release/posting of certain information
concerning this Contract after its award. This includes the name of the successful bidder
and the amount of the award. This information is available on WMATA'’s website under
“Business with Metro” or directly from the Contract Administrator.

Upon WMATA's request, the successful bidder shall be required to provide a redacted copy
of its bid with confidential and proprietary information redacted.

After the award is announced, the winning proposal may be subject to release under
WMATA's Public Access to Records Policy (PARP).

When WMATA determines that a bid will be of wide public interest, WMATA will post the
redacted bid on its website. When WMATA receives three (3) or more requests for a
successful bid, WMATA will post it on its website.

Requests for Records that are not made available during the procurement process will be
submitted in accordance with the PARP. Requests must be in writing and sent by mail to
the Office of General Counsel, Washington Metropolitan Area Transit Authority, 600 Fifth
Street, NW, Washington, D.C. 20001, or by electronic mail at parpprivieq@wmata.com or
by facsimile to the attention of the PARP Administrator at (202) 962-2550. If a request for
records is sent directly from the requestor to a Contract Administrator, department, or
independent office, that entity shall immediately forward the request to the PARP
Administrator in the Office of General Counsel. If records are subject to a PARP request, a
member of the PARP team will contact the company to begin the PARP document review
process, which includes providing detailed written justifications for any information for
which exemptions are claimed.

Neither WMATA'’s bidding process nor the PARP process generally allow for the release of
information that would cause competitive harm to the bidders, other organizations,
WMATA's employees, or interests. Information that will be withheld includes the following:

@ The names of unsuccessful bidders;
2 The bids of unsuccessful bidders;
3) Personal information (this does not include education and qualifications which

are released) about the successful bidder or its employees that is not available
to the public on the website of the successful bidder;

(4) Unit price details of the successful bid (this does not include the bottom line
price, which is released);

(5) The names of the vendors who file a protest to the solicitation or its award,;

(6) The written adjudication of any protests;

(7) Personal information concerning WMATA'’s employees; and

(8) Trade secrets and confidential commercial or financial information obtained

from a bidder.

If your company’s records are subject to a PARP request (i.e., if it is the successful bidder),
a broad claim of confidentiality for the entire bid is rarely acceptable, and will likely be
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()

rejected during the PARP process. Therefore, WMATA suggests that you narrowly identify
your confidential/proprietary information based on the following guidance:

Information that may be withheld/redacted: Detailed pricing except bottom line offer

amounts;

Public information subiject to release:

(1)
()
@)
(4)
()

Any information on your company’s website;

Publicly known information (even if not on your company’s website);
General company background;

Mere compliance with IFB requirements; and

Anything standard to the industry.
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REPRESENTATIONS & CERTIFICATIONS

Instructions: Check or complete all applicable boxes or blocks on this form and submit it with your offer.

1.

TYPE OF BUSINESS ORGANIZATION

By submission of this offer, the offeror represents that it operates as [ ] an individual, [ ] a partnership,
[ 1 a limited liability company, [ ] a joint venture, [ ] a nonprofit organization, or [ ] a corporation,

incorporated under the laws of the State of

Name Signature
Title Company
Date

AFFILIATION AND IDENTIFYING DATA

Each offeror shall complete 2.1, 2.2 if applicable, and 2.3 below, representing that:

2.1

2.2

2.3

It[ ]is, [ ] is not, owned or controlled by a parent company. For this purpose, a parent
company is defined as one that either owns or controls the activities and basic business policies
of the offeror. To own another company, means that the parent company must own at least a
majority, i.e., more than fifty percent (50%), of the voting rights in that company. To control
another company, such ownership is not required. If another company is able to formulate,
determine or veto the offeror's basic business policy decisions, such other company is
considered the parent of the offeror. This control may be exercised through the use of dominant
minority voting rights, use of proxy voting, Contractual arrangements or otherwise.

If the offeror is owned or controlled by a parent company, it shall insert in the space below the
name and main office address of the parent company:

Name of Parent Company

Main Office Address (including ZIP Code)

If the offeror has no parent company, it shall provide in the applicable space below its own
employer's identification number (E.I.N.), (i.e., number used on Federal tax returns or, if it has a
parent company, the E.I. N. of its parent company).

Offeror E.I. N.: or, Parent Company's E.I. N.:

Name

Signature

Title

Company

Date
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PREVIOUS CONTRACTS AND COMPLIANCE REPORTS

This representation is applicable to federally assisted contracts. By submission of this offer, the offeror
represents that:

3.1 It[ ] has, [ ] has not, participated in a previous contract or subcontract subject to either the
Equal Opportunity Clause of this solicitation, or the clause contained in Parts Il and IV of
Executive Order 11246, as amended; that prohibits discrimination on the basis of race, color,
creed, national origin, sex, age; and

3.2 It[ ]has,[ ] has not,filed all required compliance reports; and

3.3 Representations indicating submittal of required compliance reports signed by proposed
subcontractors will be obtained prior to subcontract awards.

Name Signature
Title Company
Date

DISADVANTAGED BUSINESS ENTERPRISE

This representation is applicable to federally assisted contracts. By submission of this offer, the offeror
represents that:

4.1 It[ 1is,[ 1]is not, adisadvantaged business enterprise.

"Disadvantaged Business Enterprise" means a for-profit small business concern that is at least fifty one
percent (51%) owned by one or more individuals who are both socially and economically disadvantaged
individuals or, in the case of a corporation, in which fifty one percent (51%) of the stock is owned by one
or more such individuals; and whose management and daily business operations are controlled by one
or more socially and economically disadvantaged individuals who own it.

"Socially and Economically Disadvantaged Individual” is defined in Appendix B. Notice of Requirements
for Disadvantaged Business Enterprise (DBE). By submission of this offer, the offeror represents that:

4.2 It[ ]is,[ ]is not, currently certified by Metropolitan Washington Unified Certification Program
(MWUCP) as a disadvantaged business enterprise.

4.3 Special Certification Requirements for Transit Vehicle Manufacturers. Each transit vehicle
manufacturer, as a condition of being authorized to bid or propose on FTA funded transit vehicle
procurements, must certify that it has complied with the DBE requirements of 49 C.F.R. Part 26.

The offeror represents that it[ ]is or [ ]is not a transit vehicle manufacturer and [ ] has or [ ]
has not complied with the DBE requirements of 49 C.F.R Part 26.

Name Signature

Title Company
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SMALL BUSINESS ENTERPRISE (MAY 2015)

“Small Business Enterprise” means a for profit small business concern that is at least fifty one percent
(51%) owned by one (1) or more individual(s) who are economically disadvantaged. “Economically
Disadvantaged Individual” is defined in Appendix B-1, Definitions, in Notice of Requirements for Small
Business Enterprise (SBE) Program.

5.1 It[ ]is,[ ]is not, a small business enterprise. A firm must be a small business as defined by
the U.S. Small Business Administration (SBA) by applying current SBA business size standards
found in 13 C.F.R. Part 121 that are applicable to the type of work the firm seeks to perform in
USDOT assisted contracts. The fifty one percent (51%) owner must be a U.S. citizen or
permanent resident. A firm must be organized for profit in order to be eligible for SBE
certification. The firm’s average gross receipts cannot exceed the overall USDOT size standard
for a small business [$23.98 million averaged over the three (3) previous fiscal years or part of
year that the business has been in existence.] Set forth in 49 C.F.R. § 26.65, at least fifty one
percent (51%) of the firm’s ownership must be held by individuals who meet the personal net
worth (PNW) cap of $1.32 million as prescribed by 49 C.F.R. § 26.67.

5.2 It[ Jis,[ ]is not, currently certified by WMATA as a small business enterprise.
Name Signature

Title Company

Date

AFFIRMATIVE ACTION COMPLIANCE

This representation is applicable to federally assisted contracts of $50,000 or more that are awarded to
contractors with fifty (50) or more employees. By submission of this offer, the offeror represents that:

6.1 It has a workforce of employees.

6.2 It[ ] has developed and has on file, or [ ] has not developed and does not have on file, at each
establishment, affirmative action programs required by the rules and regulations of the
Secretary of Labor (41 C.F.R. 88 60.1 and 60.2), or

6.3 It [ ] has not previously had contracts subject to the written affirmative action program
requirements of the rules and regulations of the U.S. Secretary of Labor.

Name Signature
Title Company
Date

COVENANT AGAINST GRATUITIES

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that in connection with this procurement:
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Neither it nor any of its employees, representatives or agents have offered or given gratuities (in the
form of entertainment, gifts or otherwise) to any Board member, employee or agent of the Authority with
the view toward securing favorable treatment in the awarding, or administration of this Contract.

Name Signature
Title Company
Date

CONTINGENT FEES

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that in connection with this procurement:

8.1 It[ ] has, [ ] has not, employed or retained any company or persons (other than a full-time,
bona fide employee working solely for the offeror) to solicit or secure this Contract, and

8.2 It[ ] has, [ ] has not, paid or agreed to pay any company or person (other than a full-time,
bona fide employee working solely for the offeror) any fee, commission, percentage, or
brokerage fee contingent upon or resulting from the award of this Contract.

Name Signature
Title Company
Date

CLEAN AIR ACT AND CLEAN WATER ACT CERTIFICATION

This certification is applicable if the Contract will be federally assisted and the offer exceeds $150,000,
or the Contracting Officer believes that orders under an indefinite type Contract in any year will exceed
$150,000 or a facility to be used has been the subject of a conviction under the Clean Air Act [42 U.S.C.
§ 7413(c)(1)] or the Clean Water Act [33 U.S.C.8 1319(c)], is listed by the U.S. Environmental Protection
Agency (EPA) as a violating facility, and the acquisition is not otherwise exempt:

9.1 Any facility to be utilized in the performance of this Contract [ ] is, or [ ] is not listed on the
EPA's List of Violating Facilities;

9.2 Offeror will immediately notify the Contracting Officer, before award, of the receipt of any
communications from the Administrator, or a designee of the EPA, indicating that any facility
that it proposes to use in the performance of this Contract is under consideration to be listed on
the EPA’s List of Violating Facilities; and

9.3 Offeror will include a certification substantially the same as this certification, including this
paragraph, in every non-exempt subcontract.

Name Signature
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Title

Company

Date

DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY EXCLUSION

This certification is applicable to federally assisted contracts over $25,000.

10.1

10.2

Primary Covered Transactions. This certification applies to the offer submitted in response to
this solicitation and will be a continuing requirement throughout the term of any resultant

Contract.

10.1.1

10.1.2

In accordance with the provisions of 2 C.F.R. Part 1200 and 2 C.F.R. Part 180,
Subpart C, the offeror certifies to the best of its knowledge and belief that it and its
principals:

10.1.1.1 are not currently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from covered transactions by
any Federal or state department or agency;

10.1.1.2 have not, within a three (3) year period preceding this offer, been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, state, or local)
transaction or contract under a public transaction; violation of Federal
or state antitrust statutes, or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

10.1.1.3 are not currently indicted for or otherwise criminally or civilly charged by
a governmental entity (Federal, state, or local) with commission of any
of the offenses enumerated in paragraph (1) (ii) of this certification; and
have not, within a three (3) year period preceding this offer, had one (1)
or more public transactions (Federal, state, or local) terminated for
cause or default.

Where the offeror is unable to certify to any of the statements in this certification,
the offeror shall attach an explanation to this offer.

Lower Tier Covered Transactions. This certification applies to a subcontract at any tier expected
to equal or exceed $25,000 and will be a continuing requirement throughout the term of this

Contract.

10.2.1

10.2.2

The prospective lower tier subcontractor certifies, by submission of this offer, that
neither it nor its principals is currently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from participation in this
transaction by any Federal or state department or agency.

Where the prospective lower tier subcontractor is unable to certify to any of the
statements in this certification, such prospective participant shall attach an
explanation to this proposal.
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10.3

The Certification required by 10.2, above, shall be included in all applicable subcontracts and
the Contractor shall keep a copy on file. The Contractor shall be required to furnish copies of
certifications to the Contracting Officer upon his or her request.

Name Signature
Title Company
Date

CERTIFICATION OF INDEPENDENT PRICE DETERMINATION

111

11.2

By submission of its offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that in connection with this procurement:

1111

11.1.2

11.1.3

The prices in this offer have been arrived at independently, without, for the purpose
of restricting competition, any consultation, communication, or agreement with any
other offeror or with any other competitor;

Unless otherwise required by law, the prices that are quoted in this offer have not
been knowingly disclosed by the offeror and will not be knowingly disclosed by the
offeror prior to award (in the case of a negotiated procurement), directly or
indirectly, to any other offeror or to any competitor; and

No attempt has been made or will be made by the offeror to induce any other
person or firm to submit or not to submit an offer, for the purpose of restricting
competition.

Each person signing this offer certifies that:

1121

11.2.2

He or she is the person in the offeror’s organization responsible for the decision
regarding the prices being offered herein and that he/she has not participated, and
will not participate, in any action contrary to 11.1.1 through 11.1.3 above; or

He or she is not the person in the offeror’s organization responsible for the decision
regarding the prices being offered herein, but that he/she has been authorized in
writing to act as agent for the persons responsible for such decision in certifying
that such persons have not participated; and will not participate, in any action
contrary to 11.1.1 through 11.1.3 above; or and as their agent he or she does
hereby so certify.

Name

Signature

Title

Company

Date

CERTIFICATION OF NONSEGREGATED FACILITIES

This certification is applicable to federally assisted contracts over $10,000.
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121

12.2

12.3

12.4

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party
thereto certifies as to its own organization, that in connection with this procurement:

12.1.1 It does not and will not maintain or provide for its employees, any segregated
facilities at any of its establishments, and that it does not and will not permit its
employees to perform their services at any location under its control, where
segregated facilities are maintained.

12.1.2 The offeror agrees that a breach of this certification is a violation of the Equal
Opportunity clause in this Contract.

12.1.3 As used in this certification, the term "segregated facilities" means any waiting
rooms, work areas, rest rooms and wash rooms, restaurants and other eating
areas, time clocks, locker rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas, transportation, and housing
facilities provided for employees that are segregated by explicit directive or are in
fact segregated on the basis of race, color, religion or national origin, because of
habit, local custom or otherwise.

12.1.4 It further agrees that (except where it has obtained identical certifications from
proposed subcontractors for specific time periods) it will:

Obtain identical certifications from proposed subcontractors before the award of subcontracts
under which the subcontractor will be subject to the Equal Opportunity clause;

Retain such certifications in its files; and

Forward the following notice to such subcontractors (except if the proposed subcontractors
have submitted identical certifications for specific time periods):

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICATIONS

OF NONSEGREGATED FACILITIES

A Certification of Nonsegregated Facilities must be submitted prior to award of a subcontract exceeding
$10,000 that is not exempt from the provisions of the Equal Opportunity clause. The certification may
be submitted either for such subcontract or for all subcontracts during a period (i.e., quarterly,
semiannually or annually).

Name Signature
Title Company
Date

NONDISCRIMINATION ASSURANCE

131

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party
thereto certifies as to its own organization, in connection with this procurement, that it will not
discriminate on the basis of race, color, creed, religion, national origin, sex, age, disability,
sexual preference and/or gender identity in the performance of this Contract. The offeror is
required to insert the substance of this clause in all subcontracts and purchase orders. The
Contractor’s failure to carry out these requirements is a material breach of this Contract, that
may result in the termination of this Contract or such other remedy as the Authority deems
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appropriate. The offeror further agrees by submitting this offer, that it will include this
certification, without modification, in all subcontracts and purchase orders.

Name Signature
Title Company
Date

CERTIFICATION OF RESTRICTIONS ON LOBBYING

This certification is applicable to federally assisted contracts if the offer exceeds $100,000.

14.1 By submission of this offer, the offeror certifies, and in the case of a joint offer, each party
thereto certifies as to its own organization, that to the best of his or her knowledge or belief:
141.1 No federally appropriated funds have been paid or will be paid, by or on behalf of
the undersigned, to any person for influencing or attempting to influence an officer
or employee of an agency, a member of Congress, an officer or employee of
Congress, or an employee of a member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant, the making of
any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

14.1.2 If any funds other than federally appropriated funds have been paid or will be paid
to any person for making lobbying contacts to an officer or employee of any agency,
a member of Congress, an officer or employee of Congress, or an employee of a
member of Congress in connection with this Contract, the undersigned shall
complete and submit Standard Form--LLL, "Disclosure of Lobbying Activities."

14.1.3 The undersigned shall require that the language of this certification be included in
all sub-awards (including subcontracts, sub-grants and contracts under grants,
loans and cooperative agreements) at all tiers and that all sub-recipients shall
certify and disclose accordingly.

14.2  This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered. Submission of this certification is a prerequisite for making or
entering into this transaction imposed by 31 U.S.C. § 1352, as amended. Any person who fails
to file the required certification shall be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

14.3 The Contractor certifies or affirms the truthfulness and accuracy of each statement of its
certification and disclosure, if any. In addition, the Contractor understands and agrees that the
provisions of 31 U.S.C.A.8§ 3801, et.seq. apply to this certification and disclosure, if any.

Name Signature
Title Company
Date
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BUY AMERICA ACT CERTIFICATION

The Buy America Act requirements apply to federally assisted construction contracts, and acquisition of
goods or rolling stock contracts valued at more than $150,000.1!

15.1 By submission of this offer, the offeror certifies, and in the case of a joint offer, each party
thereto certifies as to its own organization, that in connection with this procurement it will comply
with 49 U.S.C. § 5323(j) and 49 C.F.R. Part 661, which provide that Federal funds may not be
obligated unless steel, iron, and manufactured products used in FTA funded projects are
produced in the United States, unless a waiver has been granted by FTA or the product is
subject to a general waiver. General waivers are listed in 49 C.F.R. § 661.7 Separate
requirements for rolling stock are set out at 49 U.S.C. § 5323(j)(2)(C) and 49 C.F.R. § 661.11.

15.2  An offeror must submit to the Authority, the appropriate Buy America Act certification (below)
with all offers on FTA funded contracts, except those subject to a general waiver. Offers that are
not accompanied by a completed Buy America Act certification must be rejected as
nonresponsive. This requirement does not apply to lower tier subcontractors. Mark the
applicable certifications below:

15.2.1 Certification requirement for procurement of steel, iron, or manufactured
products:
[ ] Certificate of Compliance with 49 U.S.C.§ 5323(j)(1)
The offeror hereby certifies that it will meet the requirements of 49 U.S.C. §
5323(j)(1) and the applicable regulations in 49 C.F.R. § 661.5.
[ ] Certificate of Non-Compliance with 49 U.S.C. § 5323(j)(1)
The offeror hereby certifies that it cannot comply with the requirements of 49 U.S.C.
§ 5323(j)(1) and 49 C.F.R. § 661.5, but it may qualify for an exception pursuant to
49 U.S.C. 88 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49 C.F.R. 8 661.7.
15.2.2 Certification requirement for procurement of buses, other rolling stock and
associated equipment:
[ ] Certificate of Compliance with 49 U.S.C.8 5323(j)(2)(C)
The offeror hereby certifies that it will comply with the requirements of 49
U.S.C. 8 5323(j)(2)(C) and the regulations at 49 C.F.R. § 661.11.
[ ] Certificate of Non-Compliance with 49 U.S.C. 53238 (j)(2)(C)
The offeror hereby certifies that it cannot comply with the requirements of 49
U.S.C. 8§ 5323(j)(2)(C) and 49 C.F.R. § 661.11, but may qualify for an exception
pursuant to 49 U.S.C. 88 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49
C.F.R. 8§ 661.7.

Name Signature

Title Company

Date

CERTIFICATION OF NON-DELINQUENT TAXES

L1f the funding for this Contract comes from an FTA grant issued before December 26, 2014, then the limit is $100,000.

37
Rev. 08/16




WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT IFB FQ16114R/DAF

This certification is applicable to federally assisted contracts.

16.1

16.2

16.3

16.4

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party
thereto certifies as to its own organization, that in connection with this procurement:

16.1.1

16.1.2

16.1.3

16.1.4

16.1.5

It has not been convicted over the past three (3) years of violating any Federal
criminal tax law or failed to pay any tax.

It has certified if it has been notified of an unresolved tax lien or any unsatisfied
Federal tax delinquency in excess of $3,000 and that it is paying tax debts through
an installment agreement or has requested a collections due process hearing.

The offeror agrees that a breach of this certification is a violation of the Federal
Acquisition Regulation (FAR).

As used in this certification, the term "tax delinquency” means an outstanding debt
for which a notice of lien has been filed in public records.

It further agrees that (except where it has obtained identical certifications from
proposed subcontractors for specific time periods) it will:

Obtain identical certifications from proposed subcontractors before the award of subcontracts
under which the subcontractor will be subject to the FAR.;

Retain such certifications in its files; and

Forward the following notice to such subcontractors (except if the proposed subcontractors
have submitted identical certifications for specific time periods):

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR CERTIFICATION

OF NON-DELINQUENT TAXES

A Certification of Non-Delinquent Taxes must be submitted prior to award of a subcontract exceeding $100,000
that is not exempt from the provisions of the FAR. The certification may be submitted either for such subcontract
or for all subcontracts during a period (i.e., quarterly, semiannually or annually).

17.

Name Signature
Title Company
Date

DISCLOSURES OF INTERESTS OF WMATA BOARD MEMBERS

For purposes of this disclosure, terms in bold are defined by the Code of Ethics for Members of the
WMATA Board of Directors a copy of which is available at www.wmata.com. Financial interests include
ownership interests and prospective and actual income. Firm includes parents, subsidiaries and
affiliates.

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that to the best of its knowledge, information and belief in connection
with this procurement:
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171

17.2

17.3

[1] No WMATA Board member, household member or business associate has a
financial interest in this firm, in a financial transaction with the Authority to which this firm is a
party or prospective party, or in an actual or prospective business relationship with the
Authority to which this firm is a party.

[] The following WMATA Board member(s), household member(s) or business
associate(s) has a financial interest in this firm, in a financial transaction with the Authority to
which this firm is a party or prospective party, or in an actual or prospective business
relationship with the Authority to which this firm is a party, Include in “Nature of Interest”
below, a description of the financial interest and (1) for ownership interests, the value of the
interest, the name and address of the firm in which the interest is held, and the total equity or
equivalent interest of the firm; and (2) for income, the amount of all income received by the
Board member, household member or business associate in the current and preceding
fiscal year for services provided, and the name and address of the firm from which the income
was received.

Name of Board Member Nature of Interest
Household Member or
Business Associate

The certification required by 17.1 and 17.2 above shall be included in all subcontracts. The
prime contractor shall furnish copies of certifications to the Contracting Officer and retain a copy
for inspection upon his or her request.

Name

Signature

Title

Company

Date
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PRE-AWARD EVALUATION DATA

PROJECT DESCRIPTION:

1. Name of firm

2. Address:

3. [ ]Individual [ ] Partnership[ ] Corporation[ ]Joint Venture
4, Date organized

State where incorporated or organized

5. Names of officers or partners:
a
b
C.
d
e
f.
6. How long has your firm been in business under its present name?
7. Attach as Schedule One (1) a list of similar current contracts that demonstrate your firm’s

technical proficiency, each with contract amount, name of contracting party, character or type
of work and percentage of completion.

8. Attach as Schedule Two (2) a list of similar contracts, each with contract amount, name of
contracting party, and character or type of work for similar contracts completed in the last two
(2) years.

9. In the last two (2) years has your firm been denied an award where it was e offeror?

If the answer is yes, attach as Schedule Three (3) the full particulars regarding each
occurrence.

10. Has your firm failed to complete, in the last two (2) years, any contract on which it was the
offeror?

If the answer is yes, attach as Schedule Four (4), the full particulars regarding each
occurrence.

11. Financial resources available as working capital for the Contract:

a. Cashonhand: $
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b. Sources of credit:

Attach as Schedule Five (5) financial statements and letters from banks regarding credit as
required by the “Pre-Award Information” article.

What percentage of work (Contract amount) does your firm intend performing with its own
personnel? %.

Attach as Schedule Six (6), a list of all principal subcontractors and the percentage and
character of work (Contract amount) that each will perform. Principal items of work shall
include, but not be limited to, those items listed in the “Pre-Award Information” article.

If the Contractor or subcontractor is in a joint venture, submit “Pre-Award Evaluation Data”
forms for each member of the joint venture.

The above information is confidential and will not be divulged to any unauthorized personnel.

The undersigned certifies to the accuracy of all information.

COMPANY:

SIGNATURE:

NAME:

TITLE:

DATE:
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TERMS AND CONDITIONS
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CHAPTER | — TERMS AND CONDITIONS

AGREEMENT

The work to be performed under this Contract may briefly be described as torque wrenches
repair and calibration services of torque wrenches, including all necessary or incidental
work, labor and materials. The Contractor agrees to perform the work in accordance with
requirements and terms and conditions hereinafter set forth in this Contract. In consideration
for the Contractor's complete, satisfactory and proper performance of the Contract, the
Authority agrees to pay to the Contractor, and the Contractor agrees to accept as full
compensation, the sums of money set forth in the Price Schedule at the time and in the
manner and upon the terms and conditions set forth in this Contract.

ARRANGEMENT OF CONTRACTUAL PROVISIONS

For ease of reference, this Contract is divided into chapters, articles (also referred to as
“clauses”), paragraphs and subparagraphs. While the chapters and articles are titled, it is
understood that both the use of such titles and the manner and overall arrangement of the
Contractual provisions are intended solely for the convenience of the parties and are without
independent Contractual or legal significance.

ORDER OF PRECEDENCE

(@  Any inconsistency in the Contract shall be resolved by giving precedence to the
following order: (a) terms and conditions (b) the specifications or Scope of Work; (c)
drawings, if any; (d) other documents, exhibits, and attachments generated by the
Authority as part of this Contract; (e) the technical proposal, if any, and other
Contractor submissions generated as part of this Contract. In the event of a conflict
within or between provisions entitled to equal precedence, the more stringent
requirement shall apply.

(b) Notwithstanding paragraph (a), if this Contract is funded, in whole or part, through the
Federal Government, all contract terms mandated for inclusion by the Federal
Government shall be deemed to supersede any other conflicting or inconsistent
provisions of this Contract.

REQUIREMENTS CONTRACT

(@) This is a requirements Contract. A requirements contract provides the Contractor with
both the legal right and the legal duty to supply goods and/or services in an amount
that is determined by WMATA's needs, rather than by a fixed quantity. If, however as
the result of an urgent need, the Authority requires any quantity of goods or services
before the date otherwise specified under this Contract, and if the Contractor will not
accept an order providing for the accelerated delivery, the Authority may acquire the
urgently required goods or services from another source.

(b) If the Contractor is unable or otherwise fails to provide goods or services within the
time frames required in this Contract, the Authority reserves the right to procure them
from any other source and in any other manner it deems appropriate. Nothing
contained herein shall be deemed to waive, modify or impair the Authority’s right to
treat such failure as a material breach of the Contractor’'s obligations pursuant to the
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“Default” article of this Contract, or to pursue any other remedy to which the Authority
may be entitled pursuant to this Contract, at law or in equity.

INDEFINITE QUANTITY CONTRACT

N/A
ORDERING

(&) The Contracting Officer shall order any supplies and/or services to be furnished under
this Contract by the issuance of delivery orders or task orders. Such orders may be
issues throughout the Period of Performance.

(b) All delivery orders or task orders are subject to the terms and conditions of this Contract.
In the event of a conflict between a delivery order or task order and this Contract, this
Contract shall control.

(c) If mailed, a delivery order or task order is considered “issued” when the Authority places
the order in the mail. Orders may be issued electronically, if authorized by the Price
Schedule.

ORDER LIMITATIONS

N/A

AUDIT, AVAILABILITY, AND INSPECTION OF RECORDS- FTA

(&) Authorized persons. The Contracting Officer and his or her representatives, including
representatives of the Authority’s governing jurisdictions and any other Federal, state,
or local entity providing funding for this Contract and the U.S. Comptroller General
shall have access and inspection rights described in this article.

(b) Examination of costs. The Contractor shall maintain, and the Contracting Officer shall
have the right to examine and audit, all records sufficiently to properly reflect all costs
incurred or anticipated to be incurred directly or indirectly in performance of this
Contract. This right of examination shall include inspection of the Contractor’s facilities
engaged in performing this Contract at all reasonable times.

(©) Cost or pricing data. If the Contractor is required to submit cost or pricing data in
connection with any pricing action relating to this Contract, the Contracting Officer
shall have the right to examine and audit all of the Contractor’s records related to: (1)
any bid for this Contract, subcontract, or modification; (2) any clarifications of the bid;
(3) pricing of this Contract, subcontract or modification; or (4) performance of this
Contract, subcontract or modification.

(e) Availability. The accounts, records and cost information required to be originated
under this Contract, and together with all other accounts, records and cost information
related to this Contract, shall be maintained and made available by the Contractor and
subcontractor(s):
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() At their offices at all reasonable times for inspection, audit, reproduction or
such other purposes as the Contracting Officer or by anyone he or she
authorizes may require or pursuant to any other provision of this Contract;
and

(2) Except to the extent otherwise expressly set forth in this Contract, until three
(3) years from the date of final payment under this Contract. If the Contract is
completely or partially terminated, such records shall be maintained for a
period of three (3) years from either the date of any resulting final settlement
or the date of final payment, whichever is later. If a pricing adjustment is
involved in any dispute or litigation related to this Contract, such records shall
be maintained for a period equal to the later of three (3) years from the date
of final payment or one (1) year following the final disposition of the dispute
or litigation.

(e) Subcontracts. The Contractor shall insert this article, in all subcontracts that exceed
$100,000.

AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR

Funds are not guaranteed for performance under this Contract beyond the current fiscal year
that ends on June 30". The Authority’s obligation for performance of this Contract beyond
that date is contingent upon the availability of funds from which payment for Contract
purposes can be made. The Authority’s legal liability for any payment cannot arise for
performance under this Contract, until funds are made available to the Contracting Officer for
performance and until he or she notifies the Contractor of the availability, in writing. Any
option exercised by the Authority that will be performed, in whole or in part, in a subsequent
fiscal year is subject to availability of funds in that year and will be governed by the terms of
this article.

CONTRACTING OFFICER’'S TECHNICAL REPRESENTATIVE (COTR)

@) The work will be conducted under the Contracting Officer's general directions.
Authority will be delegated to the Contracting Officer's Technical Representative
(COTR) to take the following actions:

(2) Act as the principal point of contact with the Contractor. The COTR will
submit a copy of each item of incoming correspondence and a copy of any
enclosures to the Contract Administrator;

(2) Approve in writing, the Contractor’'s progress schedule and submittals when

required;
3) Inspect the work for compliance with this Contract;
4) Review and approve invoices and payment estimates. The COTR will

forward invoices and receipts to accounting. The COTR will bring any
significant discrepancies in, or disputes concerning, Contractor invoices or
payments to the Contracting Officer's attention. In those cases requiring
release of final retained percentages of payment, the COTR will make his or
her recommendations to the Contracting Officer in writing;

(5) Coordinate correspondence with the Contract Administrator, if its importance
significantly impacts the Contractual terms and conditions;
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(b)

(6)
(7)
(8)
(9)
(10)

(11)
(12)

(13)

(14)

(15)

(16)

(17)

(18)

(19)

Evaluate the Contractor’s technical letters and proposals for the Contracting
Officer,;

Advise the Contracting Officer of potential problems that may affect Contract
performance;

Advise DBE Office, if DBE, SBE, or SBLPP issue(s) appear that may require
investigation.

Advise the Contracting Officer whenever the COTR has reason to believe
that the Contractual not-to-exceed amount will be exceeded;

Prepare the Authority’'s estimate for proposed Contract modifications.
Participate in negotiations for modifications;

Approve, in writing, the Contractor’s progress schedule when required.
Receive from the Contractor, monthly, if applicable, DBE status reports and
forward them to the DBE Office;

Receive from the Contractor certified payroll reports and prepare a log sheet
indicating the following: (1) name of the Contractor and subcontractor; (2) the
Contract number; (3) the certified payroll number (number for the payroll for
the project starting with the number 1); (4) the time frame of the payroll
period (i.e. 1/21/11-2/3/11); (5) the statement of compliance date (first page
of the report); and (6) the date the report was received by WMATA;

Maintain a comprehensive file/record of documents and correspondence
concerning Contract activities and actions;

Provide the Contract Administrator with a written notification after all
supplies/services have been received with a statement that the COTR is not
aware of any open issues that would preclude closeout of the Contract and
that it is ready for closeout. The COTR will return the file, containing all
records, correspondence, etc., to the Contract Administrator;

Execute Standard Form 1420, which contains a detailed performance
evaluation of the Contractor. If, there are one (1) or more categories in
which the Contractor is deemed unsatisfactory, these evaluations must be
provided to it for comment;

Provide the Contract Administrator with a written request (and requisition) to
exercise option(s) (if any) a minimum of ninety (90) days prior to the time
established in this Contract for exercise of the option;

The presence or absence of the COTR or his or her inspectors shall not
relieve the Contractor from any requirements of this Contract.

The COTR may not re-delegate or sub-delegate his or her authority to act on
the Contracting Officer’s behalf. If, for whatever reason the COTR is unable
or unwilling to fulfill his or her responsibilities under this Contract, only the
Contracting Officer can designate a new COTR.

The COTR’s name and address will be provided after award.
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CHAPTER Il — TIME/DELAYS/LIQUIDATED DAMAGES

PERIOD OF PERFORMANCE

The period of performance is three hundred sixty five (365) days commencing on the date of
award.

The Authority has the unilateral right to extend this Contract by exercising up to four (4) one
(1) year option periods subject to all terms and conditions stated herein.

Option Period I: 365 days from the end of the Base Period
Option Period Il: 365 days from the end of the Option Period |
Option Period IlI: 365 days from the end of the Option Period I
Option Period IV: 365 days from the end of the Option Period llI

The Authority may exercise the option(s) (if any) by written notice to the Contractor prior to
commencement of the option period. The Contracting Officer shall give the Contractor a
preliminary notice of its intent to exercise an option within a reasonable time before the
Contract expires. The preliminary notice does not commit the Authority to exercise an
option.

OPTIONS- EVALUATION

In awarding this Contract, the Contracting Officer shall evaluate offers for any option
guantities or periods contained in a solicitation in accordance with PPM 88 4-21 through 4-
23.

OPTIONS- EXERCISE

(a) When exercising an option, the Contracting Officer shall provide written notice to the
Contractor within a reasonable amount of time before exercising the option.

(b) When the Contract provides for economic price adjustment and the Contractor
requests a revision of the price, the Contracting Officer shall determine the effect of
the adjustment on prices under the option before the option is exercised.

(c) In accordance with PPM § 4-23, the Contracting Officer may exercise options only
after determining that—

(2) Funds are available;

2 The requirement covered by the option fulfills an existing WMATA need;

3) The exercise of the option is the most advantageous method of fulfilling
WMATA'’s needs, when price and other factors are considered.

4 Contractor is not listed in the System for Award Management’'s Exclusions
(See www.sam.gov).

(5) The Contractor's past performance evaluations on other Contract actions
have been considered; and

(6) The Contractor’s performance on this Contract has been acceptable in that it
received satisfactory ratings.
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(d)

(e)

(f)

(9)

The Contracting Officer, after considering price and other factors, shall make the
determination on the basis of one (1) of the following:

(1) A new solicitation fails to produce a better price or a more advantageous
offer than that offered by the option. If it is anticipated that the best price
available is the option price or that this is the more advantageous offer, the
Contracting Officer should not use this method of testing the market.

(2) An informal analysis of prices or an examination of the market indicates that
the option price is better than prices available in the market or that the option
is the more advantageous offer.

3) The time between the award of the Contract containing the option and the
exercise of the option is so short that it indicates the option price is the lowest
price obtainable or the more advantageous offer. The Contracting Officer
shall take into consideration such factors as market stability and comparison
of the time since award with the usual duration of Contracts for such supplies
or services.

The determination of other factors under subparagraph (d):

(2) Should take into account WMATA’s need for continuity of operations and
potential costs of disrupting operations; and
2 May consider the effect on DBEs.

Before exercising an option, the Contracting Officer shall make a written
determination for the Contract file that the exercise is in accordance with the terms of
the option, and the requirements of this clause. To satisfy requirements for full and
open competition, the option must have been evaluated as part of the initial
competition and be exercisable at an amount specified in or reasonably determinable
from the terms of the basic contract, such as:

@) A specific dollar amount;

2 An amount to be determined by applying provisions (or a formula) provided in
the basic contract, but not including renegotiation of the price for work in a
fixed-price type contract;

3 In the case of a cost-type contract, if—

(a) The option contains a fixed or maximum fee; or
(b) The fixed or maximum fee amount is determinable by applying a
formula contained in the contract;

(4) A specific price that is subject to an economic price adjustment provision; or
(5) A specific price that is subject to change as the result of changes to
prevailing labor rates provided by the U.S. Secretary of Labor.

The Contract modification or other written document that notifies the Contractor of
the exercise of the option shall cite this article as authority.

OPTION FOR INCREASED OR DECREASED QUANTITIES OF SUPPLIES
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WMATA may increase or decrease the quantities of supplies called for in the Price Schedule,
at the unit price specified. WMATA may also require the delivery of a numbered line item,
identified in the Price Schedule as an option item, in the quantity and at the price stated in
the Price Schedule. The Contracting Officer may exercise the option by written notice to the
Contractor within a reasonable amount of time before exercising the option. Delivery of the
added items shall continue at the same rate as the like items called for under the Contract,
unless the parties agree otherwise.

OPTIONS TO EXTEND SERVICES

WMATA may require continued performance of any services within the limits and at the rates
specified in this Contract. These rates may be adjusted only as a result of revisions to the
prevailing labor rates provided by the U.S. Secretary of Labor. This option provision may be
exercised more than once, but the total extension of performance thereunder shall not
exceed six (6) months. The Contracting Officer may exercise the option by written notice to
the Contractor within a reasonable amount of time exercising the option.

OPTION TO EXTEND THE TERM OF THE CONTRACT

@) WMATA may extend the term of this Contract by written notice to the Contractor
within a reasonable amount of time exercising the option, provided that WMATA
gives the Contractor a preliminary notice of its intent to extend within a reasonable
amount of time before the Contract expires. The preliminary notice does not commit
WMATA to the extension.

(b) If WMATA exercises this option, the extended Contract shall include this option
clause.

(c) The total duration of this Contract, including any options under this clause shall be

reasonable as determined by the Contracting Officer in consultation with counsel
(COUN).

OPTIONS EXERCISED OUT OF SEQUENCE

WMATA may exercise options at any time, including during the base period, and in any
sequence, even if it varies from the sequence stated in the Price Schedule. The Contractor
may be entitled to an equitable adjustment in the Contract price, if exercising the option out
of sequence causes any undue delay in performance of this Contract. If options are
extended during the base period or out of sequence, any previously agreed to economic
price adjustment for exercise of the option may not apply, at the Contracting Officer’s
discretion.

LIQUIDATED DAMAGES FOR DELAY

N/A

EXTENSIONS OF TIME/FORCE MAJEURE

€)) For purposes of this clause, the term “force majeure” shall mean an unforeseen
event or circumstance, beyond the control of, and not occasioned by the fault or
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(b)

(€)

(d)

(e)

negligence of, the Contractor or the Authority, that gives rise to a delay in the
progress of the Contract, including, without limitation, acts of God, acts of war or
insurrection, unusually severe weather, fires, floods, strikes, freight embargoes or
other events or circumstances of like nature.

Notwithstanding the provisions of the “Liquidated Damages” article of this Contract (if
applicable), if the Contractor is delayed at any time during the performance of this
Contract, by the Authority’'s negligence or by a force majeure event, then the
Contracting Officer shall extend the time for completion and/or the affected delivery
date(s) in the following circumstances:

() The cause of the delay arises after the award of the Contract and neither was
nor could have been anticipated by the Contractor by reasonable
investigation before such award;

3) The Contractor demonstrates to the Contracting Officer that the completion of
the work and/or affected deliveries will be actually and necessarily delayed;

(4) The delay cannot be avoided or mitigated by the exercise of all reasonable
precautions, efforts and measures available to the Contractor, whether
before or after the cause of delay; and

4 The Contractor makes a written request and provides other information to the
Contracting Officer, as described below.

If the Contractor will be delayed at any time or for any period by two (2) or more of
the above-mentioned causes, the Contractor shall not be entitled to a separate
extension for each cause, but shall be entitled to only one (1) period of extension for
the cumulative effects of the delay.

The Contracting Officer may rescind or shorten any extension previously granted, if
he or she subsequently determines that any information that the Contractor provided
in support of a request for an extension of time was erroneous, if, accurate
information would have resulted in a denial of the request for an excusable delay.
The Contracting Officer will not rescind or shorten any extension previously granted,
if the Contractor acted in reliance upon it and if, in his or her judgment, such
extension was based on information that the Contractor submitted in good faith, even
if it is later determined to be erroneous.

The request for an extension of time shall be made within ten (10) days after the
Contractor knows or should know of any cause for which it may claim an excusable
delay. The Contractor's request shall contain any potential basis for an extension of
time, describing, as fully as possible, the nature and projected duration of the delay
and its effect on the completion of the work identified in the request. Within thirty
(30) days after his or her receipt of all such information, the Contracting Officer shall
advise the Contractor of his or her decision on such requested extension. Where it is
not reasonably practicable for the Contracting Officer to render his or her decision in
the thirty (30) day period, he or she shall, prior to the expiration of such period,
advise the Contractor that he or she will require additional time and state the
approximate date upon which he or she expects to render a decision.
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(f)

In no event shall a delay in performance of the Contract occasioned solely by a force
majeure event or the acts or omissions of any party outside of the Contractor's
control be the basis for a termination for default pursuant to this Contract. In no event
shall a subcontractor at any tier be deemed a party outside of the Contractor’s
control.

10. THE AUTHORITY'S DELAY

(@)

(b)

If the performance of all or any part of this Contract is delayed in a material manner
or extent by the Authority’s acts or omissions that are not expressly or impliedly
authorized by this Contract or by applicable provisions of law, the Contracting Officer
shall make an adjustment (excluding profit) for any increase in the cost of
performance of this Contract caused by such delay and shall modify the Contract, in
writing. The Contracting Officer shall make an adjustment to the delivery or
performance dates and to any other Contractual provision, if such delay or
interruption affected Contract compliance. The Contracting Officer shall make no
adjustment under this Contract for any delay or interruption, if performance was or
could have been delayed by any other cause, including, without limitation: (i) the fault
or negligence of the Contractor or any subcontractor; (ii) an act constituting a force
majeure event pursuant to this Contract; or (iii) any other cause for which an
adjustment is provided under any other article of this Contract, at law or in equity.

An adjustment pursuant to paragraph (a) shall not be allowed:

(1) For any costs incurred more than twenty (20) days before the Contractor
notifies the Contracting Officer, in writing, of the delay.

(2) Unless the claim, in a sum certain, is asserted in writing as soon as
practicable after the termination of the delay. In no event, shall a Contractor
assert a delay claim later than thirty (30) days after its termination. The delay
claim shall be accompanied by appropriate documentation, specifically
supporting the nature and extent of the claimed impact upon the cost and/or
time required for performance. In any instance where it is not possible for the
Contractor to fully project such impact within the thirty (30) day period, it shall
support the claim with such documentation as is then reasonably available,
along with a statement of the anticipated time frame when the Contractor
expects to provide the additional materials. The Contracting Officer shall
maintain the right throughout the process to request such additional materials
as he or she shall reasonably require in consideration of the claim and shall
be under no obligation to conclude his or her consideration of the claim prior
to review of all relevant materials. Any adjustment to the Contract price
pursuant this article must be determined prior to final payment under this
Contract.

11. NOTICE TO THE AUTHORITY OF LABOR DISPUTES

(@)

Whenever the Contractor has knowledge that any actual or potential labor dispute is
delaying or threatens to delay the timely performance of this Contract, the Contractor
shall immediately give notice thereof, including all relevant information with respect
thereto, to the Contracting Officer.
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(b) The Contractor agrees to insert the substance of this article, including this paragraph
(b), in any subcontract hereunder if a labor dispute may delay the timely performance
of this Contract.
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CHAPTER Il — ACCEPTANCE/INSPECTIONS/DEFICIENCIES

INSPECTION OF SERVICES

(@)

(b)

©)

(d)

(e)

(f)

The Contractor shall provide and maintain an inspection system acceptable to the
Authority covering the services under this Contract. The Contractor shall maintain
complete records of all inspection work it performs and make them available to the
Authority during Contract performance in the manner and in accordance with the time
periods set forth in the “Audit and Inspection of Records” article of this Contract.

The Authority has the right to inspect and test all services called for by this Contract,
at all times and places reasonably practicable during the term of this Contract. The
Authority shall perform inspection and tests in a manner that will not unduly delay the
Contract.

If the Authority performs inspections or tests on the Contractor’s or subcontractor’s
premises, the Contractor shall furnish, and shall require subcontractors to furnish,
without cost, all reasonable facilities and assistance for the safe and convenient
performance of such inspections or tests.

If any of the services performed do not conform to the Contract’s requirements, the
Authority may require the Contractor to perform them again in conformity with the
Contract’s requirements, without additional cost. When the defects in performance
cannot reasonably be corrected by such further performance, the Authority may:

(1) Direct the Contractor to take necessary action to ensure that future
performance conforms to this Contract’s requirements; and/or

2 Reduce the Contract price to reflect the reduced value of the services
performed.

If the Contractor fails to comply with the provisions of paragraph (d), the Authority
may:

@ By contract or otherwise, perform the services and charge to the Contractor
any cost thereby incurred by the Authority; and/ or

2 In the event that the Contracting Officer deems such failure to comply a
material breach, terminate the Contract for default.

Nothing contained herein shall be deemed to preclude the Contracting Officer from
reducing the Contract price due to the reduced value of nhonconforming services to
the Authority.

INSPECTION OF SUPPLIES

(@)

The Contractor shall provide and maintain an inspection system acceptable to the
Authority covering supplies under this Contract and shall tender to the Authority for
acceptance only supplies that have been inspected in accordance with the inspection
system and that the Contractor determines to be in conformity with this Contract’s
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(b)

(©)

(d)

requirements. As part of the system, the Contractor shall prepare records evidencing
the nature and result of all inspections. These records shall be made available to the
Authority during the term of the Contract and thereafter in accordance with the “Audit
and Inspection of Records” article of this Contract. The Authority may perform
reviews and evaluations as reasonably necessary to ascertain compliance with this
article. These reviews and evaluations shall be conducted in a manner that will not
unduly delay the Contract. Reviews, whether exercised or not, do not relieve the
Contractor of its obligations under this Contract.

The Authority has the right to inspect and test all supplies under this Contract, to the
extent practicable, at all places and times, including during manufacturing, and
before acceptance. The Authority shall perform inspections and tests in a manner
that will not unduly delay the Contract. The Authority assumes no Contractual
obligation to perform any inspection and/or test nor shall the Authority’s failure to
perform any inspection and/ or test relieve the Contractor of any obligation under this
Contract.

If the Authority performs inspection(s) or test(s) on the Contractor's or
subcontractor's premises, the Contractor shall furnish, and shall require
subcontractors to furnish, without additional cost, all reasonable facilities and
assistance for the safe and convenient performance of these inspections or tests.

When supplies are not ready at the time specified for inspection or testing, the
Contracting Officer may charge to the Contractor for any additional associated costs.
The Contracting Officer may also charge the Contractor for any additional costs of
inspection or testing when prior rejection makes re-inspection or retesting necessary.

ACCEPTANCE OF SUPPLIES

(@)

(b)

The Authority shall accept or reject tendered supplies as promptly as practicable after
delivery, unless otherwise provided in this Contract. The Authority’s failure to inspect
and/or accept or reject the supplies shall not relieve the Contractor from responsibility,
nor impose liability upon the Authority, for nonconforming supplies.

The Authority’s acceptance shall be deemed conclusive, except for latent defects,
fraud, willful misconduct, gross mistakes amounting to fraud or as otherwise provided
in this Contract. In such instances, the Authority, in addition to any other rights and
remedies it has under this Contract, at law or in equity, shall have the right:

(2) To direct the Contractor, at no increase in Contract price, to correct or
replace the defective or nonconforming supplies at the original point of
delivery or, if the Contracting Officer determines, at the Contractor’s facility,
in accordance with a reasonable delivery schedule as may be agreed upon
between the parties. The Contracting Officer may reduce the Contract price,
if the Contractor fails to meet such delivery schedule; or

(2) Within a reasonable time after the Contractor’s receipt of a Notice of Defects
or Nonconformance, the Contracting Officer may reduce the Contract price,
as is equitable under the circumstances, if he or she elects not to require
correction or replacement. When supplies are returned to the Contractor, the
Contractor shall bear the costs of transportation.
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NEW MATERIAL [SUPPLIES]

Unless this Contract specifies otherwise, the Contractor represents that any supplies and
components to be provided under this Contract are new (not used or reconditioned, and not
of such age or so deteriorated as to impair their usefulness or safety). If at any time during
the performance of this Contract, the Contractor believes that furnishing supplies or
components that are not new is in the Authority’s best interests, the Contractor shall notify
the Contracting Officer immediately in writing. The Contractor's notice shall include the
reasons for the request, along with any proposed price reduction, that the Authority may take
if the Contracting Officer agrees to authorize such supplies or components. The Contracting
Officer's authorization to use such supplies or components shall be final and binding and not
subject to further review pursuant to the “Disputes” article of this Contract or otherwise.

WARRANTY

@) All workmanship, parts and materials furnished for this Contract shall be
unconditionally warranted against failures or defects for a period of one (1) year after
the Authority accepts them or places them in service, whichever is earlier. The
Contractor shall accept the Authority’s records regarding the date the item was
placed in service.

(b) In the event that any work covered by the warranty provisions fails during the
warranty period, the Contractor shall repair or replace the work within three (3) days
without cost or expense to the Authority.

(©) Should the Contractor shall fail to repair or replace any part or do any work in
accordance with the terms of this warranty, or if immediate replacement or work is
necessary to maintain operations, the Authority shall have the right to cause such
replacement to be made, utilizing its own forces and/or those of third parties as the
Authority shall reasonably deem appropriate, at the Contractor’'s expense.

(d) Each piece of equipment, component or part thereof that the Contractor replaces,
repairs, adjusts or services in any manner under the terms of this warranty during the
warranty period shall be reported to the Contracting Officer on the Authority’s forms.
Each report shall indicate in detail all repairs, adjustments and servicing to each and
every component, unit or part thereof.

(e) Any warranty work shall be accomplished with minimum disruption to the Authority’s
operations and to its maintenance and service facilities. The Authority shall at its sole
discretion determine the availability of facilities for warranty work.

()] The Contractor shall make adequate service facilities available, along with spare
parts, for all the items under warranty. Trained technical service personnel shall be
available to the Authority sufficient to meet the Contractor’s warranty obligations.

@ The Contractor shall provide field service representatives who are competent
and fully qualified in the maintenance and operation of the warrantied items.
These field service representatives shall assist the Authority in overcoming
any difficulties in the operation or maintenance of the warrantied items. They
shall further serve as the Contractor's on-site representatives for any
component failure claims or warranty claims under this Contract.
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(2) During the warranty period, a field service representative shall be available
within twenty four (24) hours.

(9) The Authority’s rights set forth in this article shall be in addition to those set forth
elsewhere in this Contract or otherwise at law or in equity.

6. CORRECTION OF DEFICIENCIES

(&) The Contractor must replace materials or correct workmanship not conforming to the
Contract's requirements at no additional cost to WMATA. In addition, the Contractor is
subject to any liquidated damages specified in this Contract or actual damages incurred
by WMATA. If the Contractor fails to correct deficiencies, the Contracting Officer, may
take specific action as follows:

(1) Replace or correct the item or work at the Contractor's expense. This may be
accomplished by award of a new contract or by use of WMATA’s own resources.

(2) Accept the items with a reduction in price. This action will be accomplished by formal
modification to this Contract. The reduced price will be based upon the reasonable value
of the item, considering the possible cost of correcting the item.

(3) Terminate this Contract for default. If the item or work must be re-procured, the
Contractor is normally liable for excess costs incurred by WMATA in accordance with the
“Termination for Default” article of this Contract.

7. FIRST ARTICLE INSPECTION
N/A
8. F.O.B. DESTINATION
(a) Unless otherwise specified, the Contractor shall furnish all supplies to be delivered
under this Contract "F.O.B. Destination". As used herein, “F.O.B. Destination”
means:
(1) Free of expense to WMATA on board the carrier's conveyance, at a specified

delivery point where WMATA's facility (plant, warehouse, store, lot, or other
location to which shipment can be made) is located; and

2) Supplies shall be delivered to WMATA's warehouse unloading platform, or
receiving dock, at the Contractor's expense. WMATA shall not be liable for
any delivery, storage, demurrage, accessorial, or other charges involved
before the actual delivery of the supplies to the destination, unless such
charges are caused by WMATA's acts or omissions, acting in its Contractual
capacity. If the Contractor uses a rail carrier or freight forwarder for less than
full carload shipments, the Contractor shall assure that the carrier will furnish
tailgate delivery, if transfer to truck is required to complete delivery to
WMATA.

(b) The Contractor shall:
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() Pack and mark the shipment to comply with this Contract’s specifications;

(2) In the absence of specifications, prepare the shipment in conformance with
carrier requirements;

3) Prepare and distribute commercial bills of lading;

4) Deliver the shipment in good order and condition to the delivery point
specified in the Contract;

(5) Be responsible for any loss of and/or damage to the goods occurring before
receipt of the shipment by WMATA at the delivery point specified in the
Contract;

(6) Furnish a delivery schedule and designate the mode of delivering carrier; and

(7) Pay and bear all charges to the specified point of delivery.

QUALITY ASSURANCE/QUALITY CONTROL

The Contractor shall be responsible for quality assurance and for assuring that the work
conforms to the requirements of this Contract. The Contractor shall maintain an effective
and economical quality control program planned and developed in conjunction with other
Contractor functions necessary to satisfy this Contract’'s requirements. The quality control
program shall establish and implement procedures to ensure that only acceptable supplies or
services are tendered to the Authority for acceptance, and shall demonstrate both
recognition of the Contract's quality requirements and an organized approach to satisfying
them. The program shall ensure that quality requirements are satisfied throughout all phases
of Contract performance, including, as applicable, design development, purchasing,
fabrication, processing, assembly, inspection, testing, packaging, delivery, and storage and
shall provide for the early detection of actual or potential deficiencies, trends, or conditions
that could result in unsatisfactory quality.
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CHAPTER IV—CHANGES/ PRICING ADJUSTMENTS

CHANGE ORDERS

(@)

(b)

(©)

(d)

(e)

(f)

The Contracting Officer may at any time, by a written order, and without notice to the
sureties, if any, direct and implement change orders, within the general scope of this
Contract, including but not limited to one or more of the following:

@ Nature and/or extent of services to be performed or supplies to be furnished;
(2) Time of performance (i.e., hours of the day, days of the week, etc.); or
3 Place of performance of the services or delivery of the supplies.

If, in the Contracting Officer’'s judgment, any change causes an increase or decrease
in the cost of, or the time required for, the performance of any part of this Contract,
whether or not directly changed by the order, he or she shall make an equitable
adjustment to the Contract price, the delivery schedule, or both, and shall modify the
Contract, in writing, accordingly.

In any instance where the Contractor asserts a right to an adjustment in the Contract
price or time required for performance as the result of a change, it must submit a
written claim advising the Authority within thirty (30) days from the date of receipt of
the written order directing the change. The claim shall be accompanied by
appropriate documentation, supporting the nature and extent of the claimed impact
upon the Contract price and/or time required for performance. In any instance where
it is not reasonably practicable fully project such impact within the thirty (30) day
period, the Contractor shall accompany its claim with such supporting documentation
as is then reasonably available as along with a statement of the anticipated time
frame when the Contractor expects to provide the additional materials. The
Contracting Officer shall maintain the right throughout the process to request such
additional materials as he or she shall reasonably require in consideration of the
claim and shall be under no obligation to conclude his or her consideration of the
claim prior to review of all relevant materials. Any adjustment to the Contract price
pursuant to this article must be agreed upon or otherwise determined prior to final
payment.

If the Contractor's proposed price adjustment includes the cost of property rendered
obsolete or excess by the change, the Contracting Officer shall have the right to
prescribe the manner of property disposition.

Disagreement regarding either party’s right to any adjustment in price or time for
performance as the result of a change implemented pursuant to this article shall be
subject to adjudication in accordance with the “Disputes” article of this Contract.
Notwithstanding the pendency of any such dispute, the Contractor expressly
acknowledges that it shall remain fully obligated to perform the Contract as so
changed.

The Contractor shall promptly notify the Contracting Officer of matters, whether
implemented as change orders or otherwise, that the Contractor believes may
reasonably result in either an increase or decrease in the Contract price or the time

58
Rev. 08/16



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT IFB FQ16114R/DAF

(9)

required for performance of any part of the Contract and shall take action as the
Contracting Officer directs. The Contractor’s failure to provide such notification shall
constitute a waiver of its right to seek an adjustment in the Contract price or time
required for such performance.

In no event shall the Contractor be entitled to payment for change orders, additional
or extra supplies or services or other modifications to this Contract, unless the
Contracting Officer authorizes, it in writing.

PRICING OF ADJUSTMENTS

(@)

(b)

()

The parties agree that, notwithstanding any interpretation of contract cost principles
to the contrary, the Authority will not be liable for interest, however represented, on or
as a part of any claim, request, proposal or adjustment, including equitable
adjustments, whether it arises under the Contract or otherwise.

As part of its proposal for any Contract modification requiring a price adjustment in
excess of $100,000, the Contractor shall submit to the Contracting Officer, cost or
pricing data under the conditions described in this paragraph and certify that, to the
best of its knowledge and belief, the cost or pricing data submitted is accurate,
complete and current as of the date submitted. At the Contracting Officer’s discretion,
the Contractor, may be required to submit cost or pricing data for price adjustments
less than $100,000.

The Contractor shall ensure that this article is included in all subcontracts at any tier,
if the value of the subcontracted work exceeds $100,000.

ACCOUNTING AND RECORD KEEPING FOR ADJUSTMENTS

(@)

(b)

()

Applicability. This article shall apply to any adjustment in the Contract price initiated
by the Contractor or the Authority.

Forward Price Adjustments. Unless waived in writing, the Contractor shall furnish to
the Contracting Officer, a proposed price adjustment in advance of performance of
any work for which the price adjustment is requested. The Contractor shall generate
such records as are necessary to substantiate all elements of the proposed
adjustment, which records shall be specifically segregated and identified in the
Contractor's accounting system as being applicable to the pricing adjustment
request.

Post Price Adjustments. This paragraph shall be applicable to price adjustments that
either (i) are expected to exceed $50,000; or (ii) arise in connection with a Contract
with a base sum in excess of $1,000,000. In addition to the records required
pursuant to paragraph (b) above, if pricing of an adjustment under this Contract is
not agreed upon between the parties prior to the commencement of work for which
the pricing adjustment is requested, the Contractor and any subcontractor engaged
in work for which the pricing adjustment is requested, shall maintain accounts and
original cost records specifically segregated and identified by job order or other
appropriate accounting categories that the Contracting Officer approves for all
incurred, segregable costs related to the work for which the pricing adjustment is
requested. The Contractor shall maintain accounts and records that segregate and
account for the costs of all work associated with that part of the Contract for which
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(e)

(f)

(@)

(h)

the pricing adjustment is requested. The Contractor shall allocate the costs so
accumulated between: (1) work required under the base Contract; (2) work
requested to be reimbursed under the pricing adjustment; and (3) work claimed or
determined to be related to other actual or proposed adjustments, including but not
limited to, changes orders, differing site conditions, and the like. The accounts and
records so established shall accumulate such costs under logical costs groups, such
as material, labor, equipment, subcontracts, field overhead and the like. The
Contractor shall record these costs on a form approved by the Contracting Officer.

Access to Records. As a condition to the Authority’s obligation to consider any claim
for a potential price adjustment under any provision of this Contract, the Contractor
shall grant the Authority access to review and ascertain the validity of the accounting
records being maintained for segregation of costs, including base cost records, and
to audit any such costs as the Contracting Officer deems appropriate.

Limitation on Price Adjustments. If the Contractor or any subcontractor fails to
generate, maintain, or make available any records required under this Contract, in
addition to any rights to which the Authority may be entitled, the Contracting Officer
shall determine whether such failure is willful, deliberate or otherwise precipitated by
the Contractor’s bad faith, in which case the Contractor shall not be entitled to any
price adjustment for the work in question. Where the Contracting Officer determines
that the failure was not the result of the Contractor's bad faith, he or she shall
determine the reasonable direct costs of the work for which records are not available,
and add a single mark-up for indirect expenses not to exceed ten percent (10%) of
the direct costs based on:

@ An audit of the Contractor’s or subcontractor’s records made available to the
Authority; and/or

2 The Authority’s estimate as the Contracting Officer adopts or modifies

In no event shall the Contractor and/or subcontractor be allowed any profit on
claimed work for which records are not made available in accordance with its
obligations under this Contract.

Flow-down clause. The Contractor shall ensure the inclusion of this article in all
subcontracts issued under this Contract, modified as necessary, for proper
identification of the contracting parties and the Contracting Officer.
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CHAPTER V — INVOICES/PAYMENTS/ DEDUCTIONS

BILLING AND PAYMENT

(@)

(b)

(©)

(d)

The Authority shall pay and the Contractor shall accept the amounts set forth in the
Price Schedule as full compensation for all costs and expenses of completing the
this Contract, including, but not limited to, all labor and material required to be
furnished under this Contract, all overhead, expenses, fees and profits including the
cost of providing storage yards or facilities; all risks and obligations set forth in this
Contract; any applicable fees or taxes; and all expenses due to any unforeseen
difficulties encountered in the prosecution of the work.

Payments will be made following acceptance of the services or supplies to be
provided under this Contract and after receipt and acceptance of a properly
completed invoice. WMATA will accept the submittal of invoices in one of the
following methods:

1) Email: Invoices may be submitted through email at: apinvoice@wmata.com.
Please submit one (1) invoice and supporting documentation per PDF
attachment. You may submit more than one PDF attachment per email.

(2) Fax: Invoices may be submitted via the following number: 1-866-534-
9063. Please submit one (1) invoice and all supporting
documentation for this invoice per fax.

3) Regular Mail: Invoices may be submitted via U.S. Postal Service to
the following address:

WMATA-Accounts Payable
PO Box 1910
Beltsville, MD 20704-1910

Note: This address is only for vendor invoices. Correspondence
should not be sent to this address.

Invoices shall contain the vendor's name, a unigue invoice number for each shipment
or service, invoice date, payment terms, total invoice amount, “remit to” address,
purchase order number, freight terms, description of each item being invoiced,
guantity, unit item cost, extended cost by item, total freight/handling costs, and
contact name and email address. Final invoices must clearly be marked "Final" and
cite the amount of this Contract, amount previously paid, and the balance due.

The Authority shall remit payment, generally within thirty (30) days of its receipt and
acceptance of an invoice satisfying the requirements of paragraphs (b) and (c), at the
prices stipulated in the Contract for supplies delivered and accepted or services
rendered and accepted, less any applicable deductions.

PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA — MODIFICATIONS

If the Contracting Officer determines that any price, including profit or fee, previously
negotiated in connection with any modification to this Contract involving changes in cost plus
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applicable profit in excess of $100,000 was based upon the Contractor’'s or subcontractor’s
cost or pricing data that was not complete, accurate or current, such that the amount the
Authority paid to the Contractor for such price adjustment was greater than the Contractor
would have been entitled to, based upon accurate and complete data, the Authority shall be
entitled to an adjustment in an amount equal to such overpayment. The Authority’s rights
hereunder shall be in addition to any other rights it may have under this Contract, at law or in
equity.

SUBCONTRACTOR PAYMENTS

(@) The Contractor shall, under this Contract, establish procedures to ensure timely
payment of amounts due pursuant to the terms of its subcontracts. The Contractor
shall pay each subcontractor for satisfactory performance of its contract, or any billable
portion thereof, no later than ten (10) days from the date of the Contractor’s receipt of
payment from the Authority for work by that subcontractor. The Contractor shall also
release, any retention withheld from the subcontractor within ten (10) days of
satisfactory completion of all work required by that subcontractor.

(b)  The Contractor shall certify on each payment request to the Authority that payment has
been or will be made to all subcontractors in accordance with paragraph (a) above.
The Contractor shall notify the Contracting Officer with each payment request, of any
situation where scheduled subcontractor payments have not been made.

(© In the event of a claim by any subcontractor that the Contractor has failed to comply
with the terms of this article, the Contractor agrees to fully cooperate in any Authority
investigation, and, if deemed appropriate by the Authority, to implement appropriate
remedial measures to ensure future compliance.

(d)  The Contractor agrees that the Contracting Officer may provide information that he or
she deems appropriate in response to inquiries from subcontractors seeking to
determine the status of the Authority’s payments to the Contractor.

(e) Nothing contained in this article or elsewhere in this Contract shall create a Contractual
relationship between the Authority and any subcontractor, shall make the
subcontractor an intended beneficiary of this Contract or shall alter or affect traditional
concepts of privity of contract.

GARNISHMENT OF PAYMENTS

Payments under this Contract shall be subject to any garnishment, attachment orders, and/
or levies issued pursuant to the laws of the United States, Maryland, Virginia, and the District
of Columbia.
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CHAPTER VI — CONTRACT TERMINATION/STOP WORK ORDERS/DISPUTES

1. STOP WORK ORDERS

(@)

(b)

(©)

The Contracting Officer may, at any time, by written order to the Contractor, require
the Contractor to stop all, or any part of the work for a period of up to ninety (90)
days after the order is delivered to the Contractor, and for any further period to which
the parties may agree. The order shall be specifically identified as a “Stop Work
Order” ("SWQ”) issued under this article. Upon receipt of the SWO, the Contractor
shall immediately comply with its terms and take all reasonable steps to minimize the
incurrence of costs allocable to the work covered by the SWO during the period of
work stoppage. Within a period of ninety (90) days after an SWO is delivered to the
Contractor, or within any extension of that period to which the parties agree, the
Contracting Officer shall either:

(1) Cancel the SWO; or

(2) Terminate the work covered by the SWO as provided in this Contract, as
appropriate.

If a SWO is cancelled or expires, the Contractor shall resume work. The Contracting
Officer shall make an equitable adjustment to the delivery schedule or Contract price,
or both, and shall modify the Contract in writing if, in his or her judgment:

() The SWO results in an increase in the time required for, or in the Contractor's
cost properly allocable to, the performance of any part of this Contract; and

(2) The Contractor submits a written claim for such adjustment within thirty (30)
days after the end of the period of work stoppage. At the Contracting Officer's
discretion, the Authority may act upon any claim submitted at any time before
final payment under this Contract.

If an SWO is not cancelled and the work covered by the Contract is terminated for
the convenience of the Authority, the Contracting Officer shall allow reasonable
costs, if any, resulting from the SWO in arriving at the termination settlement
pursuant this Contract.

2. TERMINATION FOR DEFAULT- FTA

(@)

The Contractor shall be in default if it commits a breach of any of its obligations
under this Contract deemed material by the Contracting Officer. In addition to those
instances specifically referred to in this Contract, the Contractor shall be in default in
the following circumstances:

Q) It fails to begin, or abandons, the work of the Contract in accordance with the
contractual requirements;
(2) It fails to deliver the supplies or perform the services within the time specified

in this Contract or any extension that the Contracting Officer approves;
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3) It fails to make progress in a manner that the Contracting Officer deems
unreasonable so as to endanger performance of this Contract; or
(4) In the view of the Contracting Officer, the Contractor is willfully violating this

(b)

(©)

(d)

(e)

(f)

(9)

(h)

Contract or is not executing it reasonably and in good faith.

In the event the Contractor's material breach pursuant to paragraph (a), the
Contracting Officer is authorized to direct a written notice (a “Notice to Cure”) to the
Contractor, specifying the nature of the breach and stating that the Contractor has
ten (10) days to cure the breach or such additional time as the Contracting Officer
authorizes. If the Contractor fails to cure the breach in the time specified in the
Notice to Cure, the Contracting Officer may terminate this Contract, in whole or
designated part, for default after providing written notice to the Contractor.

Upon receipt of a “Notice of Default,” the Contractor shall immediately cease
performance of the work so terminated. The Authority shall have the right to take any
action necessary to complete the work, including performing the work itself, or
contracting with another party to do so. In the event the work is completed directly
by the Authority or by a third party, the Contractor shall be liable for the additional
costs and expenses necessary to complete the work, including, without limitation,
labor, material costs, plant costs, tooling expenses, and equipment and property
costs. The Authority may deduct the costs and expenses so charged and pay them
out of any monies otherwise payable to the Contractor. Nothing contained herein
shall be deemed to relieve the Contractor of its continuing obligation to perform any
portion of this Contract that was not terminated.

The Contracting Officer may, at his or her sole discretion, waive a default by the
Contractor, but such waiver shall not be deemed a waiver of any subsequent default.

Upon any termination for default, the Contracting Officer may require the Contractor
to transfer title and deliver to the Authority, any completed or partially completed
supplies, components (including data and intellectual property) and Contract rights
that the Contractor has specifically produced or acquired for the terminated portion of
this Contract. At the Contracting Officer’s direction, the Contractor shall also protect
and preserve property in its possession in which the Authority may have an interest.

Upon any termination for default, the Authority shall pay for supplies delivered and
accepted and/or services rendered and accepted in accordance with the terms of this
Contract. The Authority may also compensate the Contractor for actions that it
reasonably takes at the Contracting Officer's direction for the protection and
preservation of property. The Authority may withhold from these payments any sum
that the Contracting Officer determines to be necessary to protect the Authority
against loss because of outstanding or claimed liens, or pending or anticipated
claims under the Contract.

If, at any time following the Authority’s issuance of a termination for default
hereunder, it is determined that the Contractor was not in default or that the default
was excusable, the termination shall be converted to a termination for convenience
and the rights and obligations of the parties shall be determined in accordance with
the “Termination for Convenience” article of this Contract.

Any dispute or disagreement regarding any issue arising under this article shall be
subject to adjudication in accordance with t the “Disputes” article of this Contract. In
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(i)

no event shall the Authority’s issuance of a “Notice to Cure” pursuant to paragraph
(b) be the basis of a dispute pursuant to the “Disputes” article or otherwise be subject
to further review under this Contract or otherwise. The pendency of any dispute shall
not constitute a basis for the delay or suspension of, or otherwise affect the
Authority’s right to proceed in accordance with this article, including without limitation,
its right to complete the work or its right to insist that the Contractor complete any
portion of the Contract that was not terminated.

The Authority’s rights and remedies in this article are in addition to any other rights
and remedies provided under this Contract, at law or in equity.

TERMINATION FOR CONVENIENCE- FTA

(@)

(b)

The Contracting Officer may terminate this Contract in whole, or in part, if he or she
determines that a termination is in the Authority’s interest. The Contracting Officer
shall terminate by delivering a “Notice of Termination” to the Contractor specifying
the extent of termination and its effective date.

Upon receipt of a Notice of Termination, except as the Contracting Officer otherwise
directs, the Contractor shall immediately:

@ Stop work as specified in the Notice of Termination;
(2) Complete performance of the work not terminated,;
3) Place no further subcontracts or orders for materials, services, or facilities,

except as necessary to complete the remaining portion of the Contract;

4 Terminate all subcontracts to the extent that they relate to the work
terminated;

5) Assign to the Authority, as directed by the Contracting Officer, all of the
Contractor’s right(s), title, and interest(s) under the subcontracts terminated.
The Authority shall have the right to settle or pay any termination costs
arising out of the subcontracts and have no further liability to the Contractor
for the work that was the subject of such subcontracts;

(6) With the Contracting Officer's approval, settle all outstanding liabilities and
settlement costs arising from the termination of subcontracts;

(7) As the Contracting Officer directs, transfer title and deliver to the Authority:

0] Parts, work in process, completed work, supplies, and other material
produced or acquired for the work terminated; and

(i) The completed or partially completed plans, drawings, information
and other property that would have been required to be furnished to
the Authority, if the Contract had been completed.

(8) Take any action that may be necessary, or as the Contracting Officer may
direct, for the protection and preservation of the property related to this
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(©)

(d)

(e)

(f)

Contract that is in the Contractor’s possession and in which the Authority has
or may acquire an interest;

(9) Use its best efforts to sell, as the Contracting Officer authorizes, any property
of the types referred to in paragraph (b)(7). The Contractor is not required to
extend credit to any purchaser and may acquire the property under the
conditions that the Contracting Officer prescribes. The proceeds of any
transfer or disposition will be applied to reduce payments to be made by the
Authority under this Contract, credited to the price or cost of the work, or paid
in any other manner that the Contracting Officer directs.

The Contractor shall submit complete termination inventory schedules not later than
one hundred twenty (120) days from the effective date of termination, unless the
Contracting Officer extends the time in writing.

As soon as reasonably practicable, and not later than twenty (20) business days
following the Authority’s issuance of a “Notice of Termination” pursuant to paragraph
(a), the Contractor shall submit a termination settlement proposal (TSP) to the
Contracting Officer in the form that he or she prescribes, detailing the costs to which
it asserts entitlement pursuant to this article. If the Contractor fails to submit the TSP
within the time prescribed, the Contracting Officer may determine, on the basis of
information available, the amount, if any, due to the Contractor as a result of the
termination and shall pay the amount so determined.

Following submission of the Contractor's TSP pursuant to paragraph (d), the parties
shall agree upon the whole, or any part, of the amount to be paid or remaining to be
paid as a result of the termination. The amount may include a reasonable allowance
for profit on work completed. In no event shall the total amount to be paid to the
Contractor pursuant to this article exceed the total Contract price as reduced by (1)
payments previously made and (2) the Contract price of the remaining work, not
terminated.

If the parties disagree on the whole amount to be paid because of the termination,
the Contracting Officer shall pay the Contractor the amounts that he or she
determines as follows, but without duplication of any amounts agreed upon under
paragraph (e):

(2) The Contract price for completed supplies or services that the Authority
accepted [or sold or acquired under paragraph (b)(9)] not previously paid for,
adjusted for any saving of freight and other charges.

(2) The total of:

0] The costs incurred prior to termination in the performance of the work
terminated, including initial costs and preparatory expenses allocable
thereto, but excluding any costs attributable to items compensated or
to be paid for under subparagraph (f)(2);

(i) Termination costs under terminated subcontracts that are properly
chargeable to the terminated portion of this Contract, if not excluded
in subparagraph (f)(2)(i); and
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(9)

(h)

(i)

()

(i) A sum, representing profit on the items described in subparagraph
(N(2)(i) that the Contracting Officer determines to be fair and
reasonable pursuant to Section 49.202 of the Federal Acquisition
Regulation (FAR), in effect on the date of this Contract. If it appears
that the Contractor would have sustained a loss on the entire
Contract had it been completed, the Contracting Officer shall allow no
profit under this subparagraph and shall reduce the settlement to
reflect the projected rate of loss.

3 The reasonable indirect costs of settlement of the work terminated, including:

0] Accounting, legal, clerical, and other expenses reasonably necessary
for the preparation of TSP(s);

(i) The termination and settlement of subcontracts (excluding the
amounts of such settlements); and

(i) Storage, transportation, and other costs incurred, reasonably
necessary for the preservation, protection, or disposition of the
termination inventory.

Except for normal spoilage, and except to the extent that the Authority expressly
assumed the risk of loss, the Contracting Officer shall exclude from the amounts
payable to the Contractor under paragraph (f), the fair value, as he or she determines
of property that is unavailable or damaged and undeliverable to the Authority or to a
third party.

The cost principles and procedures of FAR Part 31 in effect on the date of this
Contract, shall govern all costs claimed, agreed to, or determined under this article,
except that the Authority shall not be obligated to pay interest, however represented,
on any claimed costs.

The Contractor shall have the right to appeal, under the “Disputes” article, from the
Contracting Officer's determination under paragraphs (d) or (f). The Contractor's
failure to submit the TSP within the time provided in paragraph (d), or to timely
request an extension thereof, shall constitute a waiver of its right to appeal the
Contracting Officer's determination pursuant to the “Disputes” article or any
otherwise applicable Contractual, legal or equitable remedy.

In determining any sum due to the Contractor under this article, there shall be
deducted:

Q) All unliguidated advances or other payments to the Contractor under the
terminated portion of this Contract;

(2) The value, as the Contracting Officer, reasonably determines, of any claim
that the Authority has against the Contractor under this Contract, including
any third-party claim, if the Contracting Officer is not satisfied that sufficient
insurance coverage is in place; and
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(k)

0

(m)

3) The agreed price for, or the proceeds of sale of, materials, supplies, or other
items that the Contractor procured or sold under this article, not recovered by
or credited to the Authority.

If the Contractor asserts that any partial termination has rendered enforcement of the
remainder of this Contract at the remaining Contract price inequitable, the Contractor
may file a proposal with the Contracting Officer for an adjustment to the price(s) for
the continued portion of this Contract. Such proposal shall be submitted within ninety
(90) days from the effective date of termination, unless the Contracting Officer
extends it in writing, and shall be accompanied by appropriate supporting
documentation.

The Contractor’s responsibilities and obligations under this article shall remain in full
force and effect notwithstanding the pendency of any dispute or other delay relating
to determination of the appropriate price adjustment or any other issue arising from
the termination for convenience.

Unless otherwise provided in this Contract or by statute, the Contractor and all
subcontractors whose work is encompassed in the termination settlement shall
maintain all records and documents relating to the terminated portion of this Contract
for three (3) years after final settlement. This includes all books and other evidence
bearing on the Contractor’'s costs and expenses under this Contract. The Contractor
shall make these records and documents available to the Authority, its governing
jurisdictions and any other Federal, state, or local entities providing funding for this
Contract, and to the U.S. Comptroller General or the agents or representatives of
any of them, at the Contractor’'s office, at all reasonable times, without any direct
charge.

4, ASSIGNMENT- FTA

(@)

(b)

Except as otherwise provided in this article, the Contractor shall not transfer any of
its rights and obligations under this Contract to third parties without the Contracting
Officer's prior, written consent. The Contracting Officer may recognize a third party
as successor in interest to this Contract in the event of a transfer of all or
substantially all of the Contractor’s assets, a change in a division of the Contractor
involved in the performance of this Contract, or if a parent company provides
performance guarantee(s) under this Contract, (i.e., sales of assets, transfer of
assets pursuant to merger or consolation, or incorporation of a proprietorship or
partnership). Such recognition shall be at the Contracting Officer’s discretion after
review of the facts and circumstances surrounding each request. The Contracting
Officer, at his or her discretion, may conduct an evaluation of the successor party’s
capability to perform this Contract in the same manner and to the same extent that
he or she conducted a responsibility determination as part of the original solicitation
for this Contract. Should the Contracting Officer, for any reason, not recognize such
a successor in interest, he or she may terminate this Contract.

Any attempt to transfer by assignment that the Contracting Officer does not authorize
shall constitute a material breach of this Contract and the Contracting Officer may
terminate this Contract in accordance with the “Termination for Default” article set
forth in this Contract.
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()

Nothing contained herein shall be deemed to preclude the Contractor's assignment
of claims for monies due or to be become due to it under this Contract to a bank,
trust company or other financing institution, including any Federal lending agency,
upon written notice of such assignment to the Contracting Officer.

5. DISPUTES- FTA

(@)

(b)

Any dispute concerning a question of fact arising under or related to this Contract
that is not disposed of by agreement, shall be decided by the Contracting Officer,
who shall reduce his/her decision to writing and mail or otherwise furnish a copy
thereof to the Contractor. The Contracting Officer's decision shall be final and
conclusive unless, within thirty (30) calendar days from the date of its receipt, the
Contractor mails or otherwise furnishes to the Contracting Officer, a written notice of
appeal addressed to the Authority Board of Directors. Such notice must indicate that
an appeal is intended and must reference the decision and Contract number. The
decision of the Board of Directors or its duly authorized representative for the
determination of such appeals shall be final and conclusive, unless in proceedings
initiated by either party for review of such decision in a court or board of competent
jurisdiction, it determines that the decision was fraudulent, or capricious, or arbitrary,
or so grossly erroneous as necessarily to imply bad faith, or not supported by
substantial evidence. In any appeal under this article, the appellant shall be afforded
an opportunity to be heard and offer evidence in support of its appeal. Pending final
decision of a dispute hereunder, the Contractor shall proceed diligently with the
performance of this Contract in accordance with the Contracting Officer's decision.
The Armed Services Board of Contract Appeals (ASBCA) is the Board of Directors’
authorized representative for final decisions on an appeal.

This “Disputes” article does not preclude consideration of questions of law in
connection with decisions provided for in paragraph (a) above. Nothing in the
Contract, however, shall be construed as making final the decisions of the Board of
Directors or its representative on questions of law.

6. EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS FOR CONSTRUCTION

ACTIVITIES

(@)

When undertaking “construction” as recognized by the U.S. Department of Labor
(U.S. DOL), the Contractor agrees to comply with U.S. DOL regulations “Office of
Federal Contract Compliance Programs, Equal Employment Opportunity,
Department of Labor,” 41 C.F.R. Part 60, and Executive Order 11246 “Equal
Employment Opportunity,” as amended by Executive Order 11375, “Amending
Executive Order 11246, Relating to Equal Employment Opportunity,” 42 U.S.C. §
2000 (e) note.
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CHAPTER VII — INDEMNIFICATION/INSURANCE/RISK OF LOSS

INDEMNIFICATION

(@)

(b)

()

(d)

Contractor shall indemnify, defend and hold harmless the Authority, its Board
members, employees and agents, from all liabilities, obligations, damages, penalties,
claims, costs, charges and expenses (including reasonable attorneys’ fees), of
whatsoever kind and nature for injury, including personal injury or death of any
person or persons, and for loss or damage to any property, including the property of
the Contractor and the Authority, occurring in connection with, or in any way arising
out of the use, occupancy and performance of the work and/or any acts in connection
with activities to be performed under this Contract, unless the loss or damage is due
to the sole negligence of the Authority. Nothing in the preceding sentence shall be
deemed to relieve Contractor from ultimate liability for any of its obligation under this
Contract.

Contractor shall indemnify, defend and hold harmless the Authority, its Board
members, employees and agents, against any and all claims, liabilities, losses,
demands, damages, penalties, costs, charges, remedial costs, environmental claims,
fees or other expenses including attorneys’ fees, related to, arising from or
attributable to any effluent or other hazardous waste, residue, contaminated soil or
other similar material discharged from, removed from, or introduced on, about or
under the job site. The foregoing indemnity does not apply to loss or damage due to
preexisting conditions, whether known or unknown.

If any action or proceeding relating to this indemnification is brought against the
Authority, then upon written notice from the Authority to the Contractor, the
Contractor shall, at its own expense, resist or defend such action or proceeding by
counsel approved by the Authority in writing. No approval of counsel shall be
required where the cause of action is resisted or defended by counsel of any
insurance carrier obligated to resist or defend the same. The Authority reserves the
right to use its own counsel under this indemnity at Contractor's sole cost and
expense.

Contractor understands and agrees to its responsibility to provide indemnification to
the Authority pursuant to this clause. The provision of insurance, while anticipated to
provide a funding source for this indemnification, is in addition to any indemnification
requirements. The failure of Contractor’s insurance to fully fund any indemnification
shall not relieve the Contractor of any obligation hereunder.

INSURANCE REQUIREMENTS

The following outlines the minimum insurance coverages and limits of insurance for those
coverages that Contractor will be required to purchase and maintain. Contractor shall
procure, at its sole cost and expense, the minimum required insurance as follows:

General Insurance Requirements

1) Contractor is required to maintain the insurance coverage(s) outlined in this Section for a

period of time commencing the sooner of the execution of this contract, or the start of
Work, and continuing through the completion of all work including any and all punch list
and warranty work, without interruption.
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2) The insurance coverage and limits of insurance outlined herein are minimum coverage
and limits. Contractor is encouraged, at its sole cost and expense, to purchase any
additional insurance coverages and or limits of insurance that Contractor deems prudent
and necessary to manage risk in the completion of this contract.

3) Upon written request from WMATA, contractor shall provide copies of any and all
policy(s) required by these Minimum Insurance Requirements, including all
endorsement(s), within 5 business days of such request.

4) Receipt, review and communications regarding Certificates of Insurance (COlI),
Insurance Policy(s), endorsements or other materials utilized to document compliance
with these Minimum Insurance Requirements does not constitute acceptance by
WMATA.

5) Insurance Policies must be written on admitted paper, (unless otherwise indicated
herein) with insurance companies having an A. M. Best rating of at least A- VII.

6) Unless otherwise noted, “Claims Made” insurance policies are not acceptable.

7) Any insurance policy utilizing a Self-Insured Retention (SIR) requires written approval
from WMATA.

8) Contractor is required to incorporate these Minimum Insurance Requirements into
contract requirements of all subcontractors of every tier. Contractor, at its sole peril, may
amend the insurance for its subcontractors, but doing so does not relieve Contractor
from its respective liability to WMATA.

9) Compliance with these Minimum Insurance Requirements does not relieve Contractor
from its respective liability to WMATA, even if that liability exceeds the minimum
insurance requirements.

Workers’ Compensation and Employer’s Liability
Required Minimum Limits of Coverage:

Workers’ Compensation Statutory

Employers’ Liability $1,000,000 Each Accident
$1,000,000 Disease Policy Limit
$1,000,000 Disease Each Employee

Required Minimum Coverage(s):
1) Workers’ Compensation Statutory Coverage must be provided on an “All States” basis.
2) Contractor and subcontractors of any tier performing work within 500 feet of navigable water
must have their Workers’ Compensation Policy endorsed to provide coverage for both Jones
Act Liability and Longshore and Harbor Workers’ Compensation Act Liability.

Commercial General Liability
Required Minimum Limits of Coverage:

$1,000,000 Each Occurrence Limit
$2,000,000 General Aggregate Limit
$1,000,000 Products and Completed Operations Limit

Required Minimum Coverage(s):
1) Commercial General Liability (CGL) coverage form shall be ISO Occurrence Form CG0001
(12/04) or its equivalent. Equivalency determination shall be made in WMATA'’s sole and

unreviewable discretion.
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2)

3)

4)

5)

6)

7

8)

Required minimum limits of coverage may be achieved through a combination of the
aforementioned CGL coverage form and umbrella/excess liability coverage form(s),
provided that the umbrella/excess liability coverage form(s) provide the same or broader
coverage than the prescribed CGL coverage form.

Policy shall be endorsed with Additional Insured Endorsement(s) in compliance with the
“Additional Insured” Section below. Commercial General Liability and umbrella/excess
liability forms must provide defense coverage for additional insureds. The Additional

Insured Endorsement shall include Products and Completed Operations Coverage with no
limitation on when claims can be made. The coverage provided by the additional insured
endorsement shall be at least as broad as the Insurance Service Office, Inc.’s Additional
Insured Form CG 20 10 11 85 or CG 20 26 11 85 as determined by WMATA.

Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance with
the Waiver of Subrogation” Section below.

The definition of “Insured Contract” shall be modified to provide coverage for contractual
liability for contracts for construction or demolition operations that are within 50 feet of a
railroad, and sidetrack agreements.

Defense Costs (Allocated Loss Adjustment Expense) must be included and in excess of the
policy limits for all Primary Liability and Umbrella/Excess Liability Policies.

Policy shall be endorsed with ISO endorsement CG 25 03 03 97; “Designated Construction
Project(s) General Aggregate Limit”, and designate “Any and all construction projects” as
the Designated Construction project.

Policy shall be endorsed with 1ISO endorsement CG 25 04 03 97; “Designated Location
General Aggregate Limit", and designate “Any and all locations” as the Designated
Location.

Business Auto Liability

Required Minimum Limits of Coverage:

[ $1,000,000 Combined Single Limit |

Required Minimum Coverage(s):

1)

2)
3)

4)

Business Auto Liability shall be written on ISO Business Auto Coverage Form CA 00 01 03
06, or its equivalent. Equivalency determination shall be made in WMATA's sole and
unreviewable discretion.

Policy shall be endorsed with Additional Insured Endorsement(s) in compliance with the
“Additional Insured” Section below.

Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance with
the Waiver of Subrogation” Section below.

Business Auto Liability minimum Combined Single Limit requirements may be obtained
through the combination of a Primary Business Auto Liability policy and an umbrella/excess
liability policy provided that the umbrella/excess liability policy complies with items 1 through
3 above.

Additional Insured(s)

Contractor and subcontractors of every tier are required to add WMATA and WMATA Board of
Directors as additional insured(s) on all insurance policies purchased by Contractor and
subcontractors of every tier, including excess liability policy(s), with the exception of Workers’
Compensation and Professional Liability.

1) Coverage provided to any Additional Insured shall be primary and non-contributory to any

other insurance available to the Additional Insured, including coverage afforded to WMATA
as an additional insured by Sub-contractors, and from other third parties.

72
Rev. 08/16



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT IFB FQ16114R/DAF

2) Coverage provided to any Additional Insured shall be for claims arising out of both ongoing
operations and products and completed operations hazard.

3) Coverage available to any Additional Insured under the products and completed operations
hazard can only be limited to the applicable statute of repose in the jurisdiction(s) where the
contract scope of work takes place.

4) The coverage provided by the additional insured endorsement shall be at least as broad as
the Insurance Service Office, Inc.’s Additional Insured Form CG 20 10 11 85 or CG 20 26 11

85 as determined by WMATA.

Waiver of Subrogation
Contractor and subcontractors of every tier are required to have all insurance policies required under
these Minimum Insurance Requirements endorsed to waive the respective insurance company’s
rights of recovery against WMATA, and the WMATA Board of Directors.

1) Waiver shall be provided on an endorsement that is acceptable to WMATA.

Certificate of Insurance (COI)
Contractor shall provide WMATA an ACORD Certificate of Insurance (COI) and copy of all required
endorsements as evidence that the insurance requirements of this Section have been satisfied.
Certificates of Insurance shall be emailed to COI@WMATA.COM.
The cert holder box should read:
Washington Metropolitan Area Transit Authority
Office of Insurance, Room 8F
600 Fifth Street, NW
Washington, DC 20001

Additionally;
1) Proposed material modifications to insurance required under this Section must be received

by WMATA at least 30 days prior to the effective date of the proposed madifications to such
insurance.

2) WMATA's receipt of copies of any COI, policy endorsements or policies does not relieve
Contractor of the obligation to remain in compliance with the requirements of this Section at
all times. Contractor’s failure to comply with these insurance requirements shall constitute a
material breach of this Contract.

3) Receipt of the COI does not constitute acceptance of the insurance outlined above.

3. TITLE AND RISK OF LOSS

@) Unless this Contract specifically provides for earlier passage of title to deliverables
(including documents, reports, and data) or other items resulting from this Contract,
title shall pass to the Authority upon acceptance, regardless of when or where the
Authority takes physical possession. Risk of loss, theft, destruction of, or damage to,
such deliverables or other items remains with the Contractor, until the transfer of title
or at the time when the Authority takes physical possession, whichever is later.

(b) In the event of loss or damage to any deliverable or other item of work, prior to the
time when the Authority takes physical possession, the Contractor agrees to repair or
replace it as soon as reasonably possible to restore the item to the same condition
that pre-existed the loss or damage, in accordance with all requirements of this
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Contract, without cost to the Authority. Nothing contained herein shall be deemed to
require the Contractor’s repair or replacement of any loss or damage caused solely
by the Authority’s acts or omissions.

TRANSIT EMPLOYEE PROTECTIVE ARRANGEMENTS — FTA

N/A

VETERANS PREFERENCE- FTA

A veterans preference, as provided by 49 U.S.C. §5325(k), to the extent practical, (1) Will
give a hiring preference to veterans, as defined in 5 U.S.C. 82108, who have the skills and
abilities required to perform construction work required under a third party contract in
connection with a Capital Project supported with Federal assistance appropriated or made
available for 49 U.S.C. chapter 53, and (2) Will not require an employer to give a preference
to any veteran over an equally qualified applicant who is a member of any racial or ethnic
minority, female, and individual with a disability, or former employee.
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CHAPTER VIII - INTELLECTUAL PROPERTY RIGHTS

PATENT INDEMNITY

N/A
SET-OFF

The Authority has common law, equitable and statutory rights to set-off. These rights shall
include, but are not limited to, the Authority’s right to set-off any monies due to the Contractor
under this Contract, by any amounts due and owing to the Authority with regard to, any
Contract with the Authority, plus any amounts due and owing to the Authority for any other
reason including, without limitation, tax delinquencies, fee delinquencies or monetary
penalties relative thereto. The Authority shall exercise its set-off rights in accordance with
applicable law and practices including, in cases of set-off pursuant to an audit, the
finalization of such audit by the Authority, its representatives, or the Federal Government.

RIGHTS IN TECHNICAL DATA — LIMITED

N/A

RIGHTS IN TECHNICAL DATA — UNLIMITED

N/A

NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT
[SUPPLIES]

€)) The Contractor shall report to the Contracting Officer, promptly and in reasonable
written detail, each notice or claim of patent or copyright infringement based on this
Contract, once the Contractor is notified thereof.

(b) In the event of any claim or suit against the Authority based on any alleged patent or
copyright infringement arising out of this Contract or out of the use of any supplies
furnished or services performed hereunder, the Contractor shall furnish to the
Contracting Officer, all evidence and information in its possession pertaining to such
suit or claim. Such evidence and information shall be furnished at the Contractor's
expense since the Contractor has agreed to indemnify the Authority for such
infringement claims.

(c) This article shall be included in all subcontracts.
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CHAPTER IX — ADDITIONAL COVENANTS/LEGAL REQUIREMENTS

NONDISCRIMINATION ASSURANCE- FTA

(@)

(b)

Nondiscrimination Assurance. In accordance with Title VI of the Civil Rights
Act, as amended, 42. U.S.C. §2000 (d), section 303 of the Age Discrimination Act of
1975, as amended, 42 U.S.C. §6102, section 202 of the American with Disabilities
Act of 1990, 42 U.S.C. 812132, D.C. law and Federal transit law at 49 U.S.C. 85332,
the Contractor, sub-recipient, or subcontractor agrees that it will not discriminate
against any employee or applicant for employment because of race, color, creed,
religion, national origin, sex, age, sexual preference, gender identity and/or disability.
In addition, the Contractor, sub-recipient, or subcontractor agrees to comply with
applicable Federal implementing regulations and other regulations that FTA may
issue.

Equal Employment Opportunity: The following equal employment opportunity
requirements apply to this Contract.

() Race, Color, Creed, National Origin, Sex. In accordance with Title VII of the
Civil Rights Act, as amended, 42. U.S.C. 82000(e), and Federal transit laws
at 49 U.S.C. 85332, the Contractor agrees to comply with all applicable equal
opportunity requirements of the U.S. Department of Labor (U.S. DOL)
including, but not limited to "Office of Federal Contract Compliance
Programs, Equal Employment Opportunity, Department of Labor, " 41 C.F.R.
Part 60 et. seq., [implementing Executive Order No. 11246, "Equal
Employment Opportunity,” as amended by Executive Order No. 11375,
"Amending Executive Order 11246 Relating to Equal Employment
Opportunity,” 42 U.S.C. 8§ 2000(e) note], and with any applicable Federal
statutes, executive orders, regulations, and Federal policies that may in
the future affect construction activities undertaken in the course of this
Contract. The Contractor agrees to take affirmative action to ensure that
applicants are employed, and that employees are treated during employment
without regard to their race, color, creed, national origin, sex or age. Such
action shall include, but not be limited to, the following: employment,
upgrading, demotion or transfer, recruitment or recruitment advertising, layoff
or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship. In addition, the Contractor agrees to
comply with any implementing requirements that FTA may issue.

(2) Age. In accordance with Section 4 of the Age Discrimination in Employment
Act of 1967, as amended, 29 U.S.C. § 623 and Federal transit law at 49
U.S.C. 8§ 5332, the Contractor agrees to refrain from discrimination against
present and prospective employees for reason of age. In addition, the
Contractor agrees to comply with any implementing requirements that FTA
may issue.

3) Disabilities. In accordance with section 102 of the Americans with Disabilities
Act, as amended, 42 U.S.C. 812112, the Contractor agrees that it will
comply with the requirements of U.S. Equal Employment Opportunity
Commission, "Regulations  to Implement  the  Equal Employment
Provisions of the Americans with Disabilities Act,” 29 C.F.R. Part 1630,
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()

(d)

pertaining to employment of persons with disabilities. In addition, the
Contractor agrees to comply with any implementing requirements that FTA
may issue.

The Contractor also agrees to include all of these requirements in each subcontract
financed, in whole or in part, with Federal assistance provided by FTA, modified only,
if necessary, to identify the affected parties.

Failure by the Contractor, sub-recipient, or subcontractor to carry out these
requirements is a material breach of this Contract, that may result in the termination
or such other remedy as the Authority deems appropriate.

CONTRACT WORK HOURS AND SAFETY STANDARDS ACT-OVERTIME

COMPENSATION

This Contract, to the extent that it is of a character specified in the Contract Work Hours and
Safety Standards Act (40 U.S.C. 88 327-333), is subject to the following provisions and to all
other applicable provisions and exceptions of such Act and the regulations of the U.S.
Secretary of Labor thereunder.

(@)

(b)

(©)

(d)

Overtime requirements. No Contractor or subcontractor contracting for any part of
the Contract work that may involve the employment of laborers, mechanics,
apprentices, trainees, watchmen, and guards shall require or permit any such
employee in any workweek in which he or she is employed to work in excess of forty
(40) hours in such work week on work subject to the provisions of the Contract Work
Hours and Safety Standards Act unless such employee receives compensation at a
rate not less than one and one-half (1 %2) times his or her basic rate of pay for all
hours worked in excess of forty (40) hours in such work week.

Violation. Liability for Unpaid Wages-Liquidated damages. In the event of any
violation of paragraph (a) the Contractor and any subcontractor responsible therefore
shall be liable to any affected employee for his or her unpaid wages. In addition, such
Contractor and subcontractor shall be liable to the Authority for liquidated damages.
Liguidated damages shall be computed with respect to each individual laborer,
mechanic, apprentice, trainee, watchman or guard employed in violation of
paragraph (a) in the sum of $10 for each calendar day on which such employee was
required or permitted to be employed on such work in excess of his or her standard
work week of forty (40) hours without payment of the overtime wages required by
paragraph (a).

Withholding for unpaid wages and liquidated damages. The Contracting Officer may
withhold from the Contractor, such sums as he or she determines to be necessary to
satisfy any liabilities of such Contractor or subcontractor for unpaid wages and
liquidated damages as provided in paragraph (b).

Subcontracts. The Contractor shall insert this article in all subcontracts at any tier.
Contractor shall also require subcontractors to include this clause in any lower tier
subcontracts. The Contractor shall be responsible for compliance by any and all
subcontractors at every tier.
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(e)

Records. The Contractor shall maintain payroll records containing the information
specified in 29 C.F.R. § 516.2(a). Such records shall be preserved for three (3) years
from the completion of this Contract.

WALSH-HEALEY PUBLIC CONTRACTS ACT

If this Contract is for materials, supplies, or equipment in an amount that may exceed
$10,000 and is subject to the Walsh-Healey Public Contracts Act, as amended (41 U.S.C. 88
35-45) the following terms and conditions apply:

(@)

(b)

All stipulations required by the Act and regulations issued by the U.S. Secretary of
Labor (41 C.F.R. Part 50) are incorporated by reference. These stipulations are
subject to all applicable rulings and interpretations of the U.S. Secretary of Labor that
are now, or may hereafter, be in effect.

All employees whose work relates to this Contract shall be paid not less than the
minimum wage prescribed by the U.S. Secretary of Labor (41 C.F.R. § 50-202.2).
Learners, student learners, apprentices, and certain handicapped workers may be
employed at less than the prescribed minimum wage (41 C.F.R. § 50-202.3) to the
same extent that such employment is permitted under Section 14 of the Fair Labor
Standards Act (41 U.S.C. § 40).

DAVIS-BACON ACT- FTA

N/A

COPELAND ANTI-KICKBACK ACT — FTA

N/A

(@)

CONVICT LABOR

(@)

(b)

Except as provided in paragraph (b), the Contractor shall not employ in the
performance of this Contract any person undergoing a sentence of imprisonment
imposed by any court of the Federal Government, a State, the District of Columbia,
Puerto Rico, the Northern Mariana Islands, American Samoa, Guam or the U.S.
Virgin Islands.

The Contractor is not prohibited from employing persons:

(1) On parole or probation to work at paid employment during the term of their
sentence;

(2) Who have been pardoned or who have served their terms; or

3) Confined for violation of the laws of the Federal Government, the states, the

District of Columbia, Puerto Rico, the Northern Mariana Islands, American
Samoa, Guam, or the U.S. Virgin Islands who are authorized to work at paid
employment in the community under the laws of such jurisdiction, if—
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€)) The worker is paid or is in an approved work or training program on a
voluntary basis;

(b) Representatives of the local union’s central bodies or similar labor
union organizations have been consulted;
(c) Such paid employment will not result in the displacement of employed

workers, or be applied in skills, crafts, or trades where there is a
surplus of available gainful labor in the locality, or impair existing
contracts or services;

(d) The rates of pay and other conditions of employment will not be less
than those paid or provided for work of a similar nature in the locality
where the work is being performed; and

(e) The Attorney General of the United States has certified that the work-
release laws or regulations of the jurisdiction involved are in
conformity with the requirements of Executive Order 11755, as
amended by Executive Orders 12608 and 12943.

COVENANT AGAINST CONTINGENT FEES

(a) The Contractor warrants that no person or selling agency has been employed or
retained to solicit or secure this Contract upon an agreement for a commission,
percentage, brokerage or contingent fee, excepting bona fide employees or bona
fide, established commercial or selling agencies maintained by the Contractor for the
purpose of securing business. For breach of this warranty, the Authority shall have
the right to terminate this Contract without liability or, in its discretion, to deduct from
the Contract price, or otherwise recover, the full amount of such commission,
percentage, brokerage, or contingent fee, if no fraud is suspected.

(b) If fraud is suspected, the Authority’s only remedy prior to final adjudication by a court
of competent jurisdiction is to report the matter to WMATA’s Office of Inspector
General (OIG), the U.S. Department of Transportation’s Office of Inspector General
(DOT-0IG), the Offices of Inspectors General of any agency providing funding under
this Contract and/or appropriate Federal, state and/or local law enforcement
authorities.

SEAT BELT USE POLICY

The Contractor agrees to comply with terms of Executive Order No. 13043 “Increasing Seat
Belt Use in the United States” and is encouraged to include these requirements in each
subcontract awarded for work relating to this Contract.

SENSITIVE SECURITY INFORMATION

The Contractor must protect, and take measures to assure that its subcontractors at each
tier protect, “sensitive information” made available during the course of administering an
Authority contract or subcontract in accordance with 49 U.S.C. Section 40119(b) and
implementing DOT regulations, “Protection of Sensitive Security Information,” 49 CFR Part
15, and with 49 U.S.C. Section 114(s) and implementing Department of Homeland Security
regulations, “Protection of Sensitive Security Information,” 49 CFR Part 1520.
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LAWS AND REGULATIONS

The Contractor shall be responsible to comply with any applicable State of Maryland,
Commonwealth of Virginia, District of Columbia, Federal and local laws and regulations
governing the services and/or supplies to be provided under this Contract. Further, the
Contractor shall be responsible to obtain, at its own cost and expense, any and all
licenses/permits required to transact business in any political jurisdictions where work will be
performed.

HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA

(@)

(b)

(©)

(d)

(e)

The Contractor agrees to submit a Material Safety Data Sheet (U.S. Department of
Labor Form OSHA-20), as prescribed in Federal Standard No. 313B, for all
hazardous materials five (5) days before delivery of the material, whether or not
listed in Appendix A of the Standard. This obligation applies to all materials delivered
under this Contract that involve exposure to hazardous materials or items containing
these materials.

"Hazardous material," as used in this clause, is defined in Federal Standard No.
313B, in effect on the date of this Contract.

Neither the requirements of this clause nor the Authority’s acts or omissions shall
relieve the Contractor of any responsibility or liability for the safety of Authority’s,
personnel or property.

Nothing contained in this article shall relieve the Contractor from complying with
applicable Federal, state, and local laws, codes, ordinances, and regulations
(including the requirement to obtain licenses and permits) in connection with
hazardous materials.

The Authority's rights in data furnished under this Contract regarding hazardous
materials are as follows:

@ To use, duplicate and disclose any data to which this clause is applicable.
The purposes of this right are to (a) apprise personnel of the hazards that
they may be exposed to in using, handling, packaging, transporting, or
disposing of hazardous materials (b) obtain medical treatment for those
affected by the materials; and (c) have others use, duplicate, and disclose
the data for the Authority for these purposes.

(2) To use, duplicate, and disclose data furnished under this article in
precedence over any other provision of this Contract providing for rights in
data.

3) The Authority is not precluded from using similar or identical data acquired
from other sources.

(4) The data shall not be duplicated, disclosed, or released outside of the
Authority, in whole or in part, for any acquisition or manufacturing purpose, if
the following legend is marked on each piece of data to which this clause
applies -
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“This data furnished under this Contract shall not be used, duplicated, or
disclosed for any acquisition or manufacturing purpose without the
Contracting Officer's permission. This legend shall be marked on any
reproduction of this data."

(5) The Contractor shall not place any restrictive legend on any data that (i) the
Contractor or any subcontractor previously delivered to the Authority without
limitations; or (ii) should be delivered without limitations under the “Rights in
Technical Data” clause.

(6) The Contractor shall insert this article including this paragraph, with
appropriate changes in the designation of the parties, in subcontracts at any
tier (including purchase designations or purchase orders) under this Contract
involving hazardous materials.

LIVING WAGE

€)) The Authority’s Living Wage Policy and implementing regulations apply with respect
to all contracts for services (including construction) awarded in an amount that
exceeds $150,000 in a twelve (12) month period. If this Contract meets those

criteria, the following requirements are applicable:

(b) The Authority’s living wage rate is $13.48 per hour, and may be reduced by the
Contractor’s per-employee cost for health insurance.

(c) The Contractor shall:

(2) Pay the Authority’s living wage rate, effective during the time the work is
performed, to all employees who perform work under this Contract;
(2) Include this “Living Wage” article in all subcontracts that exceed $150,000 in

a twelve (12) month period awarded under this Contract;

3) Maintain payroll records, in accordance with the requirements of this
Contract, and include a similar provision in affected subcontracts that
requires the subcontractor to maintain its payroll records for the same length
of time; and

4 Certify with each monthly invoice that the Authority’s living wage rate was
paid to affected employees, or if applicable, certify prior to Contract award or
Contract extension, if any, that one or more of the exemptions in paragraph
(d) below applies.

(5) The Contractor shall not split or subdivide this Contract, pay an employee
through a third party, or treat an employee as a subcontractor or independent
contractor to avoid compliance with this “Living Wage” article

(d) Exemptions to this “Living Wage” article include:

(1) Contracts and agreements subject to higher wage rates required by Federal
law or collective bargaining agreements;

2 Contracts or agreements for regulated utilities;

3) Emergency services to prevent or respond to a disaster or
imminent threat to public health and safety;
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4) Contractor employees who work less than full time; and
(5) Contractors who employ fewer than ten (10) employees.

(e) The Authority may adjust the living wage rate effective in January of each year. The
adjustment will reflect the average living wage rate among Metro's Compact
jurisdictions with living wage rates. If after Contract award the living wage rate
increases, the Contractor is entitled to an equitable adjustment to the Contract price
in the amount of the increase for employees who are affected by the escalated wage.

()] Failure to comply with the Authority’s Living Wage Policy shall result in the
Authority’s right to exercise available Contract remedies, including Contract
termination, where no fraud is suspected.

(9) If fraud is suspected, the Authority’s only remedy prior to adjudication by a court of
competent jurisdiction is to report the matter to WMATA'’s Office of Inspector General
(OIG), the U.S. Department of Transportation’s Office of Inspector General (DOT-
OIG), the Offices of Inspectors General of any state or Federal agency providing
funding under this Contract and/or appropriate Federal, state and/or local law
enforcement authorities.

METRIC SYSTEM

To the extent the Federal Government directs, the Contractor agrees to use the metric
system of measurement in its Contract activities, in accordance with the Metric Conversion
Act, as amended by the Omnibus Trade and Competitiveness Act, 15 U.S.C. § 205 (a) et.
seq.; Executive Order No. 12770, “Metric Usage in Federal Government Programs,” 15
U.S.C. § 205(a) note; and applicable U.S. DOT or FTA regulations in accordance with
applicable Federal directives. As practicable and feasible, the Contractor agrees to supply
products and services with dimensions expressed in the metric system of measurement.
Metric usage shall not be required to the extent that such use is impractical or is likely to
cause significant inefficiencies or loss of markets to United States firms.

MANDATORY DISCLOSURE

The Contractor shall timely disclose, in writing, to WMATA's Office of the Inspector General
(OIG), with a copy to the Contracting Officer, whenever, in connection with the award,
performance, or closeout of this Contract or any subcontract hereunder, the Contractor has
credible evidence that a principal, employee, agent, or subcontractor of the Contractor has
committed—

@) A violation of Federal criminal law involving fraud, conflict of interest, bribery, or
gratuity violations found in Title 18 of the United States Code; or

(b) A violation of the civil False Claims Act (31 U.S.C. §§ 3729-3733).

(2) WMATA, to the extent permitted by law and regulation, will safeguard and
treat information obtained pursuant to the Contractor's disclosure as
confidential where the information has been marked “confidential” or
“proprietary” by the company. To the extent permitted by the law and
regulation, such information will not be released by WMATA to the public

82
Rev. 08/16



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT IFB FQ16114R/DAF

pursuant to a Public Access to Records (PARP) request. WMATA may
transfer documents provided by the Contractor to any department or agency
within the state, Federal or local government, if the information relates to
matters within the organization’s jurisdiction.

(2) If the violation relates to an order against a government-wide acquisition
contract, a multi-agency contract, a multiple-award schedule contract such as
the Federal Supply Schedule, or any other procurement instrument intended
for use by multiple agencies, the Contractor shall notify the OIG of the
ordering agency and the OIG of the agency responsible for the basic
contract.

15. WHISTLEBLOWER PROTECTION — FEDERAL

(@)

(b)

(©)

The Contractor and its subcontractors shall encourage their employees and
independent contractors to report information without fear of actual or threatened
discrimination, retaliation or reprisal that they in good faith reasonably believe is
evidence of gross mismanagement; gross misuse or waste of public resources or
funds; fraud; violation of law; abuse of authority in connection with the conduct of
WMATA operations or contracts; or a substantial and specific danger to health,
security or safety. The Contractor and its subcontractors shall notify their employees
that they may make reports under this paragraph to:

(2) WMATA'’s Office of Inspector General (OIG), in person, in writing, through the
OIG Hotline (888-234-2374) or email wmata-oig-hotline@verizon.net or by
any other reasonable means;

(2) WMATA'’s Metro Transit Police Department (MTPD), in person, by telephone
(202-962-2121) or by any other reasonable means, or to the OIG, if the
information constitutes a potential violation of criminal law;

3) WMATA's Chief Safety Officer, in person, in writing, through the SAFE
Hotline (202-249-7233) or email safety@wmata.com, or by any other
reasonable means; or

(4) Any other official, office or agency within WMATA or outside WMATA that the
employee or independent contractor reasonably believes has the authority to
act on the matter.

The Contractor, its employees, independent contractors and subcontractors shall
cooperate with any inquiry or review by an authorized official of WMATA, or by the
Federal government or any other governmental entity with jurisdiction over WMATA,
regarding a matter that would constitute a report under paragraph (a) or a violation of
this or any whistleblower provision of this Contract, and with any enforcement or
judicial proceeding arising from such inquiry or review.

The Contractor and its subcontractors shall not interfere with or deny the right of any
employee or independent contractor of either the Contractor or any of its
subcontractors to make a report under paragraph (a). The Contractor and its
subcontractors shall not recommend, take or threaten to take any action having a
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(d)

(e)

negative or adverse impact on any employee or independent contractor of either the
Contractor or any of its subcontractors because he or she:

(1)
(2)
®3)

(4)
(5)

Made or is perceived to have made a report under paragraph (a);
Sought a remedy under applicable law after making a report under paragraph

Participated in or cooperated with an inquiry or review by an authorized
official of WMATA, or by the Federal government or any other governmental
entity with jurisdiction over WMATA, regarding a matter that would constitute
a report under paragraph (a) or a violation of this or any whistleblower
provision of this Contract, or with an enforcement or judicial proceeding
arising from such inquiry or review;

Refused to obey an order that would violate law; or

Refused to work or authorize work when a hazardous safety or security
condition presents an imminent danger of death or serious injury, there was
no reasonable alternative to refusal, there was not sufficient time to eliminate
the danger in absence of refusal and the individual, where possible, notified
the Contactor or subcontractor of the condition and of his or her intent not to
perform or authorize work.

The Contractor shall include, or shall cause to be included, the substance of this
clause, including this paragraph (d), in its subcontracts at all tiers.

The Contractor and its subcontractors shall comply with the National Transit Systems
Security Act (NTSSA) 6 U.S.C. 81142, which prohibits discharging, demoting,
suspending, reprimanding or in any other way discriminating against an employee as
a reprisal for the employee lawfully and in good faith:

(1)
)

®3)

(4)

Reporting a hazardous safety or security condition;

Refusing to work when a hazardous safety or security condition presents an
imminent danger of death or serious injury, there is no reasonable alternative
to refusal, there is not sufficient time to eliminate the danger in absence of
refusal and the individual, where possible, has notified the Contractor or
subcontractor of the condition and of his or her intent to not perform work;

Refusing to authorize the use of any safety or security related equipment,
track or structures, if the individual is responsible for their inspection or repair
and reasonably believes they are in a hazardous safety or security condition,
there is no reasonable alternative to refusal, there is not sufficient time to
eliminate the danger in absence of refusal and the individual, where possible,
has notified the Contractor or subcontractor of the condition and of his or her
intent not to authorize use of hazardous equipment or infrastructure unless
corrected,;

Providing information for or directly assisting in an investigation of conduct
that the individual reasonably believes to be in violation of Federal law
regarding safety, security or fraud, waste or abuse of funds intended for
safety or security;
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(f)

(9)

(h)

(5) Refusing to violate or assist in violation of Federal public transportation safety
or security law;

(6) Cooperating with a safety or security investigation by the U.S. Secretary of
Transportation, U.S. Secretary of Homeland Security or the National
Transportation Safety Board;

(7 Furnishing information to law enforcement agencies relating to an accident or
incident resulting in damage to property, injury or death; or

(8) Filing a complaint under the NTSSA (6 U.S.C. 81142), or testifying regarding
such complaint.

The Contractor shall notify the Authority of any instance, related to this Contract, of a
report under subparagraph (e)(1) or refusal under subparagraphs (e)(2), (3) or (5).

The enforcement, filing and investigation of complaints, and remedies under this
clause shall be governed by the NTSSA (6 U.S.C. 81142), applicable Federal
regulations and Federal law.

This clause shall be interpreted in accordance with the NTSSA (6 U.S.C. §1142). If
any provision is found to be in conflict with the NTSSA, the NTSSA shall govern.

(h) The Contractor shall include, or shall cause to be included, this clause, including this

paragraph, in its subcontracts at all tiers.

WORKPLACE VIOLENCE/ZERO TOLERANCE

Pursuant to Metro Policy/Instruction 7.8.3, all Metro Contractors must: (1) establish zero
tolerance for acts of workplace violence for their employees and those of subcontractors at
any tier, and (2) not retaliate against any of their employees or independent contractors for
cooperating with investigations.

DRUG AND ALCOHOL TESTING (FOR SAFETY SENSITIVE FUNCTIONS ONLY) — FTA

(@)

(b)

Contractors who perform “safety sensitive” (as defined in the “Combined Glossary”
attached hereto) functions shall be subject to compliance with a drug and alcohol
testing program according to Federal guidelines published in FTA regulations. The
Contractor agrees to establish and implement a drug and alcohol testing program
that complies with 49 C.F.R. Parts 40 and 655, produce any documentation
necessary to establish its compliance with these regulations, and permit any
authorized representative of the U.S. Department of Transportation or its operating
administrations, applicable state oversight agency, or the Authority to inspect the
facilities and records associated with the implementation of the drug and alcohol
testing program as required under 49 C.F.R. Part 655 and review the testing
process. The Contractor further agrees as follows:

To certify its compliance with 49 C.F.R. Parts 40 and 655 and to submit a
Management Information System (MIS) report, as required by Federal regulations, to
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(©)

(d)

(e)

WMATA’s Medical Compliance Monitor (MCM) and the Contracting Officer before
February 15th of each year. To certify compliance, the Contractor shall use the
"Alcohol and Controlled Substances Testing" certification contained in the "Annual
List of Certifications and Assurances for Federal Transit Administration Grants and
Cooperative Agreements," that is published annually in the Federal Register.

To submit to the MCM and the Contracting Officer before February 15th of each
year, a copy of the policy statement developed to implement its drug and alcohol
testing program.

To provide to the MCM and the Contracting Officer before February 15™ of each year
the following:

(1) Employee and supervisor training documentation;

(2) The name and location of the collection site(s), laboratory(ies), Medical
Review Officer(s), Breath Alcohol Technician(s), Collector(s), and Substance
Abuse Professional(s); and a description of their random selection drug and
alcohol testing process.

The Contractor further agrees to submit quarterly management reports summarizing
test results to the MCM and the Contracting Officer by the 15th of the month
following the end of each quarter.

EMPLOYMENT RESTRICTION WARRANTY

(@)

(b)

()

The Contractor warrants that it will not offer employment to, solicit or discuss
prospective employment with, or otherwise engage in substantive employment
related discussions or communications with, any present or former Board member of
the Authority who has been involved, directly or indirectly, in any matter of financial
interest to the Contractor until at least two (2) years after the Board member has
ceased involvement in the matter. The post-employment restriction on former
Authority employees is one (1) year from the date of their last employment with
WMATA. The Contractor shall not knowingly engage in communications of the nature
described above with any immediate family member or member of the household of
any Authority employee or Board member during the period when such employee or
Board member is involved in any matter of financial interest to the Contractor.

If a former Board member or employee of the Authority is eventually hired, the
Contractor shall ensure that the former Board member or employee is not involved in
negotiating or otherwise dealing with the Authority on any particular matter over
which he or she had responsibility during his or her tenure.

Should the Contractor fail to comply with the provisions hereof, and no fraud is
suspected, the Contracting Officer shall have the right to withhold payment under this
Contract in an amount not to exceed two percent (2%) of the total Contract amount
as liquidated damages to the Authority, such withholding to be in addition to any
other withholding or retainage under this Contract. Any dispute shall be settled in
accordance with the “Disputes” clause of this Contract.
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(d)

If fraud is suspected, the Authority’s only remedy prior to a final decision by a court of
competent jurisdiction is to report the matter to WMATA's Office of Inspector General
(OIG), the U.S. Department of Transportation’s Office of Inspector General (DOT-
OIG), the Offices of Inspectors General of any state or Federal agency providing
funding under this Contract and/or appropriate Federal, state and/or local law
enforcement authorities.

GRATUITIES

(@)

(b)

In connection with performance of this Contract, or any changes or modifications
relative thereto, the giving of or offering to give gratuities (in the form of
entertainment, gifts or otherwise) by the Contractor, or any agent, representative or
other person deemed to be acting on behalf of the Contractor, or any supplier or
subcontractor furnishing material to or performing work under this Contractor, to any
Board member, employee or agent of the Authority; with a view toward securing this
Contract or securing favorable treatment regarding this Contract is expressly
forbidden. The terms of this “Gratuities” clause shall be strictly construed and
enforced in the event of violations hereof.

Reported instances of the giving or offering to give gratuities within the context of this
“Gratuities” clause will be investigated by the Authority’s Board of Directors or its duly
authorized representative. A preliminary investigation will be made to determine
whether there is probable cause to suspect that a violation of this clause exists. If
such probable cause exists, the Board of Directors, or its duly authorized
representative, shall formally notify WMATA'’s Office of Inspector General (OIG), the
U.S. Department of Transportation’s Office of Inspector General (DOT-OIG), the
Offices of Inspectors General of any state or Federal agency providing funding under
this Contract and/or appropriate Federal, state and/or local law enforcement
authorities.

(b) The rights and remedies of the Authority provided in this clause shall not be exclusive

and are in addition to any other rights and remedies provided under this Contract, at law
or in equity.

OFFICIALS NOT TO BENEFIT

(@)

(@)

No member of or delegate to Congress, resident commissioner or member of a state
or local public body shall be admitted to any share or part of this Contract, or to any
benefit that may arise therefrom during his or her tenure or for two (2) years
thereafter, unless his or her interest in the business entity that is awarded this
Contract is placed in a blind trust in accordance with the rules and regulations of the
U.S. Office of Government Ethics (OGE).

Enforcement of this clause shall be consistent with 18 U.S.C. §431.

ORGANIZATIONAL CONFLICTS OF INTEREST

(@)

An organizational conflict of interest (OCI) exists when the nature of the work to be
performed under a proposed contract or a subcontract may, without some restriction
on future activities result in an unfair competitive advantage to the Contractor or
subcontractor; because of (1) unequal access to information, (2) biased ground rules
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(b)

()

(d)

(e)

(f)

(9)

(h)

or (3) impaired objectivity. An unequal access to information OCI may exist if in
performing a Contract, a Contractor obtains access to non-public information that
provides it with a competitive advantage in a later competition. A biased ground rules
OCI may exist if the Contractor has a role in setting rules for a source selection in
which it will compete. An impaired objectivity OCI may exist if, in performing a
Contract, a Contractor is called upon to evaluate an offer from or performance by,
itself or an affiliated entity.

In the event that the Contractor believes that it or any of its potential subcontractors
may have an OCI, it shall notify the Contracting Officer, in writing, within five (5)
working days after it becomes aware of the potential or actual OCI. The written
notification shall identify the nature and circumstances of the perceived conflict and
propose appropriate measures to eliminate or mitigate the OCI. The Contracting
Officer will review the circumstances and the proposed mitigation plan and notify the
Contractor stating whether: (1) no mitigation is required; (2) the conflict cannot be
mitigated; or (3) the conflict can be mitigated and he or she accepts the proposed
measures, or recommends additional measures.

The Contractor’s failure to identify such perceived conflicts may result in the Contract
being rescinded or terminated.

Should the Contractor identify or become aware of a conflict during the term of this
Contract, including any extension thereof that it could not reasonably anticipate prior
to award, it shall notify the Contracting Officer in accordance with paragraph (b), or
request an exception to the restriction with supporting rationale. The Contracting
Officer shall consider the Contractor's proposed measures to mitigate or eliminate
the conflict, or the request for an exception.

If the proposed measures are not determined to be feasible or are otherwise not
acceptable to the Contracting Officer, he or she may terminate the Contract. If the
Contracting Officer does not grant a request for an exception, and the Contract is not
terminated, the Contractor shall be notified in writing and be given ten (10) days from
the date of the written notification to take all necessary actions to comply with this
clause.

If the proposed measures are determined to be acceptable to the Contracting Officer,
he or she may grant a specific exception to this restriction, when in the Contracting
Officer's judgment, the exception will not create a conflict between the Contractor's
duties and obligations under this Contract and the duties and obligations imposed on
the Contractor under another contractual or other relationship.

If the Contractor fails to comply with the terms of this clause, and no fraud is
suspected, the Contracting Officer, may withhold payments due under this Contract
until such time as the Contractor is in compliance or, should the non-compliance
remain uncorrected at the expiration of ten (10) days from the Contracting Officer's
written notice as provided in paragraph (b), terminate the contract for default
pursuant to this Contract.

If fraud is suspected, the Authority’s only remedy prior to a final determination by a
court of competent jurisdiction is to report the matter to WMATA'’s Office of Inspector
General (OIG), the U.S. Department of Transportation’s Office of Inspector General
(DOT-0IG), the Offices of Inspectors General of any state or Federal agency
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(i)

0

providing funding under this Contract and/or appropriate Federal, state and/or local
law enforcement authorities.

The Contractor, in performing this Contract, shall avoid any conduct that might result
in or give the appearance of creating for Board members or employees of the
Authority in their relationship with the Contractor, any conflicts of interest or
favoritism and/or the appearance thereof and shall avoid any conduct that might
result in a Board member, or employee failing to adhere to any Code of Ethics or
standards of conduct adopted by the Authority's Board of Directors.

The Contracting Officer's determination under this clause shall be final and shall be
considered a question of fact within the meaning of the “Disputes” article of this
Contract.

CONTRACTOR PERSONNEL

(@)

(b)

The Authority may direct the replacement of the Contractor's employees reasonably
deemed to be unsuitable by the Contracting Officer, or whose continued participation
in the work is deemed contrary to the best interests of the Authority. Except in
circumstances deemed exigent by the Contracting Officer, the reason for
replacement will be discussed between the Contractor and the Authority before a
replacement directive is issued. Upon receipt of a written replacement directive from
the Authority specifying the date by which the replacement must occur, the
Contractor shall proceed with the replacement and shall do so in a manner that
minimizes, to the greatest extent practicable, any impact upon the Contract.

Contractor personnel required to work on WMATA'’s property must obtain a WMATA
vendors’ badge and successfully complete the mandatory safety training that must
be renewed yearly. The Contractor must advise its affected personnel that, to obtain
a vendor’s badge, a signed waiver to perform a background check is required.

FALSE STATEMENTS, CLAIMS OR SUBMISSIONS

(@)

(b)

The Contractor acknowledges its responsibility to undertake its obligations under this
publicly funded Contract with full integrity and, to take all reasonable steps to ensure
that statements, claims and submissions made pursuant to this Contract are
provided in good faith and with a reasonable belief as to their truthfulness, accuracy
and completeness.

In the event that it is finally determined by a court of competent jurisdiction that any
statement, claim, submission, or certification made by or on behalf of the Contractor
pursuant to a material element of the Contract was knowingly false, fictitious or
fraudulent, the Authority shall be entitled to recover from the Contractor, an amount
equal to not more than three (3) times the monetary value of the benefit derived or
sought to be derived by the Contractor through its false statement, claim or
submission. For purposes hereof, an element of the Contract shall be deemed
material if it impacted or could reasonably have been intended to impact the
disposition of any claim, dispute, proposed or implemented change order, proposed
pricing or schedule adjustment of any nature, or other substantive issue directly
affecting the rights of the parties under the Contract.
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()

(d)

The Authority’s only remedy prior to a final determination by a court of competent
jurisdiction is to report the matter to WMATA'’s Office of Inspector General (OIG), the
U.S. Department of Transportation’s Office of Inspector General (DOT-OIG), the
Offices of Inspectors General of any state or Federal agency providing funding under
this Contract and/or appropriate Federal, state and/or local law enforcement
authorities.

The Authority’s rights set forth in this article are in addition to any contractual, legal or
equitable rights that may arise upon the Contractor’'s submission of a false claim or
statement, including without limitation, the Authority’s right to terminate the Contract
for default once fraud is finally determined by a court of competent jurisdiction. The
provisions of this clause shall not serve in any respect to limit, waive or modify any
civil or criminal liability, of the Contractor or any of its officers, agents or employees
that such conduct may precipitate.
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CHAPTER X — MISCELLANEOUS ADDITIONAL PROVISIONS

FEDERAL, STATE, AND LOCAL TAXES

(@)

(b)

(©)

(d)

(e)

(f)

(9)

(h)

Except as may be otherwise provided in this Contract, the Contract price shall be
deemed to include all applicable Federal, state and local taxes and duties.

If a statute, court decision, written ruling or regulation regarding any Federal excise
tax or duty on the transactions or property covered by this Contract takes effect after
the Contract date, and:

Results in the Contractor being required to pay or bear the burden of any such
Federal excise tax or duty or rate increase that would not otherwise have been
payable on such transactions or property, the Contract price shall be increased by
the amount of such tax or duty or rate increase, if the Contractor warrants in writing
that no amount for such newly imposed Federal obligation was included in the
Contract price as a contingency reserve or otherwise; or

Results in the Contractor not being required to pay or bear the burden of, or in its
obtaining a refund or drawback of, any Federal excise tax or duty that would
otherwise have been payable on such transactions or property or that was the basis
of an increase in the Contract price, the Contract price shall be decreased by the
amount of the relief, refund, or drawback, or that amount shall be paid to the
Authority, as the Contracting Officer directs. If the Contractor fails to follow the
Contracting Officer’s instructions, it will be required to pay or bear the burden of, any
such Federal excise tax or duty through a decrease in the Contract price.

Paragraph (b) above shall not be applicable to social security taxes or to any other
employment tax.

No adjustment of less than $250 shall be made in the Contract price pursuant to
paragraph (b).

As used in paragraph (b), the term “Contract date” means the date the Contract was
executed by the Authority. As to additional services, supplies or construction
procured by modification to this Contract, the term “Contract date” means the
effective date of such modification.

The Contractor shall promptly notify the Contracting Officer of matters that may result
in either an increase or decrease in the Contract price under this clause and shall
take action as the Contracting Officer directs. The Authority shall be entitled to a
reduction in the Contract price reflecting such amount and a refund of monies paid
related to such taxes, plus applicable interest.

PUBLIC COMMUNICATION

The Contractor shall not issue communications to the media, place advertisements, nor
publicize through any means the services, goods or construction that it is providing to
WMATA under this Contract, without prior written consent of the Contracting Officer. The
Contractor shall not publish, in print or online, any communications products such as
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newsletters, press releases, blogs or other communications without the Contracting Officer’s
prior, written consent. Approval of any such requests shall be at the Contracting Officer’s
sole discretion.

CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE

€)) This Contract shall be deemed to be executed in the District of Columbia, regardless
of the domicile of the Contractor and shall be governed by and construed in
accordance with the laws of the District of Columbia except to the extent, if any,
superseded by Federal law.

(b) The parties agree that any and all claims asserted by or against the Authority arising
hereunder or related hereto shall be heard and determined either in the courts of the
United States located in the District of Columbia, the State of Maryland or the
Commonwealth of Virginia or in the courts of the District of Columbia, State of
Maryland or Commonwealth of Virginia that maintain jurisdiction over such claims
and where venue properly resides.

SEVERABILITY

If the Contract contains any unlawful provisions, the same shall be deemed of no effect, and
shall upon the application of either party be stricken from the Contract without affecting the
binding force of the Contract as it shall remain after omitting such provision.

SURVIVAL

Any provision expressly set forth as surviving the expiration or termination of this Contract,
shall be deemed to survive any such expiration or termination.
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CHAPTER Xl — ADDITIONAL FEDERAL PROVISIONS

NOTIFICATION OF FEDERAL PARTICIPATION- FTA

This project is being funded in whole or part with Federal funds.

ALL NECESSARY FEDERAL PROVISIONS DEEMED INCLUDED- FTA

It is the intent of the parties that each and every provision of law required to be inserted in
this Contract should be and is hereby inserted herein.

ACCESS TO THIRD PARTY CONTRACT RECORDS- FTA

(@)

(b)

(€)

The Contractor agrees to provide the Authority, the FTA Administrator, the U.S.
Comptroller General or any of their authorized representatives, access to any of the
Contractor’'s books, documents, papers and records that are directly pertinent to this
Contract for the purposes of making audits, examinations, excerpts and
transcriptions. The Contractor also agrees, pursuant to 49 C.F.R. 8633.17 to provide
FTA Administrator or his or her authorized representatives including any Project
Management Oversight (PMO) Contractor access to Contractor’'s records and
construction sites pertaining to a major capital project, defined at 49 U. S. C. 8§
5302(a)(1), which is receiving Federal financial assistance through the programs
described at 49 U. S. C. 88 5307, 5309 or 5311.

The Contractor agrees to permit any of the foregoing parties to reproduce by any
means whatsoever or to copy excerpts and transcriptions as reasonably needed.

The Contractor agrees to maintain all books, records, accounts and reports required
under this Contract for a period of not less than three (3) years after the date of
termination or expiration of this Contract. In the event of litigation or settlement of
claims arising from the performance of this Contract, the Contractor agrees to
maintain such records until the Authority, the FTA Administrator, the U.S. Comptroller
General, or any of their duly authorized representatives, have disposed of all such
litigation, appeals, claims or exceptions related thereto. [See 49 C.F.R. §
18.39(i)(11)].

AMERICANS WITH DISABILITIES ACT ACCESSIBILITY — FTA

(@)

(b)

The Contractor agrees that it will operate public transportation services in compliance
with 42 U.S.C. § 12101 et seq.; DOT regulations, “Transportation Services for
Individuals with Disabilities (ADA)” using facilities and equipment that comply with 49
C.F.R. Part 37; and Joint ATBCB/DOT regulations, “Americans with Disabilities
(ADA) Accessibility Specifications for Transportation Vehicles,” 36 C.F.R. Part 1192
and 49 C.F.R. Part 38. Private entities must comply with the requirements of 49
C.F.R. Part 37 applicable to public entities with which they contract to provide public
transportation services.

Facilities to be used in public transportation service must comply with 42 U.S.C. §
12101 et. seq.; DOT regulations, “Transportation Services for Individuals with
Disabilities (ADA),” 49 C.F.R. Part 37; and Joint ATBCB/DOT regulations,
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“Americans with Disabilities (ADA) Accessibility Specifications for Transportation
Vehicles,” 36 C.F.R. Part 1192 and 49 C.F.R. Part 38.

5. RIGHTS IN DATA AND COPYRIGHTS — FTA

@)

(b)

()

(d)

The term "subject data” used in this article means recorded information, whether or
not copyrighted, that is delivered or specified to be delivered under this Contract. The
term includes graphic or pictorial delineation in media such as drawings or
photographs; text in specifications or related performance or design-type documents;
machine forms such as magnetic tape, or computer memory printouts; and
information retained in computer memory. Examples include, but are not limited to:
computer software, engineering drawings and associated lists; specifications,
standards, process sheets, manuals, technical reports, catalog item identifications,
and related information. The term "subject data" does not include financial reports,
cost analyses, and similar information incidental to Contract administration.

The following restrictions apply to all subject data first produced in the performance of
this contract:

@ Except for its or WMATA's own internal use, the Contractor may not publish
or reproduce subject data in whole or in part, or in any manner or form, nor
may the Contractor authorize others to do so, without the written consent of
the U.S. Government, until such time as the Government may have either
released or approved the release of such data to the public. This restriction
on publication, does not apply to agreements with academic institutions;

2 In accordance with 49 C.F.R. § 18.34 and 49 C.F.R.8 19.36, the Federal
Government reserves a royalty-free, non-exclusive and irrevocable license to
reproduce, publish, or otherwise use, and to authorize others to use, the
following subject data for its purposes:

(1) Any subject data developed under this contract whether or not a
copyright has been obtained; and

(i) Any rights of copyright to which the contractor purchases ownership
with Federal assistance.

When the Federal Transit Administration (FTA) provides financial assistance for a
planning, research, development, or a demonstration project, it is FTA's general
intention to increase mass transportation knowledge, rather than limit the benefits to
participants in the project. Therefore, unless FTA determines otherwise, the
Contractor agrees that, in addition to the rights set forth in subsection (b)(2) of this
article, FTA may make available to any FTA recipient, sub-recipient, third party
contractor, or third party subcontractor, either FTA's license in the copyright to the
subject data derived under this Contract or a copy of the subject data first produced
under this Contract. If this Contract is not completed for any reason whatsoever, all
data developed under this Contract shall become subject data as defined in
subsection (a) and shall be delivered as the Federal Government may direct.

Unless prohibited by state law, the Contractor agrees to indemnify, save, and hold
harmless WMATA and the Federal Government, their officers, agents, and
employees acting within the scope of their official duties against any liability,
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including costs and expenses, resulting from the Contractor’'s willful or intentional
violation of proprietary rights, copyrights, or right of privacy, arising out of the
publication, translation, reproduction, delivery, use, or disposition of any data
furnished under this Contract. The Contractor shall not be required to indemnify
WMATA and the Federal Government for any such liability arising out of the wrongful
acts of their employees or agents.

(e) Nothing contained in this article shall imply a license to WMATA or the Federal
Government under any patent or be construed as affecting the scope of any license
or other right otherwise granted to WMATA or the Federal Government under any
patent.

() The requirements of paragraphs (b) and (c), do not apply to material furnished by the
Authority to the Contractor and incorporated in the work carried out under the
contract provided that the Contractor identifies the incorporated material at the time
of delivery of the work.

(9) Any dispute arising under this article shall be subject to the “Disputes” article of this
Contract.

(h) Notwithstanding any other payment provision in this Contract, the Contracting Officer
may retain from payments due and owing the Contractor up to 10 percent (10 %) of
the contract price until final delivery and acceptance of the subject data defined in
this article and as required to be furnished by the Price Schedule or the Contract’s

specifications.
6. PATENT RIGHTS- FTA
N/A
7. BUY AMERICA ACT- FTA

€)) The Buy America Act requirements apply to the following types of contracts:
construction contracts, the acquisition of goods or rolling stock valued at more than
$150,000.007

(b) The Contractor agrees to comply with 49 U.S.C. § 5323(j) and 49 C.F.R. Part 661,
which provide that Federal funds may not be obligated unless steel, iron, and
manufactured products used in FTA funded projects are produced in the United
States, unless a waiver has been granted by FTA or the product is subject to a
general waiver. General waivers are listed in 49 C.F.R. 8§ 661.7, and include final
assembly in the United States for fifteen (15) passenger vans and fifteen (15)
passenger wagons produced by the Chrysler Corporation, and microcomputer
equipment and software. Separate requirements for rolling stock are set out at 49
U.S.C. 8 5323(j)(2)(C) and 49 C.F.R. § 661.11. Rolling stock must be assembled in
the United States and have a sixty percent (60%) domestic content.

(c) Contractor is responsible for flowing down these requirements to subcontractors at
every tier. The dollar threshold only applies to the prime contract. All subcontracts
thereunder are subject to the Buy America Act requirements.

2 If the federal grant that funds this procurement was issued prior to 12/2014, then this amount is $100,000.00.
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(d)

A bidder must submit to WMATA the appropriate Buy America Act certification with
all offers on FTA funded contracts, except those subject to a general waiver. Bids
that are not accompanied by the appropriate Buy America Act certification must be
rejected as nonresponsive. This requirement does not apply to lower tier
subcontractors.

PRE-AWARD AND POST DELIVERY AUDIT REQUIREMENTS — FTA

The Contractor agrees to comply with 49 U.S.C. § 5323() and FTA's implementing
regulations at 49 C.F.R. Part 663 and to submit the following certifications:

(@)

(b)

(©)

Buy America Act Requirements. The Contractor shall complete and submit a
declaration certifying either compliance or noncompliance with the Buy America Act.
If the offeror certifies compliance with the Buy America Act, it shall submit
documentation that lists 1) component and subcomponent parts of the rolling stock to
be purchased identified by manufacturer of the parts, their country of origin and cost;
and 2) the location of the final assembly point for the rolling stock, including a
description of the activities that will take place at the final assembly point and the
cost of final assembly.

Solicitation Specification Requirements: The Contractor shall submit evidence that it
will be capable of meeting the proposed specifications.

Federal Motor Vehicle Safety Standards (FMVSS): The Contractor shall submit 1)
manufacturer's FMVSS self-certification sticker information that the vehicle complies
with relevant FMVSS or 2) manufacturer's certified statement that the contracted
vehicles will not be subject to FMVSS regulations.

CHARTER BUS REQUIREMENTS- FTA

N/A

SCHOOL BUS REQUIREMENTS- FTA

N/A

BUS TESTING- FTA

N/A

CARGO PREFERENCE- FTA

The Contractor agrees:

(@)

To utilize privately owned United States flag commercial vessels to ship at least fifty
percent (50%) of the gross tonnage (computed separately for dry bulk carriers, dry
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(b)

(©)

cargo liners, and tankers) involved, whenever shipping any equipment, materials, or
commodities pursuant to this Contract if such vessels are available at fair and
reasonable rates for United States flag commercial vessels;

To furnish within twenty (20) working days following the date of loading for shipments
originating within the United States, or within thirty (30) working days following the
date of loading for shipments originating outside the United States, a legible copy of
a rated, "on-board" commercial ocean bill-of-lading in English for each shipment of
cargo described in paragraph (a) above to WMATA (through the Contractor in the
case of a subcontractor’'s bills-of-lading) and to the Office of Cargo Preference,
Maritime Administration (MAR-590), 400 Seventh Street SW, Washington, DC
20590;

To include these requirements in all subcontracts issued pursuant to this Contract
when the subcontract may involve the transport of equipment, material, or
commodities by ocean liner.

CLEAN AIR ACT- FTA

(@)

(b)

(©)

The Contractor agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Clean Air Act, as amended, 42 U.S.C. 88 7401-7671. The
Contractor agrees to report each violation to the Authority and understands and
agrees that the Authority will, in turn, report each violation as required to FTA and the
appropriate EPA Regional Office.

The Contractor will comply with U.S. EPA Regulations “Control of Air Pollution from
Mobile Sources,” 40 C.F.R. Part 85; “Control of Emissions from New and In-Use
Highway Vehicles and Engines,” 40 C.F.R. Part 86; “Fuel Economy and Greenhouse
Gas Exhaust Emissions of Motor Vehicles,” 40 C.F.R. Part 600, as well as any
applicable State Implementation Plans (SIP), and EPA regulations “Conformity to
State or Federal Implementation Plans of Transportation Plans, Programs and
Projects Developed, Funded or Approved Under Title 23 U.S.C. or Federal Transit
Laws” 40 C.F.R. Part 93, along with other applicable Federal regulations.

Flow-down requirement. The Contractor also agrees to include this article in each
subcontract exceeding $150,000 financed, in whole or in part, with Federal
assistance provided by FTA.

CLEAN WATER ACT- FTA

(@)

(b)

The Contractor agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Clean Water Act, as amended, 33 U.S.C. 881251-1377. The
Contractor agrees to report each violation to the Authority and understands and
agrees that the Authority will, in turn, report each violation as required to assure
notification to FTA and the appropriate EPA Regional Office.

The Contractor will protect underground sources of drinking water in compliance with
the Safe Drinking Water Act of 1974, as amended, 42 U.S.C. 88300 (f)-(j).
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(©)

(d)

(e)

The Contractor will comply with the notice of violating facility provisions in section
508 of the Clean Water Act, as amended, 33 U.S.C.§ 1368.

The Contractor will facilitate compliance with Executive Order 11738, “Providing for
Administration of the Clean Air Act and the Federal Water Pollution Control Act with
Respect to Federal Contracts, Grants or Loans,” 42 U.S.C. 87606 note.

Flow-down requirement. The Contractor also agrees to include this clause in each
subcontract exceeding $150,000 financed, in whole or in part, with Federal
assistance provided by FTA.

RECOVERED MATERIALS/ RECYCLED PRODUCTS- FTA

(@)

(b)

The Contractor agrees to comply with all the requirements of Section 6002 of the
Resource Conservation and Recovery Act (RCRA), as amended (42 U.S.C. § 6962),
including but not limited to the regulatory provisions of 40 C.F.R. Part 247, and
Executive Order 12873, as they apply to the procurement of the items designated in
Subpart B of 40 CFR Part 247.

Flow-down requirement. The Contractor also agrees to include these requirements
in each subcontract financed, in whole or in part, with Federal assistance provided by
FTA.

RETAINAGE

N/A

ENERGY CONSERVATION- FTA

(@)

(b)

(©)

The Contractor agrees to comply with mandatory standards and policies relating to
the energy efficiency which are contained in the applicable state energy conservation
plan issued in compliance with the National Energy Policy and Conservation Act, as
amended, 42 U.S.C. § 6321, et. seq.

The Contractor agrees to perform an energy assessment for any building
constructed, reconstructed or modified with FTA funds as required under FTA
regulations, “Requirements for Energy Assessments.” 49 C.F.R. Part 622.

The Contractor must include this clause in all subcontracts and sub-agreements at
every tier.

CHANGES TO FEDERAL REQUIREMENTS- FTA

(@)

Contractor shall at all times comply with all applicable FTA regulations, policies,
procedures and directives, including without limitation those listed directly or by
reference in the Agreement (Form FTA MA (22) dated October 1, 2015) between the
Authority and FTA, as they may be amended or promulgated during the term of this
Contract. Contractor’s failure to so comply shall constitute a material breach of this
Contract.
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(b)

Flow-down requirement. The Contractor agrees to include this Article in each
subcontract financed in whole or in part with Federal Assistance provided by FTA. It
is further agreed that the Article shall not be modified, except to identify the
subcontractor who will be subject to its provisions.

19. FLY AMERICA REQUIREMENTS- FTA

(@)

(b)

The Contractor agrees to comply with 49 U. S. C. § 40118 (the “Fly America” Act) in
accordance with the General Services Administration’s regulations at 41 C.F.R. §
301-10, which provide that recipients and sub-recipients of Federal funds and their
contractors are required to use U. S. Flag carriers for U. S. Government financed
international air travel and transportation of their personal effects or property, to the
extent such service is available, unless travel by foreign air carrier is a matter of
necessity, as defined by the Fly America Act. If a foreign air carrier was used, the
Contractor shall submit an appropriate certification or memorandum adequately
explaining why service by a U. S. flag carrier was not available or why it was
necessary to use a foreign air carrier and shall provide a certificate of compliance
with the Fly America requirements.

Flow-down requirement. The Contractor agrees to include the requirements of this
article in all subcontracts that may involve international air transportation.

20. PAYMENT DEDUCTIONS - NONCOMPLIANCE WITH DBE REQUIREMENTS- FTA

@)

(b)

(©)

(d)

For Federally funded contracts that exceed $150,000 and to which the Disadvantage
Business Enterprise (DBE) Requirements (Appendix B) apply, the failure to perform
in accordance with requirements of Appendix B may result in a partial or full
suspension of payment, including progress payments, if applicable.

If the Contractor is found to be in noncompliance with the DBE requirements of
Appendix B, the progress of the work shall also be deemed to be unsatisfactory, and
an amount equal to the DBE participation in the Contract shall be retained from
payment (or progress payments, if any) made to the Contractor.

If the contract value is over $150,000, the prime contractor will be responsible for
submitting a monthly report of the status of its DBE subcontractors as outlined in
Appendix B to the Contracting Officer.

If the Contractor fails to submit the required monthly DBE reports, the Contracting
Officer may suspend payment (or progress payments) until such time as the monthly
reports are submitted and accepted by the Authority.

21. GOVERNMENT-WIDE DEBARMENT OR SUSPENSION- FTA

(@)

The Contractor is bound by its certification contained in its bid that neither the
Contractor its principals, or affiliates, are excluded or disqualified, from Federal
contracting. The certification is a material representation of fact, relied upon by the
Authority in entering into this Contract. If it is later determined that the Contractor
knowingly rendered an erroneous certification, in addition to remedies available to

99
Rev. 08/16



22.

23.

24.

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT IFB FQ16114R/DAF

(b)

the Authority, the Federal Government may pursue available remedies, including but
not limited to suspension and/or debarment. The Contractor agrees to comply with
the requirements of 2 C.F.R, part 180, subpart C as adopted and supplemented by
U.S. DOT regulations at 2 C.F.R, part 1200 “Nonprocurement Suspension and
Debarment,” including any amendments thereto, Executive Orders Nos. 12549 and
12689 “Debarment and Suspension” 31 U.S.C. § 6101 note, and other applicable
Federal laws, regulations or guidance regarding participation with debarred or
suspended contractors throughout the term of this Contract.

Flow-down requirement. The Contractor agrees to include this article in all
subcontracts at all tiers under this Contract requiring lower tier contractors to comply
with Federal suspension and debarment requirements, and review the System for
Award Management (SAM) at www.sam.gov in order to comply with U.S. DOT
regulations at 2 C.F.R, Part 1200 prior to awarding any subcontract under this
Contract.

INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS

(@)

(b)

The preceding provisions include, in part, certain standard terms and conditions
required by the U.S. Department of Transportation (DOT), whether or not expressly
set forth in other Contract provisions. All Contractual provisions required by DOT, as
set forth in FTA Circular 4220.1F and FTA Master Agreement (22) October 1, 2015
or ay revision thereto, are hereby incorporated by reference. Anything to the
contrary herein notwithstanding, all DOT or FTA mandated terms shall be deemed to
control in the event of a conflict with other provisions contained in this Contract. The
Contractor shall not perform any act, fail to perform any act, or refuse to comply with
any of the Authority’s requests that would cause the Authority to be in violation of the
FTA terms and conditions.

Flow-down requirement. The Contractor agrees to include this clause in each
subcontract financed in whole or in part with Federal assistance provided by FTA. It
is further agreed that the clause shall not be modified, except to identify the
subcontractor who will be subject to the provisions.

NO FEDERAL GOVERNMENT OBLIGATIONS TO THIRD PARTIES- FTA

(@)

(b)

The Authority and the Contractor acknowledge and agree that, notwithstanding any
concurrence by the Federal Government in or approval of the solicitation or award of
this Contract, absent the express written consent by the Federal Government, it is
not a party to this Contract and shall not be subject to any obligations or liabilities to
the Authority, Contractor, or any other party (whether or not a party to that contract)
pertaining to any matter resulting from this Contract.

Flow-down requirement. The Contractor agrees to include this clause in each
subcontract financed in whole or in part with Federal assistance provided by FTA. It
is further agreed that the clause shall not be modified, except to identify the
subcontractor who will be subject to its provisions.

FALSE STATEMENTS OR CLAIMS CIVIL AND CRIMINAL FRAUD- FTA

(@)

The Contractor acknowledges that the provisions of the Program Fraud Civil
Remedies Act of 1986, as amended, 31 U. S. C. § 3801 e.t seq. and U. S. DOT
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(b)

()

Regulations, “Program Fraud Civil Remedies,” 49 C.F. R. Part 31, apply to its actions
pertaining to this Contract. Upon execution of this Contract, the Contractor certifies
and affirms the truthfulness and accuracy of any statement it has made, it makes, it
may make, or causes to be made, pertaining to this Contract or FTA assisted project
for which this Contract is being performed. In addition to other penalties that may be
applicable, the Contractor further acknowledges that if it makes or causes to be
made, a false, fictitious, or fraudulent claim, statement, submission, or certification,
the Federal Government reserves the right to impose the penalties of the Program
Fraud Civil Remedies Act of 1986 on the Contractor to the extent that it deems
appropriate.

The Contractor also acknowledges that if it makes, or causes to be made, a false,
fictitious, or fraudulent claim, statement, submission, or certification to the Federal
Government under a contract connected with a project that is financed in whole or in
part with Federal assistance originally awarded by FTA under the authority of 49 U.
S. C. 5307, the Government reserves the right to impose the penalties of 18 U. S. C.
1001 and 49 U. S. C 5307 (n)(1) on the Contractor, to the extent the Federal
Government deems appropriate.

Flow-down requirement. The Contractor agrees to include this clause in each
subcontract financed in whole or in part with Federal assistance provided by FTA. It
is further agreed that the clause shall not be modified, except to identify the
subcontractor who will be subject to the provisions.

LOBBYING- FTA

(@)

(b)

()

The Contractor agrees that it will not use Federal funds to influence any officer or
employee of a Federal agency, member of Congress or an employee of a member of
Congress or an officer or employee of Congress on matters that involve this Contract
or the underlying grant or agreement, including any award, extension or modification.

Contractor agrees that it will comply with 31 U.S.C. § 1352, as amended, U.S. DOT
regulations “New Restrictions on Lobbying” 49 C.F.R, Part 20, to the extent
consistent with 31 U.S.C. § 1352, as amended and other applicable Federal laws,
regulations and guidance prohibiting the use of Federal funds for any activity
concerning legislation or appropriations designed to influence the U.S. Congress or a
state legislature unless an exception exists in current Federal law.

Flow-down requirement. The Contractor agrees to include these requirements in all
subcontracts at all tiers under this Contract.

NATIONAL INTELLIGENT TRANSPORTATION SYSTEMS ARCHITECTURE AND

STANDARDS-FTA

The Contractor agrees to:

(@)

(b)

Conform to the National Intelligent Transportation Systems (ITS) Architecture
requirements of 23 U.S.C. § 517(d), as amended by MAP-21, unless it obtains an
exemption from those requirements;

Follow:
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() FTA Notice, "PTA National ITS Architecture Policy on Transit Projects,” 66
Fed. Reg. 1455, January 8, 2001, and
(2) All other applicable Federal guidance, and
(c) Flow this provision down to all applicable subcontracts.

CONTRACTS INVOLVING FEDERAL PRIVACY ACT REQUIREMENTS- FTA

The following requirements apply to the Contractor and its employees that administer any
system of records on behalf of the Federal Government under any contract:

(a) The Contractor agrees to comply with, and assures the compliance of its employees
with, the information restrictions and other applicable requirements of the Privacy Act
of 1974, 5 U.S.C. § 552 (a). Among other things, the Contractor agrees to obtain the
express consent of the Federal Government before the Contractor or its employees
operate a system of records on behalf of the Federal Government. The Contractor
understands that the requirements of the Privacy Act, including the civil and criminal
penalties for violation of that Act, apply to those individuals involved, and that failure
to comply with the terms of the Privacy Act may result in termination of the underlying
contract.

(b) The Contractor also agrees to include these requirements in each subcontract

involving the administration of any system of records on behalf of the Federal
government financed, in whole or in part, with Federal assistance provided by FTA.

PROGRESS PAYMENTS

When satisfactory progress has not been achieved by a Contractor during any period for
which a progress payment is to be made, a percentage of the progress payment may be
retained. Retainage should not be used as a substitute for good contract management, and
the Contracting Officer should not withhold funds without cause. Determinations to retain
and the specific amount to be withheld shall be made by the Contracting Officer on a case-
by-case basis. Such decisions will be based on the Contracting Officer's assessment of past
performance and the likelihood that such performance will continue. The amount of retainage
withheld shall not exceed ten percent (10%) of the approved, estimated amount in
accordance with the terms of this Contract and may be adjusted as the Contract approaches
completion to recognize better than expected performance, the ability to rely on alternative
safeguards, and other factors. Upon completion of all Contract requirements, retained
amounts shall be paid promptly.

BONDING FOR CONSTRUCTION PROJECTS EXCEEDING $100,000 — FTA

The Contractor agrees to comply with applicable bonding requirements as follows:

@) Proposal Security. A proposal bond must be issued by a fully qualified surety
company acceptable to WMATA and listed as a company currently authorized under
31 C.F.R. Part 223 as possessing a Certificate of Authority as described thereunder.

(b) Rights Reserved. In submitting its offer, it is understood and agreed by offeror that
the right is reserved by WMATA to reject any and all offers, or part of any offer. Itis
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(©)

(d)

(d)

also understood and agreed that if the offeror refuses or is unable to enter into this
Contract, or refuses or is unable to furnish adequate and acceptable performance
bonds and labor and material payments bonds, or refuses or is unable to furnish
adequate and acceptable insurance, it shall forfeit its security to the extent of
WMATA's damages occasioned by such withdrawal, or refusal, or inability to enter
into an agreement, or provide adequate security therefore.

It is further understood and agreed that to the extent that the defaulting offeror's
proposal bond, certified check, cashier's check, treasurer's check, and/or official
bank check (excluding any income generated thereby that was retained by WMATA)
shall prove inadequate to fully compensate WMATA for the damages occasioned by
default, then the offeror agrees to indemnify WMATA and pay over to WMATA the
difference between the proposal security and WMATA's total damages, so as to
make WMATA whole.

Performance and Payment Bonding Requirements (Construction). The Contractor
shall be required to obtain performance and payment bonds as follows:

(2) Performance bonds. The penal amount of performance bonds shall be one
hundred percent (100%) of the original Contract price, unless WMATA
determines that a lesser amount would be adequate for its protection.

2 WMATA may require additional performance bond protection when the
Contract price is increased. The increase in protection shall generally equal
one hundred percent (100%) of the increase in Contract price. WMATA may
secure additional protection by directing the Contractor to increase the penal
amount of the existing bond or to obtain an additional bond.

Payment bonds. The penal amount of the payment bonds shall equal:
Q) Fifty percent (50%) of the Contract price, if it is not more than $1,000,000.

(2) Forty percent (40%) of the Contract price, if it is more than $1,000,000, but
not more than $5,000,000; or

3) Two and one half million ($2,500,000), if the Contract price is more than
$5,000,000.

If the original Contract price is $5,000,000 or less, WMATA may require additional
protection, if the Contract price is increased.

BONDING REQUIREMENTS- GENERAL

(@)

Performance and Payment Bonding Requirements (Non-Construction). The
Contractor may, as a condition to the issuance of a Notice to Proceed, be required to
obtain performance and payment bonds on forms acceptable to the Authority when
necessary to protect the WMATA's interests. The following situations may warrant a
performance bond:

Q) WMATA'’s property or funds will be provided to the Contractor for use in
performing the Contract or as partial compensation (as in retention of
salvaged material).
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(b)

(©)

(d)

(e)

(f)

(2) If Contractor sells assets to or merges with another concern, and WMATA,
after recognizing the latter concern as the successor in interest, desires
assurance that it is financially capable.

Substantial progress payments will be made before the delivery of end items
begins.

3) This Contract is for dismantling, demolition, or removal of improvements.

When it is determined that a performance bond is required, the Contractor shall be
required to obtain performance bonds, as follows:

() The penal amount of performance bonds shall be one hundred percent
(100%) of the original Contract price, unless WMATA determines that a
lesser amount would be adequate for its protection.

(2) WMATA may require additional performance bond protection when the
Contract price is increased. The increase in protection shall generally equal
one hundred percent (100%) of the increase in Contract price. WMATA may
secure additional protection by directing the Contractor to increase the penal
amount of the existing bond or to obtain an additional bond.

A payment bond is required only when a performance bond is required, and if the
use of payment bond is in WMATA's interests. When it is determined that a payment
bond is required, the Contractor shall be required to obtain payment bonds as
follows:

(2) Fifty percent (50%) of the Contract price, if it is not more than $1,000,000;

(2) Forty percent (40%) of the Contract price, if it is more than $1,000,000, but
not more than $5,000,000; or

3 Two and one half million ($2,500,000), if the Contract price is increased.

Advance Payment Bonding Requirements. The Contractor may be required to obtain
an advance payment bond, if the Contract contains an advance payment provision
and a performance bond is not furnished. WMATA shall determine the amount of the
advance payment bond necessary to protect it.

Patent Infringement Bonding Requirements (Patent Indemnity). The Contractor may
be required to obtain a patent indemnity bond, if a performance bond is not furnished
and the financial responsibility of the Contractor is unknown or doubtful. WMATA
shall determine the amount of the patent indemnity required to protect it.

Warranty of the Work and Maintenance Bonds. The Contractor warrants to WMATA,
the architect and/or engineer that all materials and equipment furnished under this
Contract will be of highest quality and new, unless WMATA specifies otherwise, free
from faults and defects and in conformance with the Contract. All work not
conforming to these standards shall be considered defective. If required by the
Project Manager, the Contractor shall furnish satisfactory evidence as to the kind and
quality of materials and equipment.
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(1)

The work furnished must be of first quality and the workmanship must be the
best obtainable in the various trades. The work must be safe, substantial and
durable in all respects. The Contractor hereby guarantees that the work will
not contain defective materials or faulty workmanship for a minimum period
of one (1) year after final payment by WMATA. The Contractor shall replace
or repair any defective materials or equipment or faulty workmanship during
the period of the guarantee at no cost to WMATA. As additional security for
these guarantees, the Contractor shall, prior to the release of final payment,
furnish separate maintenance (or guarantee) bonds in a form acceptable to
WMATA written by the same corporate surety that provides the performance
bond and labor and material payment bond for this Contract. These bonds
shall secure the Contractor's obligation to replace or repair defective
materials and faulty workmanship for a minimum period of one (1) year after
final payment and shall be written in an amount equal to one hundred percent
(100%) of the Contract amount, as adjusted.

SEISMIC SAFETY — FTA

N/A
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CHAPTER XII-WMATA POLICIES

SAFETY REQUIREMENTS

(@)

(b)

The Contractor shall be responsible for ensuring compliance with the most stringent
provisions of the applicable statutes and regulations of the District of Columbia, State
of Maryland, Commonwealth of Virginia or political subdivision where the work is
being performed, as well as the METRO Construction Safety and Environmental
Manual (1984, as amended) issued by the Authority, and the U.S. Department of
Labor OSHA standards pertaining to the safe performance of the work. In the
absence of a specific construction industry standard, the Contractor is required to
comply with either an established OSHA General Industry Standard, National Institute
for Occupational Safety and Health (NIOSH) guidelines, American Conference of
Governmental Industrial Hygienists (ACGIH) guidelines, American National Standards
Institute (ANSI) guidelines, the WMATA System Safety Program Plan, the WMATA
Construction Safety and Environmental Manual, or the Metrorail Safety Rules and
Procedures Handbook. For contracts where work will be performed on, or will
interface with the Metrorail System, the Contractor shall also comply with the
publication entitled “Metrorail Safety Rules and Procedures Handbook.” In the event
of a conflict between these guidelines and applicable Federal, State or local health
and safety laws, regulations or standards, the more stringent standard shall apply.
Further, the Contractor shall ensure that all methods of performing the work do not
involve danger to the personnel working at the site, the public and private property,
whether or not these methods are cited or indicated in the Contract. The Contractor
shall immediately provide to the Contracting Officer, a copy of all citations and/or
warnings of safety violations received from any Federal, State or local jurisdiction or
agency thereof, and/or all notifications of safety violations from insurance companies.
The Contractor shall also provide to the Contracting Officer, copies of any and all
subpoenas, complaints or other documents relating to any law suit alleging safety
violations.

The Contractor shall employ and assign a full-time Safety Superintendent for
Contracts involving “safety sensitive” functions (See Combined Glossary attached
hereto for a definition). The Safety Superintendent shall have a minimum of three (3)
years of construction safety experience and hold an OSHA thirty (30) hour course
card. He or she shall have the ability to develop and conduct safety training courses.
He or she shall be familiar with industrial hygiene equipment and testing as required
for the protection of all employees. The Safety Superintendent shall be employed
exclusively for the purpose of supervising the safety of persons on or about the
worksite and the property affected thereby. The Safety Superintendent shall also be
responsible for providing first aid at the worksite and must have a current Red Cross
First Aid Certificate. The Contractor shall notify the Contracting Officer a reasonable
amount of time beforehand, any time that the Safety Superintendent will not be on site
during work hours. If, at any time, the worksite is without the services of an approved
Safety Superintendent for a period of three (3) calendar days or more, the work may
be closed down at the Contracting Officer's discretion. The Safety Superintendent
must be acceptable to the Contracting Officer and his or her performance will be
reviewed on a continuing basis. If the Safety Superintendent’s effectiveness is below
standard, the Contractor shall provide immediate replacement at the Contracting
Officer’s direction. Once employed, the Safety Superintendent shall not be changed
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without the Contracting Officer's permission. The Safety Superintendent can be
terminated at any time, at the Contracting Officer’s discretion.

(c) The Contractor shall provide, at the site of the work, a first aid kit which shall be fully
equipped to meet the needs of the anticipated work force.

(d)  The Contractor shall follow all appropriate RAIL Operational Rules, Operational
Administrative Procedures (OAPs), Standard Operational Procedures (SOPs) and
General and Special Orders while on the operational railroad and all Start-Up Rules
and Manager’'s Notices when in declared start-up areas.

PRE-EMPLOYMENT CRIMINAL BACKGROUND CHECK REQUIREMENT

Pursuant to Metro Policy Instruction 6.10/5, WMATA requires that all Contractor employees
and candidates for employment undergo and pass criminal background screenings before
being eligible to work on WMATA's property and facilities. Contractor employees and
candidates who pass the background screenings are eligible to enter WMATA'’s property
once WMATA issues them a Contractor's badge. Contractor employees and candidates who
do not authorize background screenings or whose background screenings are unsatisfactory
will not be granted Contractor badges or access to WMATA's property. Contractors’ badges
are valid for one (1) year from the date of issuance.

WORKPLACE VIOLENCE/ZERO TOLERANCE

Pursuant to Metro Policy/Instruction 7.8.3, all Metro Contractors and subcontractors at any
tier must: (1) establish zero tolerance for acts of workplace violence for their employees and
independent contractors, and (2) not retaliate against any of their employees or independent
contractors for cooperating with investigations.
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Mid-Atlantic
0) Purchasing Team ﬁg MID-ATLANTIC PURCHASING TEAM RIDER CLAUSE

USE OF CONTRACT(S) BY MEMBERS COMPRISING Mid —Atlantic Purchasing Team COMMITTEE

Extension to Other Jurisdictions

The [issuing jurisdiction] extends the resultant contract (s), including pricing, terms and conditions to the members of the Mid-Atlantic Purchasing Team, as well as all other
public entities under the jurisdiction of the United States and its territories.

Inclusion of Governmental & Nonprofit Participants (Optional Clause)

This shall include but not be limited to private schools, Parochial schools, non-public schools such as charter schools, special districts, intermediate units, non-profit
agencies providing services on behalf of government, and/or state, community and/or private colleges/universities that required these good, commaodities and/or services.

Notification and Reporting

The Contractor agrees to notify the issuing jurisdiction of those entities that wish to use any contract resulting from this solicitation and will also provide usage information,
which may be requested. The Contractor will provide the copy of the solicitation and resultant contract documents to any requesting jurisdiction or entity.

Contract Agreement

Any jurisdiction or entity using the resultant contract (s) may enter into its own contract with the successful Contractor (s). There shall be no obligation on the party of any
participating jurisdiction to use the resultant contract (s). Contracts entered into with a participating jurisdiction may contain general terms and conditions unique to that
jurisdiction Including, by way of illustration and not limitation, clauses covering minority participation, non-discrimination, indemnification, naming the jurisdiction as an
additional insured under any required Comprehensive General Liability policies, and venue.

Mid-Atlantic Purchasing Team:

___Alexandria Public Schools ____Frederick, Maryland ____Northern Virginia Community College
__Alexandria Sanitation Authority __ Frederick County, Maryland __ Prince George's Community College
____Arlington County, Virginia ___ Gaithersburg, Maryland __ Prince George's County, Maryland
____Arlington County Public Schools __ Greenbelt, Maryland ___ Prince George's Public Schools

___ Bladensburg, Maryland ___Herndon, Virginia ____Prince William County, Virginia

___ Bowie, Maryland ___Leesburg, Virginia ____Prince William County Public Schools
____BRCPC ____Loudoun County, Virginia ____Prince William County Service Authority
__Charles County Public Schools __ Loudoun County Public Schools __ Rockville, Maryland

____ City of Fredericksburg ___Loudoun County Water Authority ____Spotsylvania County

___ College Park, Maryland __Manassas, Virginia ___ Spotsylvania County Government & Schools
__ District of Columbia Government ___ City of Manassas Public Schools ____ Stafford County, Virginia

__ District of Columbia Public Schools ___ Manassas Park, Virginia ____Takoma Park, Maryland

__ District of Columbia Water & Sewer Auth. ____Maryland-National Capital Park & Planning Comm. ___Upper Occoquan Service Authority

__ Fairfax, Virginia ___Maryland Department of Transportation __Vienna, Virginia

____Fairfax County, Virginia ____Metropolitan Washington Airports Authority ___Washington Metropolitan Area Transit Authority
____Fairfax County Water Authority ____ Metropolitan Washington Council of Governments ____Washington Suburban Sanitary Commission
__ Falls Church, Virginia __ Montgomery College __ Winchester, Virginia

__Fauquier County Schools & Government __ Montgomery County, Maryland ___Winchester Public Schools

___Montgomery County Public Schools
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Introduction

The Washington Metropolitan Area Transit Authority (WMATA) Department of Bus
Maintenance would like to establish a contract for torque wrench repairs, maintenance and
replacements where necessary. All torque wrenches fall under different categories based upon
style of the manufacturer, it is therefore imperative to find a contractor that is able to repair
wear and tear, perform annual maintenance, calibration and supply new parts for different
types of torque wrenches.

Current Scope of Work

Extensive initial inspection, initial accuracy readings and evaluations are performed on torque
wrenches. Should the wrench pass the initial inspection and readings, it is calibrated and
certified to factory or national standards. Calibration is performed on assorted models and
types (both digital and manual) of torque wrenches.

If it does not pass the inspection, it is evaluated and estimated for a repair cost. If it is found not
to be repairable due to cost or condition, it is then condemned and a new one is procured.
Repairs are performed on failed wrenches to reform them back to standard calibration.

Deliverables

e The contractor shall ensure that the testing is performed in a safe manner following the
proper procedures for torque wrench operation and body positioning.

e All torque wrenches will be calibrated and certified to factory or national standards.

e [faninspected torque wrench does not pass the inspection, it is evaluated and
estimated for repair costs that are agreed to with WMATA. Any repairs that are above
the agreed flat fee must be authorized by WMATA.

e Torque wrenches which are tested and found outside the acceptable test standards
shall be repaired by a certified torque wrench repair technician.

e All condemned torque wrench replacements (new torque wrenches) have to be
authorized by WMATA's, new torque wrenches will not be accepted unless authorized.

For all calibrations:

e Calibration checks shall be performed using a Versatest Electronic Torque Tester or
equivalent. The vendor should be able to provide calibration for:
O closure torque testers
torque cells
torque gauges
torque screw drivers
torque wrenches

O O O 0O ©°

torque wrench analyzers
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e A calibration/test label shall be affixed to the wrench showing the test date.

e Contractor must provide a detailed certificate of calibration for each item, with “as
found” and “as left” conditions, as well as documentation of any adjustments or repairs
made before performing calibration services.

e Certificate of calibration should also include:

0 Trending

Location

Status

Range

Set point (if present)

Calibration specification

Completion date

Next calibration date

Accuracy before and after calibration

O O 0O 0O o0 o o o o

The technician that certified the wrench

Performance and Acceptance Criteria

e Service will be provided on-site at the address below and/or at the contractor’s place of
business. New torque wrenches and/or repaired torque wrenches may be shipped
between the contractor and WMATA.

e Contractors must ensure that torque wrenches are repaired using approved equipment
and methods according to manufacturer/component supplier specifications.

e Contractors must ensure that work orders are signed by WMATA staff upon completion
of a service as proof that the service was performed and/or to show that repaired
torque wrenches were received.

Technical Specifications

e OEM specifications for each torque wrench.
e OEM material approved by WMATA only.

Performance Schedules

e Maintenance and service must be completed within a 14 day turn around.

Location of work and any constraints

Carmen Turner Facility
Bus Heavy Overhaul Shop
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Building E — Transmission Department
3500 Pennsy Drive
Hyattsville, MD 20785
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COMBINED GLOSSARY OF DEFINITIONS

As used throughout this Contract, except to the extent otherwise expressly specified, the
following terms shall have the meanings set forth below:

Acceptance: Acknowledgment by the Authority that the supplies, services, or other work conform to
the applicable contract requirements.

Acceptance Period: The number of days available to the Authority to award a Contract pursuant to
this solicitation, during which period offerors may not withdraw their offers.

Amendment: Written instructions issued prior to the date set for bid opening to clarify, revise, add or
delete requirements of the IFB.

Approved equal: An item approved by WMATA as equivalent to a brand name item originally
specified.

Authority or WMATA or Metro: The Washington Metropolitan Area Transit Authority, created
effective February 20, 1967, by Interstate Compact by and between Maryland, Virginia and the
District of Columbia pursuant to Public Law 89-774, approved November 6, 1966.

Board of Directors: The Board of Directors of the Washington Metropolitan Area Transit Authority.

Brand name: Identification of an item that is produced or controlled by one or more entities,
including trademarks, manufacturer names, or model names or numbers that are associated with a
manufacturer.

Breach: An unexcused and unjustifiable failure or refusal of a party to satisfy one (1) or terms of the
Contract which, if material, shall constitute a basis for potential default.

Change or Change Order: A written alteration issued, upon agreement of both parties or
unilaterally by the Authority, to modify or amend the Contract, generally directing changes to the
Scope of Work and/or Contract terms.

Claim: A written demand or assertion by the Contractor seeking, as a legal right, the payment of
money, adjustment or interpretation of Contract terms, or other relief, arising under or relating to this
Contract.

Clarifications: Exchanges between the Authority and one (1) or more bidders of a limited nature,
whereby bidders may be given the opportunity to clarify certain aspects of their bids or to resolve
minor irregularities, informalities or clerical errors.

Constructive Change: An act or omission by the Authority that, although not identified as a
Change Order, does in fact cause a change to the Contract.

Contract or Agreement: The written agreement executed between the Authority and the Contractor
awarded pursuant to this solicitation.

Contract Administrator: The Authority’s representative designated to serve as its primary point of
contact for pre-award activities relating to the solicitation as well as such post-award activities as are
set forth in the Contract.
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Contracting Officer: An employee with authority duly delegated from the powers of the Chief
Procurement Officer to legally bind the Authority by signing a Contractual instrument. The
Contracting Officer is the Authority’s primary point of contact for pre-award administration,
modifications above the limits of the Contracting Officer's Representative, and final settlement.

Contracting Officer Representative: The person to whom the Contracting Officer delegates the
authority and responsibility for post-award execution of the Contract. The Contracting Officer's
Representative is the Authority’s primary point of contact with its Contractor.

Contractor: The individual, partnership, firm, corporation, or other business entity that is
contractually obligated to the Authority to furnish, through itself or others, the supplies, services
and/or construction services described in the Contract, including all incidentals that are necessary to
complete the work in accordance with the contract.

Contract Price: The amount payable to the Contractor under the terms and conditions of the
Contract based on lump sum prices, unit prices, fixed prices, or combination thereof, with any
adjustments made in accordance with the Contract.

Data: Recorded information, regardless of form or the media on which it may be recorded, including
technical data and computer software.

Day: Calendar day, except where the term business day, work day or like term is used.

Designer: The individual, partnership, firm, corporation or other business entity that is either the
Contractor, or employed or retained by the Contractor, to manage and perform the design services
for the Contract.

Disadvantaged Business Enterprise (DBE): A for-profit small business concern that has been
certified by the Authority to be at least fifty-one percent (51%) owned by one (1) or more individuals
who are both socially and economically disadvantaged or, in the case of a corporation, in which fifty
one percent (51%) of the stock is owned by one (1) or more individuals, and whose management
and daily business operations are controlled by one (1) or more of the socially and economically
disadvantaged individuals who own it.

Descriptive literature: Information provided by an offeror, such as cuts, illustrations, drawings, and
brochures that shows a product's characteristics or construction of a product or explains its
operation. The term includes only that information needed to evaluate the acceptability of the
product and excludes other information for operating or maintaining the product.

Directed, ordered, designated, prescribed or words of like importance: Shall be understood
that the direction, requirement, order, designation or prescription of the Contracting Officer is
intended and similarly the words approved, acceptable, satisfactory or words of like import shall
mean approved by, or acceptable to, or satisfactory to the Contracting Officer, unless otherwise
expressly stated.

Explanation: Additional information or clarification provided by an Authority representative to one (1)
or more prospective bidders in response to an inquiry relating to the solicitation, that will be binding
upon the Authority, only to the extent specified in the Contract.

Equivalent: Of equal or better quality and/or performance to that specified in the Contract as
determined by the Authority.
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Final Payment: The last payment to the Contractor for work performed under the Contract.

Force Majeure: An unforeseen event or circumstance, beyond the control of, and not occasioned by
the fault or neglect of, the Contractor or the Authority, that gives rise to a delay in the progress or
completion of the Contract, including, without limitation, acts of God, acts of war or insurrection,
unusually severe weather, fires, floods, strikes, freight embargoes or other events or circumstances
of like nature.

FTA: Federal Transit Administration, an agency within the United States Department of
Transportation that provides financial and technical assistance to local public transit agencies.

Government: The Government of the United States of America.

Industry Standards: Drawings, documents, and specifications or portions thereof published by
industry organizations. Industry Standards are not part of this Contract unless specifically listed as
such in the Scope of Work.

Legal Requirements: All Federal, state and local laws, ordinances, rules, orders, decrees, and
regulatory requirements such as: building codes, mechanical codes, electrical codes, fire codes,
Americans with Disabilities Act Accessibility Guidelines (ADAAG), and other regulations of any
government or quasi-government entity that are applicable to this Contract.

Milestone: A specified date in the Contract by which the Contractor is required to complete a
designated portion or segment of the work.

Minor Irregularity: A variation from the solicitation contained in a bid that does not affect the price
or other material term of the Contract and does not confer a competitive advantage or benefit not
enjoyed by other offerors or adversely impact the Authority’s interests.

Notice to Proceed: Written notice issued by the Authority establishing the date on which the
Contractor may commence work and directing the Contractor to proceed with all or a portion of the
work.

Offeror: A party submitting a bid in response to this solicitation.

Option: A unilateral right in the Contract by which, for a specified time, the Authority may elect to
purchase, at a predetermined price, additional supplies, services and/or work called for by the
Contract or to extend the term of the Contract.

Organizational conflict of interest: A circumstance in which, because of other activities or
relationships, a person, corporation or other business entity is unable or potentially unable to render
impartial assistance or advice to the Authority, or its objectivity in performing the Contract is or might
be otherwise impaired, or it has an unfair competitive advantage.

Period of Performance: The time allotted in the Contract for completion of the work. The period of
performance begins upon the effective date of Contract execution and ends on the last date for
complete performance of the final option. The period of performance incorporates the milestones
established for the Contract.

Pre-award Survey: An evaluation of a prospective Contractor’'s capability to perform a proposed
Contract, including an assessment of matters relating to its responsibility.
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Product Data: Information furnished by the Contractor to describe materials used for some portion
of the work, such as written or printed descriptions, illustrations, standard schedules, performance
charts, instructions, brochures, and diagrams.

Records: Books, documents, accounting procedures and practices, and other data, regardless of
type and regardless of whether such items are in written form, in the form of computer data, or in any
other form.

Safety Sensitive: FTA regulations at 49 C.F.R. § 655.4 define “safety sensitive functions” as any of
the following duties when performed by WMATA as a grant recipient, or any of its contractors: (a)
Operating a revenue service vehicle, including when it is not in revenue service; (b) Operating a
nonrevenue service vehicle, when required to be operated by the holder of a commercial driver's
license (CDL); (c) Controlling dispatch or movement of a revenue service vehicle; (d) Maintaining
(including repairs, overhaul and rebuilding) a revenue service vehicle or equipment used in revenue
service vehicles; and (e) Carrying a firearm for security purposes. WMATA's definition of safety
sensitive functions extends beyond FTA'’s requirements and includes (f) Employees and contractors
who maintain escalators and elevators (including repairs, overhauls and rebuilding) and (g) Station
managers.

Services: The performance of work by a person or legal entity under contract with the Authority,
including without limitation: maintenance; overhaul; repair; servicing; rehabilitation; salvage;
modernization or modification of supplies, systems or equipment; routing, recurring maintenance of
real property; housekeeping; operation of Authority-owned equipment, faciliies and systems;
communication services; Architect-Engineering services; professional and consulting services; and
transportation and related services.

Small Business Enterprise Set-Aside: Competitive procurement(s), less than $500,000,
exclusively for SBE certified bidders/proposers.

Supplies: The end item(s) required to be furnished by the Contractor in fulfillment of its obligation
under this Contract as well as any and all related services and required performance.

Statement of Work/Scope of Work (SOW): The portion of a contract or IFB that describes
specifically what is to be done by the Contractor. It may include specifications, performance
outcomes, dates and time of performance, quality requirements, etc.

Solicitation: This Invitation for Bids (IFB).

Shop Drawings: Fabrication, erection, layout, setting, schematic, and installation drawings that they
the Contractor prepares for permanent structures, equipment, and systems it designed to comply
with this Contract.

Similar: Generally the same but not necessarily identical; details shall be worked out in relation to
location and relation to other parts of the work.

Site: The areas that are occupied by or used by the Contractor and subcontractors during
performance of the Contract.

Small Business Enterprise (SBE): A for profit small business concern that has been certified by
the Authority to be at least fifty one percent (51%) owned by one (1) or more individuals who are
economically disadvantaged.
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Small Business & Local Preference Program: Board mandated small business contracting
program for WMATA funded contracts with firm(s) located in the District of Columbia, Maryland or
Virginia.

Subcontract: An agreement between the Contractor and another party, or between other
subcontractors at any tier, to perform a portion of the Contract through the acquisition of specified
supplies, materials, equipment or services.

Subcontractor: An individual, firm, partnership, or corporation that has a contractual obligation with
the Contractor or other subcontractors.

Submittal: Written or graphic document or samples prepared for the work by the Contractor or a
subcontractor and submitted to the Authority, including shop drawings, product data, samples,
certificates, schedules of material, or other data.

Substantial Completion: Work or a portion thereof that has progressed to the point where it is
sufficiently complete in accordance with the Contract (including receipt of test and inspection
reports) so that it , can be utilized for the purpose for which it is intended, and only incidental work
remains for physical completion in accordance with the Contract.

Substitution: An item offered by the Contractor of significant difference in material, equipment, or
configuration, that functionally meets the requirements of the Contract, but is submitted in lieu of
item specified therein.

Utility: A public and/or private facility or installation, other than WMATA's facility, that relates to (1)
the conveyance and supply of water, sewage, gas, chemicals, steam, petroleum products, and other
piped installations, or (2) electrical energy, telephone, radio, television, and cellular or wireless
communications.

Utility Standards: Drawings and specifications for utilities published or issued by municipalities or
utility companies.

WMATA Safety Manual: A compilation of the appropriate safety and reporting requirements for the
project as specified in the Contract.

WMATA Safety and Security Certification Program Plan: A compilation of the appropriate system
safety and security certification requirements for the project.

Work: All of the services of any kind, as well as any and all goods, supplies, equipment, labor, and
material, of any type and nature to be furnished and/or performed pursuant to this Contract to
accomplish the Contract’s stated objectives in a timely and fully satisfactory manner.
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	Combined Glossary of Definitions
	Acceptance Period: The number of days available to the Authority to award a Contract pursuant to this solicitation, during which period offerors may not withdraw their offers.
	Board of Directors:  The Board of Directors of the Washington Metropolitan Area Transit Authority.
	Claim: A written demand or assertion by the Contractor seeking, as a legal right, the payment of money, adjustment or interpretation of Contract terms, or other relief, arising under or relating to this Contract.
	Contract or Agreement: The written agreement executed between the Authority and the Contractor awarded pursuant to this solicitation.
	Day: Calendar day, except where the term business day, work day or like term is used.
	Designer: The individual, partnership, firm, corporation or other business entity that is either the Contractor, or employed or retained by the Contractor, to manage and perform the design services for the Contract.
	Final Payment: The last payment to the Contractor for work performed under the Contract.
	Government:  The Government of the United States of America.
	Industry Standards: Drawings, documents, and specifications or portions thereof published by industry organizations. Industry Standards are not part of this Contract unless specifically listed as such in the Scope of Work.
	Legal Requirements: All Federal, state and local laws, ordinances, rules, orders, decrees, and regulatory requirements such as: building codes, mechanical codes, electrical codes, fire codes, Americans with Disabilities Act Accessibility Guidelines (A...
	Milestone: A specified date in the Contract by which the Contractor is required to complete a designated portion or segment of the work.
	Minor Irregularity:  A variation from the solicitation contained in a bid that does not affect the price or other material term of the Contract and does not confer a competitive advantage or benefit not enjoyed by other offerors or adversely impact th...
	Notice to Proceed: Written notice issued by the Authority establishing the date on which the Contractor may commence work and directing the Contractor to proceed with all or a portion of the work.
	Option: A unilateral right in the Contract by which, for a specified time, the Authority may elect to purchase, at a predetermined price, additional supplies, services and/or work called for by the Contract or to extend the term of the Contract.
	Period of Performance: The time allotted in the Contract for completion of the work. The period of performance begins upon the effective date of Contract execution and ends on the last date for complete performance of the final option. The period of p...
	Records: Books, documents, accounting procedures and practices, and other data, regardless of type and regardless of whether such items are in written form, in the form of computer data, or in any other form.
	Subcontractor: An individual, firm, partnership, or corporation that has a contractual obligation with the Contractor or other subcontractors.
	Submittal: Written or graphic document or samples prepared for the work by the Contractor or a subcontractor and submitted to the Authority, including shop drawings, product data, samples, certificates, schedules of material, or other data.
	Substantial Completion: Work or a portion thereof that has progressed to the point where it is sufficiently complete in accordance with the Contract  (including receipt of test and inspection reports) so that it , can be utilized for the purpose for w...
	Substitution: An item offered by the Contractor of significant difference in material, equipment, or configuration, that functionally meets the requirements of the Contract,  but is submitted in lieu of item specified therein.
	Utility: A public and/or private facility or installation, other than  WMATA’s facility, that  relates to (1) the conveyance and supply of water, sewage, gas, chemicals, steam, petroleum products, and other piped installations, or (2) electrical energ...
	Utility Standards: Drawings and specifications for utilities published or issued by municipalities or utility companies.
	WMATA Safety Manual: A compilation of the appropriate safety and reporting requirements for the project as specified in the Contract.
	WMATA Safety and Security Certification Program Plan: A compilation of the appropriate system safety and security certification requirements for the project.


