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Date: May 18, 2018

SUBJECT: RFP No. CQ18136/AMB

Dear Sir/Madam:

The Washington Metropolitan Area Transit Authority (WMATA) requires the services of a qualified
contractor to provide a modern digital video evidence management system to replace the existing
manual process/system that uses tapes/CDs/DVDs/thumb drives/paper and pen to manually store,
retrieve, manage, and track video evidences. These old tapes/CDs/DVDs etc. are stored in a big
room that also requires human-managed access. The old system suffers low efficiency, high cost,
and unsecured transmission of critical video evidence that may get lost or damaged. The new
system we propose will be a modern electronic video evidence management system that seamlessly
integrates with WMATA's video recording system and facilitates video evidence acquisition, sharing,
and standardization. Its deployment will significantly reduce operations cost and improve efficiency
and security in collecting, managing and distributing video evidence.

If you have any technical, contractual, or administrative questions, please e-mail them to
ablanton@wmata.com no later than Close of Business, May 24, 2018. WMATA will provide written
answers by e-mail to all those who obtain the RFP and provide their e-mail addresses. If an
amendment(s) is issued resulting from questions and answers, it will be posted on our website, and
a copy will be mailed to all offerors so that they can acknowledge receipt.

Your proposal must be received with all required submittals as stated in the RFP, no later than
2:00PM, June 6, 2018, at WMATA, Office of Procurement and Materials, 600 Fifth Street, NW,
Room 3C-02, Washington, DC 20001-2651.

Sincerely,

[Signature on File]
Monique Anderson
Contracting Officer
Office of Procurement and Materials
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Washington Metropolitan Area Transit Authority
RFP: CQ18136/AMB

INTRODUCTORY INFORMATION

SOLICITATION CERTIFICATIONS PAGE

(CQ18136/AMB)

(DIGITAL INFORMATION MANAGEMENT SYSTEM)

APPROVED FOR RELEASE

[Signhature on File] [Date on File]
Project Manager/Office Designee Date
[Signature on File] [Date on File]
Contracting Officer Date

END OF SECTION
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Washington Metropolitan Area Transit Authority
RFP: CQ18136/AMB

DIRECTIONS FOR SUBMITTING OFFERS

1. Read and comply with the solicitation instructions.

2. Envelopes containing technical and price proposals must be sealed and separately marked

and addressed to:

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
600 5™ Street, N.W.
Washington, DC 20001
Room 3C-02
Attn: Alicia Blanton/CA

ALL ENVELOPES OR PACKAGES MUST BE SEPARATELY MARKED WITH THE
SOLICITATION NUMBER AS SPECIFIED HEREWITH.

PROPOSALS SHALL BE TIMELY MAILED OR HAND DELIVERED TO REACH WMATA
BEFORE 2:00 P.M. (LOCAL TIME) June 6, 2018 ON DAY OF PROPOSAL CLOSING.
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Washington Metropolitan Area Transit Authority
RFP: CQ18136/AMB

NOTICE TO OFFERORS

IN ORDER TO ENSURE THAT YOUR PROPOSAL COMPLIES WITH THE AUTHORITY'S
PROCUREMENT REGULATIONS AND THAT IT WILL BE ACCEPTABLE TO THE AUTHORITY,
THE FOLLOWING FORMS MUST BE COMPLETED & SUBMITTED AS SPECIFIED BELOW WITH
YOUR OFFER:

= SOLICITATION, OFFER & AWARD FORM (Must be signed.) - VOLUME Il
= PRICE SCHEDULE- VOLUME |

» REPRESENTATIONS AND CERTIFICATIONS- VOLUME Il

= PRE-AWARD DATA- VOLUME Il

= ACKNOWLEDGMENT OF AMENDMENTS (IF ANY)- VOLUME I

= TECHNICAL PROPOSAL- VOLUME I

= PROOF OF INSURANCE ELIGIBILITY - VOLUME Il

FAILURE TO SUBMIT ANY PORTION OF THESE REQUIREMENTS AS SPECIFIED MAY CAUSE
YOUR PROPOSAL TO BE CONSIDERED NONRESPONSIVE AND SUBSEQUENTLY
REJECTED.

Questions concerning this Request for Proposals may be directed to Alicia Blanton via (301) 955-
7174 or email ablanton@wmata.com.
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Washington Metropolitan Area Transit Authority
RFP: CQ18136/AMB

NOTICE TO ALL VENDORS

Please be advised that all vendors and contractors who do business with the Washington
Metropolitan Area Transit Authority (WMATA) must register in the WMATA Vendor Registration
System. Registration is located at http://www.wmata.com

New Vendor Registration.

If you are a vendor or contractor and HAVE done business with WMATA in the past, please
electronically request your company’s User ID and Password at http://www.wmata.com
Forgot User Id/Password.

Registered Vendor Benefits:

Visibility to WMATA contract administrators and/or purchasing agents during the purchasing
decision period;

Visibility to other 17,500 registered vendors for possible business opportunities;

Opportunity to update online, company information such as an e-mail address or contact
person on-line;

Ability to sign up for electronic payment option; and

Ability to electronically reset user id and password.

Any questions regarding registration may be sent to clm@wmata.com.
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT REP# CQ18136/AMB

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SOLICITATION, OFFER AND AWARD

metro
CONTRACT NO. SOLICITATION NO. DATE ISSUED [ADDRESS OFFER TO OFFICE OF PROCUREMENT
RFP# CQ18136/AMB Office of Procurement
May 18, 2018 600 Fifth Street NW
’ .
[ Jrovermisep  [x vecoriatep Washington, DC 20001
SOLICITATION
Sealed offer in original and FOUR (4) copies for furnishing the supplies or services in the schedules will be received at
Authority until 2:00 P.M. Local time 6 June 2018
(Hour) (Date)

CAUTION - LATE OFFERS: See paragraph 6 of Solicitation Instructions.

All offers are subject to the following:

1. The Solicitation Instructions that are attached.

2. The Terms and Conditions that are attached.

3. The Price Schedule included herein and/or attached hereto.

4. Such other provisions, representations, certifications, and specifications, as are attached or incorporated herein by reference.
Proposer’s E-mail

Proposer’s Phone Number Proposer’s Fax Number
SCHEDULE
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
Please see attached Price Schedule Sheet $

(Continued on the attached pages)

DUN & BRADSTREET ID NUMBER:

OFFEROR

Name and Name and Title of Person Authorized to Sign Offer (print or Type)
Address

(Street, city,

county, state,

and zip code)

Signature Offer Date
|Check if remittance is different from above — enter such address in Schedule

AWARD (To be completed by The Authority)
ACCEPTANCE AND AWARD ARE HEREBY MADE FOR THE FOLLOWING ITEM(S):

ITEM NO. QUANTITY UNIT UNIT PRICE
The total amount of this award is $
Name of Contracting Officer (Print of Type) WASHINGTON METROPOLITAN TRANSIT AUTHORITY AWARD DATE
4
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SOLICITATION, OFFER AND AWARD

CONTINUATION SHEET

THE UNDERSIGNED ACKNOWLEDGES RECEIPT OF THE FOLLOWING AMENDMENTS

TO SOLICITATION  REP# CQ18136/AMB

Amendment Number Dated
Amendment Number Dated
Amendment Number Dated
Amendment Number Dated
Amendment Number Dated
Amendment Number Dated

Failure to acknowledge receipt of all amendments may render the offer unacceptable.

Authorized Signature

Company Name

Date
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFP# CQ18136/AMB
PRICE SCHEDULE SHEET
i . . . o Total Price
Description Estimated Quantity Unit of Measure Unit Price

(Quantity*Unit Price

DIMS Enhanced Acquisition Workstation —

Hardware (*SOW 3.2.C) 8 Each
DIMS Acquisition Solution Components —
Hardware (*SOW 3.2.D) 12 Each
DIMS Software Suite - Client Software 20 Each
(*SOW 3.2.E)
DIMS Lab Solutions — Hardware (*SOW
1 Each
3.2.1)
ImageServer Network Components — 1 Each
Hardware (*SOW 3.2.J))
DIMS ImageServer VM Browser Interface — 1 Each
Software (*SOW 3.2.K)
DIMS Software Suite - Server Software
1 Each
(*SOW 3.2.L)
DIMS Case Management Server (Primary 1 Each
Server) — Hardware (*SOW 3.2.M)
DIMS FailSafe Archive Server (Redundant 1 Each
Server) — Hardware (*SOW 3.2.N)
ImageServer Redundant 3rd Party 1 Each
Repository — Hardware (*SOW 3.2.0)
DIM Output Solution (Hardware and ) Each
Software) (*SOW 3.2.P)
System Installation, Configuration, and
Customization Services** 2 Days
(*SOW 3.2.Q thru 3.2.5)
Maintenance and Support Warranty****
(*sow 3.2.T) > Years
Disaster Recovery (*SOW 3.3) 1 Each

e Footnote: *1. Refers to Scope of Work under Part Ill — Technical Specifications.

Overall Total

**2. This includes Man/Days onsite, Training and follow-up 24/7 on-line, telephone or supervised
remote access software support and upgrades.

***3. Five (5) Year Warranty includes: 5 Year - 24/7 telephone support. This should include all
direct and indirect costs of providing the support, including but not limited to overhead,

profit and G&A.

Authorized Signature and Date
Company Name
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT RFEP# CQ18136/AMB

IDENTIFICATION AND ASSERTION OF RESTRICTIONS ON WMATA'S USE, RELEASE OR
DISCLOSURE OF TECHNICAL DATA OR COMPUTER SOFTWARE

(a) Offers submitted in response to this solicitation shall identify, to the extent known at the time, the
technical data or computer software that the offeror, or its actual or potential subcontractors or
suppliers, including but not limited to, original equipment manufacturers (OEMs) assert will be
furnished to WMATA in fulfilling the requirements under this Contract with restrictions on use,
release or disclosure. This includes any and all commercial-off-the- shelf software that the offeror
anticipates will be used in performance of this contract.

(b) The offeror's assertions, including the assertions of its actual or potential subcontractors or
suppliers shall be submitted as an attachment to its offer in the following format, dated and signed
by an official authorized to legally obligate the offeror, along with a copy of any required licenses,
terms of service or other ancillary agreements that the offeror expects WMATA to execute.

(c) The successful offeror shall have a duty to update this information as new information becomes
available in performance of this Contract. Failure to identify such technical data or computer
software will preclude the offeror from asserting that it should be supplied to WMATA with
restrictions on use, release or disclosure.

IDENTIFICATION AND ASSERTION OF RESTRICTIONS ON WMATA'S USE, RELEASE OR
DISCLOSURE OF TECHNICAL DATA OR COMPUTER SOFTWARE

The offeror asserts for itself, or the persons identified below, that WMATA's rights to use, release or disclose the
following technical data or computer software should be restricted:

Technical Data or Basis for Assertion Asserted Rights Name of Person or Entity
Computer Software to be Asserting Restrictions
Furnished

Name

Title

Company

Signature Date
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFEP# CQ18136/AMB

RFP SOLICITATION INSTRUCTIONS

INTRODUCTION

(@)

(b)

()

(d)

(e)

The Authority seeks to award a contract to implement a modern digital video evidence
management system to replace the existing manual process/system that uses
tapes/CDs/DVDs/thumb drives/paper and pens to manually store, retrieve, manage, and
track video evidence. To that end, it is issuing this Request for Proposals (RFP) to solicit
proposals from qualified firms and individuals who can satisfy the requirements described
herein.

Since this is a Best Value solicitation, award of a Contract hereunder shall be to the offeror
whose proposal provides the best overall value to the Authority, based upon application of
the evaluation criteria set forth in herein.

The Authority contemplates award of a firm fixed price contract. Unless otherwise
specified in the Price Schedule, the Authority reserves the right to make multiple awards
pursuant to this solicitation.

REQUIREMENTS CONTRACT. This is a requirements Contract. A requirements Contract
provides the Contractor with both the legal right and the legal duty to supply goods and/or
services in an amount that is determined by WMATA'’s needs, rather than by a fixed
guantity. Offerors are advised that the quantities of supplies and/or services specified in the
Price Schedule are estimates only, included for purposes of price evaluation and in order to
provide information to assist offerors in formulating their proposals. While they represent
the Authority’s best such estimate as of the time of the solicitation, they do not constitute a
commitment on the part of the Authority to procure supplies or services at the estimated
level.

In the event that the Contractor is unable or otherwise fails to provide goods or services
within the time frames required in this Contract, the Authority reserves the right to procure
them from any other source and in any other manner it deems appropriate. Nothing
contained herein shall be deemed to waive, modify or impair the Authority’s right to treat
such failure as a material breach of the Contractor’s obligations pursuant to the “Default”
article under this Contract, or to pursue any other remedy to which the Authority may be
entitled pursuant to this Contract, at law or in equity.

GOODS TO BE FURNISHED/SERVICES TO BE SUPPLIED

In preparing their proposals, offerors are advised that:

(@)

(b)

If “services” are to be performed pursuant to this solicitation, they must be provided in all
respects as specified in the Contract and include the services to be furnished, together with
any labor, materials or other work necessary for satisfactory and complete performance.

If “supplies” are to be provided pursuant to this solicitation, they must be delivered in all

respects as specified in the Contract and include the items to be furnished, together with
any labor, service or other work necessary for satisfactory and complete performance.
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT RFEP# CQ18136/AMB

COMMUNICATIONS WITH THE AUTHORITY

Prospective offerors are advised that any and all communications with WMATA relating to this
solicitation and made by, or on behalf of, a prospective offeror at any time between releases of this
Request for Proposals and award of a Contract hereunder, must be directed to the Contract
Administrator as follows: Alicia Blanton, 600 Fifth Street N.W., Washington, DC 20001.

A violation of this provision, deemed willful by the Authority, may result in a determination that an
offeror is not responsible, and thus ineligible for award, for purposes of this and/or future Authority
solicitations.

PREPARATION OF OFFERS

€)) Offerors shall furnish all information requested by the solicitation and, in so doing, are
expected to examine the Request for Proposals and all referenced documents carefully.
Failure to do so will be at Offeror’s risk.

(b) The Offeror shall sign the solicitation and print or type its name on the Price Schedule and
on each continuation sheet if an entry has been made. Erasures or other changes must
be initialed by the person signing the offer.

(c) Offerors must state a definite time for delivery of supplies or for performance of services
unless otherwise specified in the solicitation

(d) In preparing its proposal, an offeror should be aware that all prices for the work shall be
deemed to include the cost of all work, labor and materials required by the Contract
including, without limitation, delivery charges, insurance, bond premiums or any other
expenses required by this Contract, as well as expenses associated with compliance with
Federal, state or local laws or regulatory requirements. All prices are deemed to be
F.O.B. Destination.

EXPLANATIONS TO OFFERORS

(a) Any explanation desired by an offeror regarding the meaning or interpretation of the
solicitation or Contract including, without limitation, the terms and conditions, technical
specifications or Statement of Work, and Contract drawings, must be requested in writing
with sufficient time allowed for a reply to reach all offerors before proposal closing.
Absent extraordinary circumstances, all inquiries must be transmitted in a time frame to
ensure the Contracting Officer’s receipt at least ten (10) days prior to the date specified for
proposal closing. All such requests must be submitted via e-mail or first class mail to the
Contract Administrator identified in Paragraph 3. Include the RFP number and Contract title
in any correspondence.

(b) Any information that the Authority furnishes to a prospective offeror relating to the
solicitation will be provided in writing to all prospective offerors in the form of an
amendment if, in the Contracting Officer's judgment, the information is necessary to the
preparation and/or submittal of proposals or the lack of such information would be
otherwise prejudicial to other prospective offerors. Offerors must acknowledge receipt of all
amendments on the form provided.
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(c) Offerors are advised that oral explanations, representations or instructions of any kind
relating to the subject matter of this solicitation given at any time before award of the
Contract by any employee, officer or agent of the Authority, will not be binding upon the
Authority. The Authority does not assume responsibility for the accuracy of any such
communication.

(d) The failure of a prospective offeror to request an explanation will serve to preclude it from
claiming any ambiguity, inconsistency or error that should have been discovered by a
reasonably prudent offeror.

PRE-PROPOSAL CONFERENCE (NOT APPLICABLE)

AMENDMENTS PRIOR TO DATE SET FOR RECEIPT OF PROPOSALS

(a) The Authority reserves the right to amend any of the terms of this RFP or the Contract,
prior to the date set for the proposal closing. Copies of any such amendments as may be
issued will be furnished in writing to all prospective proposers.

(b) If, in the Contracting Officer’s judgment, any amendment(s) would require material changes
to price proposals and/or other substantive element(s) of the proposals, the date set for
proposal closing may be postponed for such period as in the Contracting Officer’s opinion
will enable offerors to revise their proposals. In such instances, the amendment will include
an announcement of the new date for proposal closing.

(c) In the event of an amendment, all other terms and conditions of the solicitation shall remain
unchanged.

ACKNOWLEDGMENT OF AMENDMENTS

Offerors are required to acknowledge receipt of all amendment(s) to the solicitation on the
designated form to be submitted with their proposal. Failure to do so may, at the Contracting
Officer’s discretion, jeopardize the offeror’s right to have its proposal reviewed by the Authority.

SUBMISSION OF PROPOSALS

Proposals, and any revisions thereto, shall be enclosed in sealed envelopes and addressed to the
office specified in the solicitation. Proposals shall show the hour and date specified in the
solicitation for receipt, the solicitation number, and offeror's name and address on the face of the
envelope. Faxed proposals will not be considered.

PROPOSAL FORMAT INSTRUCTIONS/REQUIREMENTS

Offerors shall submit proposals as follows:

(a) Proposal Format

The original of Volumes 1 and 2 shall be unbound. All copies of Volumes 1 and 2, as well
as Volume 3, will be separately bound. All copies shall have the RFP number, the
proposer’s identity, volume number, and volume title printed on the cover page. Volumes
shall be submitted in the following order:

10
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(b)

()

(d)

(e)

() Volume | — Cost/Price - One (1) original and Four (4) required copies of the
cost/price proposal

(2) Volume Il — Technical - One (1) original and Four (4) required copies of the
technical proposal (Shall not include cost/price information)

3) Volume Il — Contractual - One (1) original and Four (4) required copies of the
completed, signed solicitation documents to include Representations, Certifications,
Pre-Award Data, Certificate(s) of Insurance, SBLPP requirements per Appendix C
(if applicable).

Cost/Price. All information relating to cost or pricing data must be included in Volume 1.
Under no circumstances shall cost or pricing data be included elsewhere in the proposal.

Technical Proposal. The technical proposal should address the stated Evaluation Criteria
in such a manner as to enable the Authority to engage in a thorough evaluation of its
overall technical merit. Technical proposals shall be specific, detailed and complete and
shall demonstrate that the offeror has a thorough knowledge and understanding of the
Contract's requirements. Offerors shall avoid generalized statements that for example,
paraphrase the specifications or attest that "standard procedures will be employed." The
Authority wishes to be satisfied that the offeror maintains an understanding of the specific
Contract requirements and maintains the means to fully satisfy them.

Contractual. The Contractual volume shall contain a completed, signed Solicitation, Offer
and Award form and include Representations, Certifications, Pre-Award Data, Certificate(s)
of Insurance, , and any amendments. In the event that the offeror takes any exception to
any of the Contract's terms and conditions, wishes to propose alternative Contract
language or is otherwise unwilling or unable to satisfy any of the Contract’s requirements
such information should be clearly noted on the first page(s) of Volume Il of the proposal.
Failure to take exception shall constitute the offeror’s acceptance.

Any/all volumes may be provided in Hard copy, as well as USB/CD.

LATE SUBMISSIONS AND REVISIONS OF PROPOSALS

(@)

(b)

Any proposal or revision received at the office designated in the solicitation after the time
specified for receipt will not be considered unless it was sent, properly addressed:

() By registered or certified U.S. or Canadian mail not later than the fifth (5" day
before the date specified for proposal closing. (e.g. A proposal or revision relating
to a solicitation with a closing date of the 20" of a month must have been placed in
registered or certified mail by not later than the 15™ of such month.);

(2) By first class mail, if the Contracting Officer determines that the late receipt was
due solely to the Authority’s mishandling after delivery on its premises; or

3) By U.S. Postal Service, Express Mail, Next Day Service, not later than 5:00 p.m. at
the place of mailing two (2) business days prior to the date specified for proposal
closing; or

A revision submitted after the date and time set for proposal closing will only be accepted if
the Contracting Officer authorizes it. A submission in the nature of a Best and Final Offer
(“BAFO”) received after the time and date specified in the Contracting Officer’s request for
BAFOs will not be considered unless received before award and, in Contracting Officer’s
judgment, the late delivery was not attributable to the offeror’'s acts or omissions.
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()

(d)

The only acceptable evidence to establish the time of receipt by the Authority is the
time/date stamp of that event on the proposal or any other documentary evidence of receipt
maintained by the Authority.

A proposal received after proposal closing may be considered if it is the only proposal
received for the solicitation, or if a late revision of any otherwise successful proposal makes
its terms more favorable to the Authority.

WITHDRAWAL OF PROPOSALS

Proposals may be withdrawn by written notice received by the Authority before award. Proposals
may be withdrawn in person by an offeror or an authorized representative, if the representative's
identity is appropriately demonstrated and the representative signs a receipt for the proposal
before award. A proposal may not be withdrawn after ninety (90) days from proposal closing
without the Contracting Officer’s written approval.

There will be no public opening of proposals for this solicitation. Proposals will be opened by
the designated Authority representative and copies of the three (3) volumes of the proposal will
be distributed for review by Authority designated personnel only, as appropriate. All
reasonable efforts will be made to ensure confidentiality of the information contained in the
proposals, consistent with applicable provisions of law.

The Authority may award a Contract on the basis of the initial proposals as evaluated in
accordance with the Evaluation Criteria without discussions. Accordingly, the initial proposal
should contain the offeror’s best terms from both a price and technical standpoint.

Notwithstanding a determination by the Authority to proceed without conducting substantive
negotiations or discussions with offerors, the Authority may engage in communications with
one (1) or more offerors relating to clarification(s) of their proposals.

The Contracting Officer may, in his or her discretion engage in oral or written discussions with
one (1) or more offerors regarding the Authority’s understanding of the proposals and/or to
discuss deficiencies in the initial proposals. In determining those offerors with whom he or she
chooses to engage in discussions, the Contracting Officer shall first make a determination
regarding the initial proposals that he or she deems to be within the competitive range for
Contract award. The Contracting Officer shall conduct discussions with all offerors submitting
proposals that are within the competitive range.

The Contracting Officer may request revised price proposals from all offerors who are
technically acceptable.

The Authority maintains the right to waive informalities and minor irregularities in proposals at
any time during the solicitation process.

EVALUATION CRITERIA AND Basis for Award

Proposals will be evaluated based upon application of the following Evaluation Criteria:

(1) Specification Compliance — Offeror will be evaluated on the degree to which the offeror notes

compliance with the Technical Specifications and Proposed Work Breakdown schedule. Offeror’s
must include a descriptive proposal that details their understanding of WMATA'’s requirement.
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(2) History of Past Performance - Offerors will be evaluated on past performance. With this section
Offerors must provide a detailed narrative demonstrating capability to meet requirements specified
in Part Ill, Technical Specifications AND, must provide at least two references that denote its firm
has a minimum of five (5) years of experience providing digital information management services
(DiMs) for large transit authorities  or large organizations. References are to include
organization/agency names, contact names, telephone numbers, contract values and duration of
the contract. References must be for services performed within the last five years.

(3) Project Management and Quality Control - Offeror is required to provide a project management
plan that demonstrates the firm can supply and deliver the described Digital Information
Management Services (DiMs) for a large transit, government agency or organization. Additionally,
Offeror must demonstrate capability of supplying a digital information system for a high demand
environment as specified in Part Ill — Technical Specifications. Offeror must identify whether they
propose to use any Subcontractors. If so, Offerors must identify what percentage of work will be
performed by subcontractors.

Offerors must also include an effective quality control program that ensures 99% availability and up-time of
the proposed service. Offerors must identify a program for correcting deficiencies; follow-up procedures;
and the personnel responsible for monitoring contractual performance/ compliance.

The Authority will award a contract to the responsible offeror whose proposal conforms to the solicitation
and is judged to be the most advantageous to the Authority based on an overall assessment of technical
merit and price in accordance with the Evaluation Criteria. In conducting this assessment:

1. Technical Considerations and Price of Equal Importance:
The Authority is concerned with striking the most advantageous balance between technical and business
features and cost/price considerations and therefore views technical and cost/price criteria to be of equal
importance.

Proposers should be aware that both price and overall technical merit are of extreme importance to the
Authority in this Solicitation. Where its review concludes that two or more Proposals are of substantially
similar overall value, the Authority will place greater weight upon the technical [or price] aspects of the
Proposals.

15. RATINGS FOR PROPOSAL EVALUATION CRITERIA — (BEST VALUE ONLY)

Each criterion will be rated using the adjectival scoring method as follows:
Definition of adjectival rankings:

Exceptional  Exceeds specified performance or capability in a beneficial way to WMATA, and has no
weakness.

Acceptable Meets evaluation standards required under the technical provisions. Weaknesses are
correctable.

Marginal Fails to meet evaluation standard; however any significant deficiencies are correctable.
Lacks essential information to support a proposal.

Unacceptable Fails to meet an acceptable evaluation standard and the deficiency is uncorrectable.
Proposal would have to undergo a major revision to become acceptable. Demonstrated lack of
understanding of WMATA's requirements or omissions of major areas.

13
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A rating of “Acceptable” or higher is required to be eligible for award consideration. Offerors are cautioned
to be aware of this standard when preparing proposals.

16. RATINGS FOR ACCEPTABILITY CRITERIA (LOW PRICE, TECHNICALLY ACCEPTABLE,
ONLY): (NOT APPLICABLE)

17. Price Proposal Evaluation

@) The Contracting Officer will evaluate price proposals for reasonableness, completeness, and
realism as appropriate. Costs will be evaluated in terms of the following:

(1) Submittal of proposed prices for both the base year (s) and the option year(s), if any;

(2) Any offer that is materially unbalanced may be rejected. An unbalanced offer is one (1) that is
based on prices that are significantly overstated for some items and understated for other items;

(3) The Contracting Officer will compare the price proposals to the Authority’s estimate and otherwise
determine reasonableness by performing a price analysis, if adequate competition exists. If, in the
Contracting Officer’s judgment, adequate price competition does not exist, he or she will conduct a
cost analysis in order to ascertain whether the proposed price is fair and reasonable;

(b) The offeror shall provide certified cost or pricing data if the Contracting Officer requests it.

18. TECHNICAL PROPOSAL EVALUATION

The Authority will evaluate the technical proposal in accordance with the “Evaluation Criteria” set forth in
paragraph 14 and render an assessment as to the overall technical merit of the proposal. The proposal’s
failure to demonstrate that it meets or surpasses an acceptable level with respect to any such element may
result in a determination that the proposal is unacceptable and thus ineligible for award.

19. Pre-Award Information/CONTRACTOR RESPONSIBILITY

(@) In order to be eligible for award of a Contract, a proposer must affirmatively
demonstrate to the Contracting Officer's satisfaction that it is responsible for
purposes of this Solicitation. Such demonstration must include a showing that it
maintains the requisite integrity, overall technical expertise and experience,
(including prior performance on other Authority contracts or contracts with other
government agencies), and sufficient financial resources to perform the Contract in
a timely, satisfactory and appropriate manner.

(b) The Contracting Officer may conduct a pre-award survey and/or take other actions
to obtain information regarding the proposer’'s responsibility, if its offer is in the
competitive range or is otherwise under consideration for award. The proposer
shall promptly supply information that the Contracting Officer requests regarding its
responsibility in such manner and form as he or she requests.

(c) Among other items, a proposer shall furnish the following when the Contracting
Officer requests:

14
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(1)A completed and signed “Pre-Award Evaluation Data” form (copy attached),
including all referenced financial statements and information;

(2)Evidence of good standing in the System for Award Management (SAM) at
WWW.Sam.gov.

PRE-AWARD MEETING

The Authority reserves the right to require that a pre-award meeting be held with the apparent successful
offeror prior to Contract award in order to review the offeror’'s understanding of the Contract’s requirements
and/or further assist the Authority in determining the offeror's responsibility for purposes of award. The
Contractor shall be represented at such meeting by individual(s) fully familiar with the Contractual
requirements including, where so requested by the Contracting Officer, representative(s) of one or more
major subcontractor(s).

21.

22.

23.

24.

25.

SITE VISIT/INSPECTION OFFEROR'S FACILITIES (NOT APPLICABLE)

CONTRACT AWARD

(b) A written award mailed or otherwise furnished to the successful offeror at any time prior to
withdrawal of the proposal shall result in a binding Contract without further action by either
party. Discussions conducted after receipt of an offer do not constitute the Authority’s
rejection or counteroffer.

(c) The Authority reserves the right to reject and any all proposals received and decline to

enter into a Contract pursuant to this solicitation, if it deems such action is in the Authority’s
best interests.

PERFORMANCE/PAYMENT BONDS (NOT APPLICABLE)

OPPORTUNITY FOR DISADVANTAGED BUSINESS ENTERPRISES TO PROPOSE

The Washington Metropolitan Area Transit Authority hereby notifies all prospective offerors that it
will affirmatively ensure that disadvantaged minority business enterprises will be afforded full
opportunity to submit proposals in response to this solicitation and will not be discriminated against
on the basis of race, color, creed, sex, religion, national origin, disability, sexual preference or
gender identity in consideration for award.

WMATA'S TAX EXEMPT STATUS

@) Pursuant to Article XVI, Paragraph 78, of the Washington Metropolitan Area Transit
Authority’s Compact, as adopted by the State of Maryland, the District of Columbia, and the
Commonwealth of Virginia, with the authorization and consent of the Congress of the
United States, the Authority has been accorded exemption from taxes as follows:
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27.

28.
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"The Authority and the Board shall not be required to pay taxes or
assessments upon any of the property acquired by it or under its
jurisdiction, control, possession or supervision, or upon its activities in the
operation and maintenance of any transit facility or upon any revenues
therefrom, and the property and income derived therefrom shall be
exempted from all Federal, State, District of Columbia, municipal, and local
taxation. This exemption shall include without limitation, all motor vehicle
license fees, sales taxes and motor fuel taxes."

(b) By submission of its proposal, the offeror certifies that none of the taxes that the Authority is
exempt from are included in its cost proposal.

RESTRICTION ON DISCLOSURE AND USE OF DATA

The Authority shall provide all reasonable precautions to ensure that proprietary, technical and
pricing information remains within the review process. Offerors shall attach to any proprietary data
submitted with the proposal the following legend:

@) "This data furnished pursuant to this RFP shall not be disclosed outside the Authority, be
duplicated, or used, in whole or in part, for any purpose other than to evaluate the offer. If
a Contract is awarded on the basis of this offer, the Authority shall have the right to
duplicate, use, and disclose this data, in any manner and for any purpose whatsoever.

(b) This information does not limit the Authority's right to use information contained in this data,
if the Authority obtains it from another independent, legitimate source.

(c) Except for the foregoing limitation, the Authority or its agents may duplicate, use, and

disclose in any manner and for any purpose whatsoever, all data furnished in response to
this solicitation."

ENGLISH LANGUAGE AND UNITED STATES CURRENCY

With respect to both this solicitation and the resultant Contract:

@) All communications (oral, written, electronic and otherwise including but, not limited to,
software coding) shall be in the English language.

(b) All pricing shall be in United States dollars.

BRAND NAME OR EQUAL

(a) If items called for by this RFP have been identified in the Price Schedule by a "brand name
or equal" description, such identification is intended to be descriptive, but not restrictive,
and is to indicate the quality and characteristics of products that will be satisfactory.
Proposals offering "equal" products including products of the brand name manufacturer
other than the one (1) described by brand name will be considered for award, if such
products are clearly identified in the proposals and the Authority determines them to fully
meet the salient characteristics (physical, functional, or performance) requirements in the
Statement of Work (SOW).

(b) Unless the offeror clearly indicates in its proposal that it is offering an "equal" product, the
proposal shall be considered as offering a brand name product referenced in the RFP.
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(c) If the offeror proposes to furnish an "equal” product, the brand name, if any, of the product
to be furnished in the space provided in the RFP, or such product shall be otherwise clearly
identified in the proposal. The determination as to equality of the product offered shall be at
the Authority’s sole discretion.

CAUTION TO OFFERORS. WMATA is not responsible for locating or securing any information
that is not identified in the proposal and reasonably available to the Authority. The offeror must
furnish as a part of its proposal all descriptive material (such as cuts, illustrations, drawings, or
other information) necessary for the Authority to determine whether the product offered meets the
salient characteristics of the RFP.

The information furnished may incorporate by specific reference, information previously furnished
or otherwise available to the Authority. If the Offeror proposes to modify a product to make it
conform to the RFP, it shall include in the proposal, a clear description of such proposed
moadifications, and clearly mark any descriptive material to show the proposed modifications.

REQUESTS FOR RECORDS

The Washington Metropolitan Area Transit Authority (WMATA), in the regular course of business,
may receive from the public, including prospective vendors and bidders, requests for records on a
variety of topics. It is WMATA's policy to make official agency records, including electronic
records, available to the public, unless specifically prohibited by WMATA'’s policy or applicable
laws.

(a) “Records” means any existing writings, drawings, maps, recordings, tapes, film, microfilm,
correspondence, forms, cards, photographs, optical disks, photo copies, and records
stored by computer (electronic records) that are made or received by WMATA in
connection with a public contract. A record does not include uncirculated personal notes,
papers, electronic records and any other records that were created and retained solely as
work papers for personal use of the Contracting Officer, Contract Administrator or other
WMATA employee.

(b) WMATA's contracting process allows for the release/posting of certain information
concerning this Contract after its award. This includes the name of the successful offeror
and the amount of the award. This information is available on WMATA'’s website under
“Business with Metro” or directly from the Contract Administrator.

(c) Upon WMATA'’s request, the successful offeror shall be required to provide a redacted
copy of the successful technical and price proposals with confidential and proprietary
information redacted.

(d) After the award is announced, the winning proposal may be subject to release under
WMATA'’s Public Access to Records Policy (PARP).

(e) When WMATA determines that a successful proposal will be of wide public interest,
WMATA will post the redacted proposal on its website. When WMATA receives three (3)
or more requests for a successful proposal, WMATA will post the redacted proposal on its
website.
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(f)

(9)

(h)

(i)

Requests for Records that are not made available during the procurement process and that
are not generally made available during the de-briefing process will be submitted in
accordance with the PARP. Requests must be in writing and sent by mail to the Office of
General Counsel, Washington Metropolitan Area Transit Authority, 600 Fifth Street, NW,
Washington, D.C. 20001, or by electronic mail at parpprivieg@wmata.com or by facsimile
to the attention of the PARP Administrator at (202) 962-2550. If a request for records is
sent directly from the requestor to a Contract Administrator, department, or independent
office, that entity shall immediately forward the request to the PARP Administrator in the
Office of General Counsel. If records are subject to a PARP request, a member of the
PARP team will contact the company to begin the PARP document review process, which
includes providing detailed written justifications for any information for which exemptions
are claimed.

Neither WMATA's proposal/debriefing process nor the PARP process generally allow for
the release of information that would cause competitive harm to the proposers, other
organizations, WMATA'’s employees, or interests. Information that will be withheld includes
the following:

(2) The names of unsuccessful offerors;
2 The technical and price proposals of unsuccessful offerors;
3) Personal information (this does not include education and qualifications which

are released) about the successful offeror or its employees that is not available
to the public on the website of the successful offeror;

(4) Unit price details of the successful price proposal (this does not include the
bottom line price, which is released);

(5) WMATA's technical evaluation of any proposals submitted to WMATA pursuant
to a solicitation;

(6) The names of the vendors who file a protest to the solicitation or its award;

(7) The written adjudication of any protests;

(8) Personal information concerning WMATA'’s employees; and

(9) Trade secrets and confidential commercial or financial information obtained

from an offeror.

If your company’s records are subject to a PARP request (i.e., if it is the successful offeror),
a broad claim of confidentiality for the entire proposal or pages of the proposal is rarely
acceptable, and will likely be rejected during the PARP process. Therefore, WMATA
suggests that you narrowly identify your confidential/proprietary information based on the
following guidance:

Information that may be withheld/redacted:

(1) Detailed pricing except bottom line offer amounts;
(2) Trade Secrets;
3) Unique proprietary solutions not publicly known;
4 Employee/personnel names below the executive level; however, information
regarding qualifications of employees is released; and
(5) Subcontractor/vendor identities, if not publicly known.
18
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(),

Public information subiject to release:

(1)
()
®3)
(4)
(5)

Any information on your company’s website;

Publicly known information (even if not on your company’s website);
General company background;

Mere compliance with RFP requirement; and

Anything standard to the industry.

NOTICE OF PROTEST POLICY

(@)

(b)

()

The Authority’s procedure for the administrative resolution of protests is set forth in
Chapter 17 of the Procurement Procedures Manual. The procedures contain strict
rules for filing a timely protest, for responding to a notice that a protest has been filed,
and other procedural matters.

Alleged violations must be submitted to the Contracting Officer who will administratively
decide the protest.

The United States District Courts for the Districts of Maryland, Virginia and the District
of Columbia, and the local courts in Maryland, Virginia and the District of Columbia
have jurisdiction over court actions concerning protest decisions.
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REPRESENTATIONS & CERTIFICATIONS

Instructions: Check or complete all applicable boxes or blocks on this form and submit it with your offer.

1.

TYPE OF BUSINESS ORGANIZATION

By submission of this offer, the offeror represents that it operates as [ ] an individual, [ ] a
partnership, [ ] a limited liability company, [ ] a joint venture, [ ] a nonprofit organization, or [ ] a

corporation, incorporated under the laws of the State of

Name Signature
Title Company
Date

AFFILIATION AND IDENTIFYING DATA

Each offeror shall complete 2.1, 2.2 if applicable, and 2.3 below, representing that:

2.1

2.2

2.3

It[ 1is, [ ]is not, owned or controlled by a parent company. For this purpose, a parent
company is defined as one that either owns or controls the activities and basic business
policies of the offeror. To own another company, means that the parent company must
own at least a majority, i.e., more than fifty percent (50%), of the voting rights in that
company. To control another company, such ownership is not required. If another
company is able to formulate, determine or veto the offeror's basic business policy
decisions, such other company is considered the parent of the offeror. This control may
be exercised through the use of dominant minority voting rights, use of proxy voting,
Contractual arrangements or otherwise.

If the offeror is owned or controlled by a parent company, it shall insert in the space
below the name and main office address of the parent company:

Name of Parent Company

Main Office Address (including ZIP Code)

If the offeror has no parent company, it shall provide in the applicable space below its
own employer's identification number (E.I.N.), (i.e., number used on Federal tax returns
or, if it has a parent company, the E.I. N. of its parent company).

Offeror E.I. N.: or, Parent Company's E.l. N.:

Name

Signature

Title

Company

Date
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3. SMALL BUSINESS & LOCAL PREFERENCE PROGRAM (SBLPP)-N/A
Name Signature
Title Company
Date
4, COVENANT AGAINST GRATUITIES

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that in connection with this procurement:

Neither it nor any of its employees, representatives or agents have offered or given gratuities (in
the form of entertainment, gifts or otherwise) to any Board member, employee or agent of the
Authority with the view toward securing favorable treatment in the awarding, or administration of
this Contract.

Name Signature
Title Company
Date

5. CONTINGENT FEES

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that in connection with this procurement:

51 It[ ] has, [ ] has not, employed or retained any company or persons (other than a full-
time, bona fide employee working solely for the offeror) to solicit or secure this Contract,
and

5.2 It[ ] has, [ ] has not, paid or agreed to pay any company or person (other than a full-

time, bona fide employee working solely for the offeror) any fee, commission, percentage,
or brokerage fee contingent upon or resulting from the award of this Contract.

Name Signature
Title Company
Date
6. DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY EXCLUSION

This certification is applicable to federally assisted contracts over $25,000.
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6.1

6.2

6.3

Primary Covered Transactions. This certification applies to the offer submitted in
response to this solicitation and will be a continuing requirement throughout the term of
any resultant Contract.

6.1.1

6.1.2

In accordance with the provisions of 2 C.F.R. Part 1200 and 2 C.F.R. Part
180, Subpart C, the offeror certifies to the best of its knowledge and belief
that it and its principals:

6.1.1.1 are not currently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from covered
transactions by any Federal or state department or agency;

6.1.1.2 have not, within a three (3) year period preceding this offer, been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal,
state, or local) transaction or contract under a public transaction;
violation of Federal or state antitrust statutes, or commission of
embezzlement, theft, forgery, bribery, falsification or destruction
of records, making false statements, or receiving stolen property;

6.1.1.3 are not currently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, state, or local) with
commission of any of the offenses enumerated in paragraph
(1)(ii) of this certification; and have not, within a three (3) year
period preceding this offer, had one (1) or more public
transactions (Federal, state, or local) terminated for cause or
default.

Where the offeror is unable to certify to any of the statements in this
certification, the offeror shall attach an explanation to this offer.

Lower Tier Covered Transactions. This certification applies to a subcontract at any tier
expected to equal or exceed $25,000 and will be a continuing requirement throughout the
term of this Contract.

6.2.1

6.2.2

The prospective lower tier subcontractor certifies, by submission of this offer,
that neither it nor its principals is currently debarred, suspended, proposed
for debarment, declared ineligible, or voluntarily excluded from participation
in this transaction by any Federal or state department or agency.

Where the prospective lower tier subcontractor is unable to certify to any of
the statements in this certification, such prospective participant shall attach
an explanation to this proposal.

The Certification required by 6.2, above, shall be included in all applicable subcontracts
and the Contractor shall keep a copy on file. The Contractor shall be required to furnish
copies of certifications to the Contracting Officer upon his or her request.

Name

Signature

Title

Company
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7. CERTIFICATION OF INDEPENDENT PRICE DETERMINATION
7.1 By submission of its offer, the offeror certifies, and in the case of a joint offer, each party

7.2

thereto certifies as to its own organization, that in connection with this procurement:

7.1.1

7.1.2

7.1.3

The prices in this offer have been arrived at independently, without, for the
purpose of restricting competition, any consultation, communication, or
agreement with any other offeror or with any other competitor;

Unless otherwise required by law, the prices that are quoted in this offer have
not been knowingly disclosed by the offeror and will not be knowingly
disclosed by the offeror prior to award (in the case of a negotiated
procurement), directly or indirectly, to any other offeror or to any competitor;
and

No attempt has been made or will be made by the offeror to induce any other
person or firm to submit or not to submit an offer, for the purpose of
restricting competition.

Each person signing this offer certifies that:

7.2.1

7.2.2

He or she is the person in the offeror's organization responsible for the
decision regarding the prices being offered herein and that he/she has not
participated, and will not participate, in any action contrary to 7.1.1 through
7.1.3 above; or

He or she is not the person in the offeror’'s organization responsible for the
decision regarding the prices being offered herein, but that he/she has been
authorized in writing to act as agent for the persons responsible for such
decision in certifying that such persons have not participated; and will not
participate, in any action contrary to 7.1.1 through 7.1.3 above; or and as
their agent he or she does hereby so certify.

Name

Signature

Title

Company

Date

8. NONDISCRIMINATION ASSURANCE

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party
thereto certifies as to its own organization, in connection with this procurement, that it will
not discriminate on the basis of race, color, creed, religion, national origin, sex, age,
disability, sexual preference and/or gender identity in the performance of this Contract.
The offeror is required to insert the substance of this clause in all subcontracts and

23
Rev. 12/17




WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFEP# CQ18136/AMB

purchase orders. The Contractor’s failure to carry out these requirements is a material
breach of this Contract, that may result in the termination of this Contract or such other
remedy as the Authority deems appropriate. The offeror further agrees by submitting this
offer, that it will include this certification, without modification, in all subcontracts and
purchase orders.

Name Signature
Title Company
Date

DISCLOSURES OF INTERESTS OF WMATA BOARD MEMBERS

For purposes of this disclosure, terms in bold are defined by the Code of Ethics for Members of
the WMATA Board of Directors a copy of which is available at www.wmata.com. Financial
interests include ownership interests and prospective and actual income. Firm includes parents,
subsidiaries and affiliates.

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto
certifies as to its own organization, that to the best of its knowledge, information and belief in
connection with this procurement:

9.1

9.2

9.3

[] No WMATA Board member, household member or business associate has a
financial interest in this firm, in a financial transaction with the Authority to which this
firm is a party or prospective party, or in an actual or prospective business
relationship with the Authority to which this firm is a party.

[1] The following WMATA Board member(s), household member(s) or business
associate(s) has a financial interest in this firm, in a financial transaction with the
Authority to which this firm is a party or prospective party, or in an actual or prospective
business relationship with the Authority to which this firm is a party, Include in
“Nature of Interest” below, a description of the financial interest and (1) for ownership
interests, the value of the interest, the name and address of the firm in which the interest
is held, and the total equity or equivalent interest of the firm; and (2) for income, the
amount of all income received by the Board member, household member or business
associate in the current and preceding fiscal year for services provided, and the name
and address of the firm from which the income was received.

Name of Board Member Nature of Interest
Household Member or
Business Associate

The certification required by 9.1 and 9.2 above shall be included in all subcontracts. The
prime contractor shall furnish copies of certifications to the Contracting Officer and retain
a copy for inspection upon his or her request.

Name

Signature

Title

Company
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Date

CRIMINAL BACKGROUND SCREENING CERTIFICATION (QUARTERLY)

By submission of this offer, the offeror certifies that:

10.1

10.2

10.3

10.4

10.5

10.6

It will contract with or engage a reputable third-party vendor to conduct, criminal
background screenings of all Contractor personnel who will have access to WMATA's
customers, WMATA's property, or WMATA's information in connection with this Contract.
This requirement also applies to Contractors who engage with the general public on
WMATA's behalf.

It will screen for criminal convictions, taking into consideration (1) the nature of the
services or work being performed under the contract with particular regard for the
individual's access to, and interaction with, WMATA’s customers, property, and
confidential information; (2) the nature or gravity of the offense or conduct resulting in a
criminal conviction; and (3) the time that has lapsed since the conviction and/or
completion of the sentence, all Contractor personnel who will have access to WMATA'’s
customers, the general public, WMATA’s property, or WMATA's information and who
work on this Contract during each calendar year within this Contract’'s period of
performance. The Offeror will provide certification that it conducted these screenings to
the Contracting Officer's Technical Representative (COTR) on a quarterly basis, on a
form provided.

The Contractor shall submit to the COTR, a list of all employees and agents who will
require Contractors’ access badges not less than 7 days prior to the date on which
access will be required.

The Offeror will determine that all Contractor personnel working on this Contract during
the calendar year passed the Contractor’s criminal background screening and will be in
good standing and otherwise fit to work on this Contract.

The Offeror has not obtained or otherwise been made aware of any information about
any Contractor personnel working on this Contract that contradicts or otherwise impacts
the Contractor's determination that such persons passed the Contractor’'s criminal
background screening and/or are fit to work on this Contract.

The Contractor will flow this requirement down to all of its subcontractors who will have
access to WMATA's customers, the general public, WMATA's property, or WMATA's
information within this Contract’s period of performance.

Name

Signature

Title

Company
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Date

111. CERTIFICATION REQUIRED FOR ALL SAFETY-SENSITIVE! CONTRACTS N/A

111
Name Signature
Title Company
Date

PRE-AWARD EVALUATION DATA

PROJECT DESCRIPTION:

1. Name of firm

2. Address:

3. [ 1Individual [ ]Partnership [ ] Corporation [ ] Joint Venture
4, Date organized

State where incorporated or organized

5. Names of officers or partners:

a.

1 See the Combined Glossary for a definition of “safety-sensitive.”
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How long has your firm been in business under its present name?

Attach as Schedule One (1) a list of similar current contracts that demonstrate your firm’s
technical proficiency, each with contract amount, name of contracting party, character or type
of work and percentage of completion.

Attach as Schedule Two (2) a list of similar contracts, each with contract amount, name of
contracting party, and character or type of work for similar contracts completed in the last two
(2) years.

In the last two (2) years has your firm been denied an award where it was the offeror?

If the answer is yes, attach as Schedule Three (3) the full particulars regarding each
occurrence.

Has your firm failed to complete, in the last two (2) years, any contract on which it was the
offeror?

If the answer is yes, attach as Schedule Four (4), the full particulars regarding each
occurrence.

Financial resources available as working capital for the Contract:

a. Cash on hand: $

b. Sources of credit:

Attach as Schedule Five (5) financial statements and letters from banks regarding credit as
required by the “Pre-Award Information” article.

What percentage of work (Contract amount) does your firm intend performing with its own
personnel? %.

Attach as Schedule Six (6), a list of all principal subcontractors and the percentage and
character of work (Contract amount) that each will perform. Principal items of work shall
include, but not be limited to, those items listed in the “Pre-Award Information” article.

If the Contractor or subcontractor is in a joint venture, submit “Pre-Award Evaluation Data”
forms for each member of the joint venture.

The above information is confidential and will not be divulged to any unauthorized personnel.

The undersigned certifies to the accuracy of all information.

COMPANY:
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SIGNATURE:

NAME:

TITLE:

DATE:
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TERMS AND CONDITIONS
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CHAPTER | — TERMS AND CONDITIONS

AGREEMENT

The work to be performed under this Contract may briefly be described as procuring the
services of a qualified contractor to provide a modern digital video evidence management
system to replace the existing manual process/system that uses tapes/CDs/DVDs/thumb
drives/paper and pen to manually store, retrieve, manage, and track video evidences.,
including all necessary or incidental work, labor and materials. The Contractor agrees to
perform the work in accordance with requirements and terms and conditions hereinafter set
forth in this Contract. In consideration for the Contractor's complete, satisfactory and proper
performance of the Contract, the Authority agrees to pay to the Contractor, and the
Contractor agrees to accept as full compensation, the sums of money set forth in the Price
Schedule at the time and in the manner and upon the terms and conditions set forth in the
Contract.

ARRANGEMENT OF CONTRACTUAL PROVISIONS

For ease of reference, this Contract is divided into chapters, articles (also referred to as
“clauses”) paragraphs and subparagraphs. While the chapters and articles are titled, it is
understood that both the use of such titles and the manner and overall arrangement of the
Contractual provisions are intended solely for the convenience of the parties and are without
independent Contractual or legal significance.

ORDER OF PRECEDENCE

(@  Any inconsistency in the Contract shall be resolved by giving precedence to the
following order: (a) terms and conditions (b) the specifications or Statement of Work;
(c) drawings, if any; (d) other documents, exhibits, and attachments generated by the
Authority as part of the Contract; (e) the technical proposal, if any, and other
Contractor submissions generated as part of the Contract. In the event of a conflict
within or between provisions entitled to equal precedence, the more stringent
requirement shall apply.

(b) Notwithstanding paragraph (a), if this Contract is funded, in whole or part, through
funding provided by the Federal Government, all contract terms mandated for
inclusion by the Federal Government shall be deemed to supersede any other
conflicting or inconsistent provisions of the Contract.

REQUIREMENTS CONTRACT

(@) This is a requirements Contract. A requirements contract provides the Contractor with
both the legal right and the legal duty to supply goods and/or services in an amount
that is determined by WMATA'’s needs, rather than by a fixed quantity. If, however as
the result of an urgent need, the Authority requires any quantity of goods or services
before the date otherwise specified under this Contract, and if the Contractor will not
accept an order providing for the accelerated delivery, the Authority may acquire the
urgently required goods or services from another source.
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(b)

If the Contractor is unable or otherwise fails to provide goods or services within the
time frames required in this Contract, the Authority reserves the right to procure them
from any other source and in any other manner it deems appropriate. Nothing
contained herein shall be deemed to waive, modify or impair the Authority’s right to
treat such failure as a material breach of the Contractor’'s obligations pursuant to the
“Default” article of this Contract, or to pursue any other remedy to which the Authority
may be entitled pursuant to this Contract, at law or in equity.

INDEFINITE QUANTITY CONTRACT (NOT APPLICABLE)

ORDERING

(@8 The Contracting Officer shall order any supplies and/or services to be furnished under
this Contract by the issuance of delivery orders or task orders. Such orders may be
issues throughout the Period of Performance.

(b) All delivery orders or task orders are subject to the terms and conditions of this
Contract. In the event of a conflict between a delivery order or task order and this
Contract, this Contract shall control.

(c) If mailed, a delivery order or task order is considered “issued” when the Authority

places the order in the mail. Orders may be issued electronically, if authorized by the
Price Schedule.

ORDER LIMITATIONS (NOT APPLICABLE)

AUDIT, AVAILABILITY, AND INSPECTION OF RECORDS

(@)

(b)

(©)

(e)

Authorized persons. The Contracting Officer and his or her representatives, including
representatives of the Authority’s governing jurisdictions and any other Federal, state,
or local entity providing funding for this Contract and the U.S. Comptroller General
shall have access and inspection rights described in this article.

Examination of costs. The Contractor shall maintain, and the Contracting Officer shall
have the right to examine and audit, all records sufficiently to properly reflect all costs
incurred or anticipated to be incurred directly or indirectly in performance of this
Contract. This right of examination shall include inspection of the Contractor’s facilities
engaged in performing this Contract at all reasonable times.

Cost or pricing data. If the Contractor is required to submit cost or pricing data in
connection with any pricing action relating to this Contract, the Contracting Officer
shall have the right to examine and audit all of the Contractor’s records related to: (1)
any proposal for the Contract, subcontract, or modification; (2) any clarifications or
discussions conducted on the proposal; (3) pricing of the Contract, subcontract or
moadification; or (4) performance of the Contract, subcontract or modification.

Availability. The accounts, records and cost information required to be originated
under this Contract, and together with all other accounts, records and cost information
related to this Contract, shall be maintained and made available by the Contractor and
subcontractor(s):
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() At their offices at all reasonable times for inspection, audit, reproduction or
such other purposes as the Contracting Officer or by anyone he or she
authorizes may require or pursuant to any other provision of this Contract;
and

(2) Except to the extent otherwise expressly set forth in this Contract, until three
(3) years from the date of final payment under this Contract. If the Contract is
completely or partially terminated, such records shall be maintained for a
period of three (3) years from either the date of any resulting final settlement
or the date of final payment, whichever is later? If a pricing adjustment is
involved in any dispute or litigation related to this Contract, such records shall
be maintained for a period equal to the later of three (3) years from the date
of final payment or one (1) year following the final disposition of the dispute
or litigation.

(e) Subcontracts. The Contractor shall insert this article, in all subcontracts that exceed
$150,000.

AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR

Funds are not guaranteed for performance under this Contract beyond the current fiscal year
that ends on June 30". The Authority’s obligation for performance of this Contract beyond
that date is contingent upon the availability of funds from which payment for Contract
purposes can be made. The Authority’s legal liability for any payment cannot arise for
performance under this Contract, until funds are made available to the Contracting Officer for
performance and until he or she notifies the Contractor of the availability, in writing. Any
option exercised by the Authority that will be performed, in whole or in part, in a subsequent
fiscal year is subject to availability of funds in that year and will be governed by the terms of
this article.

CONTRACTING OFFICER’'S TECHNICAL REPRESENTATIVE (COTR)

(a) The work will be conducted under the Contracting Officer's general directions.
Authority will be delegated to the Contracting Officer's Technical Representative
(COTR) to take the following actions;

@ Act as the principal point of contact with the Contractor. The COTR will
submit a copy of each item of incoming correspondence and a copy of any
enclosures to the Contract Administrator;

(2) Approve in writing, the Contractor’'s progress schedule and submittals when

required;
3) Inspect the work for compliance with this Contract;
4) Review and approve invoices and payment estimates. The COTR will

forward invoices and receipts to accounting. The COTR will bring any
significant discrepancies in, or disputes concerning, Contractor invoices or
payments to the Contracting Officer's attention. In those cases requiring
release of final retained percentages of payment, the COTR will make his or
her recommendations to the Contracting Officer in writing;

(5) Coordinate correspondence with the Contract Administrator, if its importance
significantly impacts the Contractual terms and conditions;

(6) Evaluate the Contractor’s technical letters and proposals for the Contracting
Officer,;
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(b)

(7)
(8)
(9)
(10)

(11)
(12)

(13)

(14)

(15)

(16)

(17)

(18)

(19)

Advise the Contracting Officer of potential problems that may affect Contract
performance;

Advise DBE Office, if DBE, SBE, or SBLPP issue(s) appear that may require
investigation.

Advise the Contracting Officer whenever the COTR has reason to believe
that the Contractual not-to-exceed amount will be exceeded;

Prepare the Authority’s estimate for proposed Contract modifications.
Participate in negotiations for modifications;

Approve, in writing, the Contractor’s progress schedule when required.
Receive from the Contractor, monthly, if applicable, DBE status reports and
forward them to the DBE Office;

Receive from the Contractor certified payroll reports and prepare a log sheet
indicating the following: (1) name of the Contractor and subcontractor; (2) the
Contract number; (3) the certified payroll number (number for the payroll for
the project starting with the number 1); (4) the time frame of the payroll
period (i.e. 1/21/11-2/3/11); (5) the statement of compliance date (first page
of the report); and (6) the date the report was received by WMATA,;

Maintain a comprehensive file/record of documents and correspondence
concerning Contract activities and actions;

Provide the Contract Administrator with a written notification after all
supplies/services have been received with a statement that the COTR is not
aware of any open issues that would preclude closeout of the Contract and
that it is ready for closeout. The COTR will return the file, containing all
records, correspondence, etc., to the Contract Administrator;

Execute Standard Form 1420, which contains a detailed performance
evaluation of the Contractor. If, there are one (1) or more categories in
which the Contractor is deemed unsatisfactory, these evaluations must be
provided to it for comment;

Provide the Contract Administrator with a written request (and requisition) to
exercise option(s) (if any) a minimum of ninety (90) days prior to the time
established in this Contract for exercise of the option; and

The presence or absence of the COTR or his or her inspectors shall not
relieve the Contractor from any requirements of this Contract.

The COTR may not re-delegate or sub-delegate his or her authority to act on
the Contracting Officer's behalf. If, for whatever reason the COTR is unable
or unwilling to fulfill his or her responsibilities under this Contract, only the
Contracting Officer can designate a new COTR.

The COTR’s name and address will be provided after award.
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CHAPTER Il — TIME/DELAYS/LIQUIDATED DAMAGES

PERIOD OF PERFORMANCE

The period of performance is 365 days commencing on the date of award.

The Authority has the unilateral right to extend this Contract by exercising up to 12 months
for a one-year option period subject to all terms and conditions stated herein.

The Authority may exercise the option(s) (if any) by written notice to the Contractor prior to
commencement of the option period; provided, that the Authority shall give the Contractor a
preliminary notice of its intent to exercise an option within a reasonable time before the
Contract expires. The preliminary notice does not commit the Authority to exercise an
option.

OPTIONS — EVALUATION

In awarding this Contract, the Contracting Officer shall evaluate offers for any option
guantities or periods contained in a solicitation in accordance with PPM 8§ 4-21 through 4-
23.

OPTIONS — EXERCISE

(&) When exercising an option, the Contracting Officer shall provide written notice to the
Contractor within a reasonable amount of time before exercising the option.

(b) When the Contract provides for economic price adjustment and the Contractor requests
a revision of the price, the Contracting Officer shall determine the effect of the
adjustment on prices under the option before the option is exercised.

(c) In accordance with PPM § 4-23, the Contracting Officer may exercise options only after
determining that—

(2) Funds are available;

2 The requirement covered by the option fulfills an existing WMATA need;

3) The exercise of the option is the most advantageous method of fulfilling
WMATA'’s needs, when price and other factors are considered.

4) Contractor is not listed in the System for Award Management’'s Exclusions
(See www.sam.gov).

(5) The Contractor's past performance evaluations on other Contract actions
have been considered; and

(6) The Contractor’s performance on this Contract has been acceptable in that it
received satisfactory ratings.

(d) The Contracting Officer, after considering price and other factors, shall make the
determination on the basis of one (1) of the following:

() A new solicitation fails to produce a better price or a more advantageous
offer than that offered by the option. If it is anticipated that the best price
available is the option price or that this is the more advantageous offer, the
Contracting Officer should not use this method of testing the market.
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(2) An informal analysis of prices or an examination of the market indicates that
the option price is better than prices available in the market or that the option
is the more advantageous offer.

3) The time between the award of the Contract containing the option and the
exercise of the option is so short that it indicates the option price is the lowest
price obtainable or the more advantageous offer. The Contracting Officer
shall take into consideration such factors as market stability and comparison
of the time since award with the usual duration of Contracts for such supplies
or services.

(e) The determination of other factors under subparagraph (d), should take into account
WMATA’s need for continuity of operations and potential costs of disrupting
operations.

() Before exercising an option, the Contracting Officer shall make a written
determination for the Contract file that the exercise is in accordance with the terms of
the option, and the requirements of this clause. To satisfy requirements for full and
open competition, the option must have been evaluated as part of the initial
competition and be exercisable at an amount specified in or reasonably determinable
from the terms of the basic contract, such as:

(2) A specific dollar amount;

(2) An amount to be determined by applying provisions (or a formula) provided in
the basic contract, but not including renegotiation of the price for work in a
fixed-price type contract;

3) In the case of a cost-type contract, if—

(@) The option contains a fixed or maximum fee; or
(b) The fixed or maximum fee amount is determinable by applying a formula
contained in the contract;

(4) A specific price that is subject to an economic price adjustment provision; or
(5) A specific price that is subject to change as the result of changes to
prevailing labor rates provided by the U.S. Secretary of Labor.

(9) The Contract modification or other written document that notifies the Contractor of
the exercise of the option shall cite this article as authority.

4, OPTION FOR INCREASED OR DECREASED QUANTITIES OF SUPPLIES (NOT
APPLICABLE)
35
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OPTIONS TO EXTEND SERVICES

WMATA may require continued performance of any services within the limits and at the rates
specified in this Contract. These rates may be adjusted only as a result of revisions to the
prevailing labor rates provided by the U.S. Secretary of Labor. This option provision may be
exercised more than once, but the total extension of performance thereunder shall not
exceed six (6) months. The Contracting Officer may exercise the option by written notice to
the Contractor within a reasonable amount of time exercising the option.

OPTION TO EXTEND THE TERM OF THE CONTRACT

(@)

(b)

()

WMATA may extend the term of this Contract by written notice to the Contractor
within a reasonable amount of time exercising the option, provided that WMATA
gives the Contractor a preliminary notice of its intent to extend within a reasonable
amount of time before the Contract expires. The preliminary notice does not commit
WMATA to the extension.

If WMATA exercises this option, the extended Contract shall include this option
article.

The total duration of this Contract, including any options under this article shall be
reasonable as determined by the Contracting Officer in consultation with counsel
(COUN).

OPTIONS EXERCISED OUT OF SEQUENCE (NOT APPLICABLE)

LIQUIDATED DAMAGES FOR DELAY (NOT APPLICABLE)

EXTENSIONS OF TIME/FORCE MAJEURE

(@)

(b)

For purposes of this clause, the term “force majeure” shall mean an unforeseen
event or circumstance, beyond the control of, and not occasioned by the fault or
negligence of, the Contractor or the Authority, that gives rise to a delay in the
progress of the Contract, including, without limitation, acts of God, acts of war or
insurrection, unusually severe weather, fires, floods, strikes, freight embargoes or
other events or circumstances of like nature.

Notwithstanding the provisions of the “Liquidated Damages” article of this Contract (if
applicable), if the Contractor is delayed at any time during the performance of this
Contract, by the Authority’'s negligence or by a force majeure event, then the
Contracting Officer shall extend the time for completion and/or the affected delivery
date(s) in the following circumstances:

(2) The cause of the delay arises after the award of the Contract and neither was
nor could have been anticipated by the Contractor by reasonable
investigation before such award;
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(€)

(d)

(e)

(f)

(2) The Contractor demonstrates to the Contracting Officer that the completion of
the work and/or affected delivery(ies) will be actually and necessarily
delayed;

3) The delay cannot be avoided or mitigated by the exercise of all reasonable
precautions, efforts and measures available to the Contractor, whether
before or after the cause of delay; and

4) The Contractor makes a written request and provides other information to the
Contracting Officer, as described below.

If the Contractor will be delayed at any time or for any period by two (2) or more of
the above-mentioned causes, the Contractor shall not be entitled to a separate
extension for each cause, but shall be entitled to only one (1) period of extension for
the cumulative effects of the delay.

The Contracting Officer may rescind or shorten any extension previously granted, if
he or she subsequently determines that any information that the Contractor provided
in support of a request for an extension of time was erroneous, if, accurate
information would have resulted in a denial of the request for an excusable delay.
The Contracting Officer will not rescind or shorten any extension previously granted,
if the Contractor acted in reliance upon it and if, in his or her judgment, such
extension was based on information that the Contractor submitted in good faith, even
if it is later determined to be erroneous.

The request for an extension of time shall be made within ten (10) days after the
Contractor knows or should know of any cause for which it may claim an excusable
delay. The Contractor's request shall contain any potential basis for an extension of
time, describing, as fully as possible, the nature and projected duration of the delay
and its effect on the completion of the work identified in the request. Within thirty
(30) days after his or her receipt of all such information, the Contracting Officer shall
advise the Contractor of his or her decision on such requested extension. Where it is
not reasonably practicable for the Contracting Officer to render his or her decision in
the thirty (30) day period, he or she shall, prior to the expiration of such period,
advise the Contractor that he or she will require additional time and state the
approximate date upon which he or she expects to render a decision.

In no event shall a delay in performance of the Contract occasioned solely by a force
majeure event or the acts or omissions of any party outside of the Contractor's
control be the basis for a termination for default pursuant to this Contract. In no event
shall a subcontractor at any tier be deemed a party outside of the Contractor’s
control.
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10. THE AUTHORITY'S DELAY

(@)

(b)

If the performance of all or any part of this Contract is delayed in a material manner
or extent by the Authority’s acts or omissions that are not expressly or impliedly
authorized by this Contract or by applicable provisions of law, the Contracting Officer
shall make an adjustment (excluding profit) for any increase in the cost of
performance of this Contract caused by such delay and shall modify the Contract, in
writing. The Contracting Officer shall make an adjustment to the delivery or
performance dates and to any other Contractual provision, if such delay or
interruption affected Contract compliance. The Contracting Officer shall make no
adjustment under this Contract for any delay or interruption, if performance was or
could have been delayed by any other cause, including, without limitation: (i) the fault
or negligence of the Contractor or any subcontractor; (ii) an act constituting a force
majeure event pursuant to this Contract; or (iii) any other cause for which an
adjustment is provided under any other article of this Contract, at law or in equity.

An adjustment pursuant to paragraph (a) shall not be allowed:

(2) For any costs incurred more than twenty (20) days before the Contractor
notifies the Contracting Officer, in writing, of the delay.

(2) Unless the claim, in a sum certain, is asserted in writing as soon as
practicable after the termination of the delay. In no event, shall a Contractor
assert a delay claim later than thirty (30) days after its termination. The delay
claim shall be accompanied by appropriate documentation, specifically
supporting the nature and extent of the claimed impact upon the cost and/or
time required for performance. In any instance where it is not possible for the
Contractor to fully project such impact within the thirty (30) day period, it shall
support the claim with such documentation as is then reasonably available,
along with a statement of the anticipated time frame when the Contractor
expects to provide the additional materials. The Contracting Officer shall
maintain the right throughout the process to request such additional materials
as he or she shall reasonably require in consideration of the claim and shall
be under no obligation to conclude his or her consideration of the claim prior
to review of all relevant materials. Any adjustment to the Contract price
pursuant this clause must be determined prior to final payment under this
Contract.

11. NOTICE TO THE AUTHORITY OF LABOR DISPUTES

(@)

(b)

Whenever the Contractor has knowledge that any actual or potential labor dispute is
delaying or threatens to delay the timely performance of this Contract, the Contractor
shall immediately give notice thereof, including all relevant information with respect
thereto, to the Contracting Officer.

The Contractor agrees to insert the substance of this article, including this paragraph
(b), in any subcontract hereunder if a labor dispute may delay the timely performance
of this Contract.
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NOTIFICATION OF BANKRUPTCY OR INSOLVENCY

In the event the Contractor becomes insolvent or files or has filed against it a petition in
bankruptcy, whether voluntary or involuntary, the Contractor agrees to furnish, by certified
mail or electronic commerce method authorized by the Contract, written notification of such
to the Contracting Officer. This notification shall be furnished as soon as possible, but in no
event more than ten (10) days of the initiation of the proceedings relating to bankruptcy filing.
This notification shall include the date on which the bankruptcy petition was filed, the identity
of the court in which the bankruptcy petition was filed, and a listing of all WMATA Contract
numbers for all WMATA contracts against which final payment has not been made. This
obligation remains in effect until final payment under this Contract.
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CHAPTER Il — ACCEPTANCE/INSPECTIONS/DEFICIENCIES

INSPECTION OF SERVICES

(@)

(b)

(©)

(d)

(e)

(f)

The Contractor shall provide and maintain an inspection system acceptable to the
Authority covering the services under this Contract. The Contractor shall maintain
complete records of all inspection work it performs and make them available to the
Authority during Contract performance in the manner and in accordance with the time
periods set forth in the “Audit and Inspection of Records” article of this Contract.

The Authority has the right to inspect and test all services called for by this Contract,
at all times and places reasonably practicable during the term of this Contract. The
Authority shall perform inspection and tests in a manner that will not unduly delay the
Contract.

If the Authority performs inspections or tests on the Contractor's or subcontractor’s
premises, the Contractor shall furnish, and shall require subcontractors to furnish,
without cost, all reasonable facilities and assistance for the safe and convenient
performance of such inspections or tests.

If any of the services performed do not conform to the Contract’s requirements, the
Authority may require the Contractor to perform them again in conformity with the
Contract’s requirements, without additional cost. When the defects in performance
cannot reasonably be corrected by such further performance, the Authority may:

@ Direct the Contractor to take necessary action to ensure that future
performance conforms to this Contract’'s requirements; and/or

2 Reduce the Contract price to reflect the reduced value of the services
performed.

If the Contractor fails to comply with the provisions of paragraph (d), the Authority
may:

@ By contract or otherwise, perform the services and charge to the Contractor
any cost thereby incurred by the Authority; and/ or

(2) In the event that the Contracting Officer deems such failure to comply a
material breach, terminate the Contract for default.

Nothing contained herein shall be deemed to preclude the Contracting Officer from
reducing the Contract price due to the reduced value of nhonconforming services to
the Authority.
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INSPECTION OF SUPPLIES

(@)

(b)

(©)

(d)

The Contractor shall provide and maintain an inspection system acceptable to the
Authority covering supplies under this Contract and shall tender to the Authority for
acceptance only supplies that have been inspected in accordance with the inspection
system and that the Contractor determines to be in conformity with this Contract’s
requirements. As part of the system, the Contractor shall prepare records evidencing
the nature and result of all inspections. These records shall be made available to the
Authority during the term of the Contract and thereafter in accordance with the “Audit
and Inspection of Records” article of this Contract. The Authority may perform
reviews and evaluations as reasonably necessary to ascertain compliance with this
article. These reviews and evaluations shall be conducted in a manner that will not
unduly delay the Contract. Reviews, whether exercised or not, do not relieve the
Contractor of its obligations under this Contract.

The Authority has the right to inspect and test all supplies under this Contract, to the
extent practicable, at all places and times, including during manufacturing, and
before acceptance. The Authority shall perform inspections and tests in a manner
that will not unduly delay the Contract. The Authority assumes no Contractual
obligation to perform any inspection and/or test nor shall the Authority’s failure to
perform any inspection and/ or test relieve the Contractor of any obligation under this
Contract.

If the Authority performs inspection(s) or test(s) on the  Contractor's or
subcontractor's premises, the Contractor shall furnish, and shall require
subcontractors to furnish, without additional cost, all reasonable facilities and
assistance for the safe and convenient performance of these inspections or tests.

When supplies are not ready at the time specified for inspection or testing, the
Contracting Officer may charge the Contractor for any additional, associated costs.
The Contracting Officer may also charge the Contractor for any additional costs of
inspection or testing when prior rejection makes re-inspection or retesting necessary.

ACCEPTANCE OF SUPPLIES

(@)

(b)

The Authority shall accept or reject tendered supplies as promptly as practicable after
delivery, unless otherwise provided in this Contract. The Authority’s failure to inspect
and/or accept or reject the supplies shall not relieve the Contractor from responsibility,
nor impose liability upon the Authority, for nonconforming supplies.

The Authority’s acceptance shall be deemed conclusive, except for latent defects,
fraud, willful misconduct, gross mistakes amounting to fraud or as otherwise provided
in this Contract. In such instances, the Authority, in addition to any other rights and
remedies it has under this Contract, at law or in equity, shall have the right:

() To direct the Contractor, at no increase in Contract price, to correct or
replace the defective or nonconforming supplies at the original point of
delivery or, if the Contracting Officer determines, at the Contractor’s facility,
in accordance with a reasonable delivery schedule as may be agreed upon
between the parties. The Contracting Officer may reduce the Contract price,
if the Contractor fails to meet such delivery schedule; or
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(2) Within a reasonable time after the Contractor’s receipt of a Notice of Defects
or Nonconformance, the Contracting Officer may reduce the Contract price,
as is equitable under the circumstances, if he or she elects not to require
correction or replacement. When supplies are returned to the Contractor, the
Contractor shall bear the costs of transportation.

NEW MATERIAL [SUPPLIES]

Unless this Contract specifies otherwise, the Contractor represents that any supplies and
components to be provided under this Contract are new (not used or reconditioned, and not
of such age or so deteriorated as to impair their usefulness or safety). If at any time during
the performance of this Contract, the Contractor believes that furnishing supplies or
components that are not new is in the Authority’s best interests, the Contractor shall notify
the Contracting Officer immediately in writing. The Contractor's notice shall include the
reasons for the request, along with any proposed price reduction, that the Authority may take
if the Contracting Officer agrees to authorize such supplies or components. The Contracting
Officer’'s authorization to use such supplies or components shall be final and binding and not
subject to further review pursuant to the “Disputes” article of this Contract or otherwise.

WARRANTY OF SUPPLIES

(a) All workmanship, parts and materials furnished for this Contract shall be
unconditionally warranted against failures or defects for a period of five (5) year after
the Authority accepts them or places them in service, whichever is earlier. The
Contractor shall accept the Authority’s records regarding the date the item was
placed in service.

(b) In the event that any work covered by the warranty provisions fails during the
warranty period, the Contractor shall repair or replace the work within three (3) days
without cost or expense to the Authority.

(c) Should the Contractor fail to repair or replace any part or do any work in accordance
with the terms of this warranty, or if immediate replacement or work is necessary to
maintain operations, the Authority shall have the right to cause such replacement to
be made, utilizing its own forces and/or those of third parties as the Authority shall
reasonably deem appropriate, at Contractor’'s expense.

(d) Each piece of equipment, component or part thereof that the Contractor replaces,
repairs, adjusts or services in any manner under the terms of this warranty during the
warranty period shall be reported to the Contracting Officer on the Authority’s forms.
Each report shall indicate in detail all repairs, adjustments and servicing to each and
every component, unit or part thereof.

(e) Any warranty work shall be accomplished with minimum disruption to the Authority’s
operations and to its maintenance and service facilities. The Authority shall at its sole
discretion determine the availability of facilities for warranty work.

() The Contractor shall make adequate service facilities available, along with spare
parts, for all the items under warranty. Trained technical service personnel shall be
available to the Authority sufficient to meet the Contractor’s warranty obligations.
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() The Contractor shall provide field service representatives who are competent
and fully qualified in the maintenance and operation of the warrantied items.
These field service representatives shall assist the Authority in overcoming
any difficulties in the operation or maintenance of the warrantied items. They
shall further serve as the Contractor's on-site representatives for any
component failure claims or warranty claims under this Contract.

(2) During the warranty period, a field service representative shall be available
within twenty four (24) hours.

(9) The Authority’s rights set forth in this article shall be in addition to those set forth
elsewhere in this Contract or otherwise at law or in equity.

WARRANTY OF SERVICES

(a) Definitions.

“Acceptance,” as used in this clause, means the act(s) of WMATA’s authorized
representative by which WMATA approves specific services, in partial or complete
performance of the Contract.

(b) Notwithstanding inspection and acceptance by WMATA or any provision concerning
the conclusiveness thereof, the Contractor warrants that all services performed under
this contract will, at the time of acceptance, be free from defects in workmanship and
conform to the requirements of this contract. The Contracting Officer shall give
written notice of any defect or nonconformance to the Contractor within thirty (30)
days from the date of acceptance by WMATA. This notice shall state either --

(2) That the Contractor shall correct or re-perform any defective or
nonconforming services; or

(2) That WMATA does not require correction or re-performance.

(c) If the Contractor is required to correct or re-perform, it shall be at no cost to WMATA,
and any services corrected or re-performed by the Contractor shall be subject to this
clause to the same extent as work initially performed. If the Contractor fails or
refuses to correct or re-perform, the Contracting Officer may, by contract or
otherwise, correct or replace the services with similar services and charge the
Contractor with the cost, or make an equitable adjustment to the Contract price.

(d) If WMATA does not require correction or re-performance, the Contracting Officer
shall make an equitable adjustment to the Contract price.

CORRECTION OF DEFICIENCIES

The Contractor must replace materials or correct workmanship not conforming to the
Contract’'s requirements at no additional cost to WMATA. In addition, the Contractor is
subject to any liquidated damages specified in this Contract or actual damages incurred by
WMATA. If the Contractor fails to correct deficiencies, the Contracting Officer, may take
specific action as follows:
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() Replace or correct the item or work at the Contractor's expense. This may
be accomplished by award of a new contract or by use of WMATA's own
resources.

(2) Accept the items with a reduction in price. This action will be accomplished
by formal modification to this Contract. The reduced price will be based upon
the reasonable value of the item, considering the possible cost of correcting
the item.

3 Terminate this Contract for default. If the item or work must be re-procured,
the Contractor is normally liable for excess costs incurred by WMATA in
accordance with the “Termination for Default” article of this Contract.

FIRST ARTICLE INSPECTION (NOT APPLICABLE)

F.O.B. DESTINATION

(@)

(b)

Unless otherwise specified, the Contractor shall furnish all supplies to be delivered
under this Contract "F.O.B. Destination.” As used herein, “F.O.B. Destination”
means:

Q) Free of expense to WMATA on board the carrier's conveyance, at a specified
delivery point where WMATA'’s facility (plant, warehouse, store, lot, or other
location to which shipment can be made) is located; and

2) Supplies shall be delivered to WMATA's warehouse unloading platform, or
receiving dock, at the Contractor's expense. WMATA shall not be liable for
any delivery, storage, demurrage, accessorial, or other charges involved
before the actual delivery of the supplies to the destination, unless such
charges are caused by WMATA's acts or omissions, acting in its Contractual
capacity. If the Contractor uses a rail carrier or freight forwarder for less than
full carload shipments, the Contractor shall assure that the carrier will furnish
tailgate delivery, if transfer to truck is required to complete delivery to
WMATA.

The Contractor shall:

() Pack and mark the shipment to comply with this Contract’s specifications;

(2) In the absence of specifications, prepare the shipment in conformance with
carrier requirements;

3) Prepare and distribute commercial bills of lading;

(4) Deliver the shipment in good order and condition to the delivery point
specified in the Contract;

(5) Be responsible for any loss of and/or damage to the goods occurring before
receipt of the shipment by WMATA at the delivery point specified in the
Contract;

(6) Furnish a delivery schedule and designate the mode of delivering carrier; and

(7) Pay and bear all charges to the specified point of delivery.
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QUALITY ASSURANCE/QUALITY CONTROL

The Contractor shall be responsible for quality assurance and for assuring that the work
conforms to the requirements of this Contract. The Contractor shall maintain an effective
and economical quality control program planned and developed in conjunction with other
Contractor functions necessary to satisfy this Contract’s requirements. The quality control
program shall establish and implement procedures to ensure that only acceptable supplies or
services are tendered to the Authority for acceptance, and shall demonstrate both
recognition of the Contract's quality requirements and an organized approach to satisfying
them. The program shall ensure that quality requirements are satisfied throughout all phases
of Contract performance, including, as applicable, design development, purchasing,
fabrication, processing, assembly, inspection, testing, packaging, delivery, and storage and
shall provide for the early detection of actual or potential deficiencies, trends, or conditions
that could result in unsatisfactory quality.
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CHAPTER IV—CHANGES/ PRICING ADJUSTMENTS

CHANGE ORDERS

(@)

(b)

(©)

(d)

(e)

The Contracting Officer may at any time, by a written order, and without notice to the
sureties, if any, direct and implement change orders, within the general scope of this
Contract, including but not limited to one or more of the following:

@ Nature and/or extent of services to be performed or supplies to be furnished;
(2) Time of performance (i.e., hours of the day, days of the week, etc.); or
3 Place of performance of the services or delivery of the supplies.

If, in the Contracting Officer’'s judgment, any change causes an increase or decrease
in the cost of, or the time required for, the performance of any part of this Contract,
whether or not directly changed by the order, he or she shall make an equitable
adjustment to the Contract price, the delivery schedule, or both, and shall modify the
Contract, in writing, accordingly.

In any instance where the Contractor asserts a right to an adjustment in the Contract
price or time required for performance as the result of a change, it must submit a
written claim advising the Authority within thirty (30) days from the date of receipt of
the written order directing the change. The claim shall be accompanied by
appropriate documentation, supporting the nature and extent of the claimed impact
upon the Contract price and/or time required for performance. In any instance where
it is not reasonably practicable fully project such impact within the thirty (30) day
period, the Contractor shall accompany its claim with such supporting documentation
as is then reasonably available as along with a statement of the anticipated time
frame when the Contractor expects to provide the additional materials. The
Contracting Officer shall maintain the right throughout the process to request such
additional materials as he or she shall reasonably require in consideration of the
claim and shall be under no obligation to conclude his or her consideration of the
claim prior to review of all relevant materials. Any adjustment to the Contract price
pursuant to this article must be agreed upon or otherwise determined prior to final
payment.

If the Contractor's proposed price adjustment includes the cost of property rendered
obsolete or excess by the change, the Contracting Officer shall have the right to
prescribe the manner of property disposition.

Disagreement regarding either party’s right to any adjustment in price or time for
performance as the result of a change implemented pursuant to this article shall be
subject to adjudication in accordance with the “Disputes” article of this Contract.
Notwithstanding the pendency of any such dispute, the Contractor expressly
acknowledges that it shall remain fully obligated to perform the Contract as so
changed.
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(f)

(9)

The Contractor shall promptly notify the Contracting Officer of matters, whether
implemented as change orders or otherwise, that the Contractor believes may
reasonably result in either an increase or decrease in the Contract price or the time
required for performance of any part of the Contract and shall take action as the
Contracting Officer directs. The Contractor’s failure to provide such notification shall
constitute a waiver of its right to seek an adjustment in the Contract price or time
required for such performance.

In no event shall the Contractor be entitled to payment for change orders, additional
or extra supplies or services or other modifications to this Contract, unless the
Contracting Officer authorizes, it in writing.

2. PRICING OF ADJUSTMENTS

(@)

(b)

()

The parties agree that, notwithstanding any interpretation of contract cost principles
to the contrary, the Authority will not be liable for interest, however represented, on or
as a part of any claim, request, proposal or adjustment, including equitable
adjustments, whether it arises under the Contract or otherwise.

As part of its proposal for any Contract modification requiring a price adjustment in
excess of $150,000, the Contractor shall submit to the Contracting Officer, cost or
pricing data under the conditions described in this paragraph and certify that, to the
best of its knowledge and belief, the cost or pricing data submitted is accurate,
complete and current as of the date submitted. At the Contracting Officer’s discretion,
the Contractor, may be required to submit cost or pricing data for price adjustments
less than $150,000.

The Contractor shall ensure that this article is included in all subcontracts at any tier,
if the value of the subcontracted work exceeds $150,000.

3. ACCOUNTING AND RECORD KEEPING FOR ADJUSTMENTS

@)

(b)

Applicability. This article shall apply to any adjustment in the Contract price initiated by
the Contractor or the Authority.

Forward Price Adjustments. Unless waived in writing, the Contractor shall furnish to the
Contracting Officer, a proposed price adjustment in advance of performance of any
work for which the price adjustment is requested. The Contractor shall generate such
records as are necessary to substantiate all elements of the proposed adjustment,
which records shall be specifically segregated and identified in the Contractor's
accounting system as being applicable to the pricing adjustment request.
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(€)

(€)

()

(@)

(h)

Post Price Adjustments. This paragraph shall be applicable to price adjustments that
either (i) are expected to exceed $50,000; or (ii) arise in connection with a Contract
with a base sum in excess of $1,000,000. In addition to the records required pursuant
to paragraph (b) above, if pricing of an adjustment under this Contract is not agreed
upon between the parties prior to the commencement of work for which the pricing
adjustment is requested, the Contractor and any subcontractor engaged in work for
which the pricing adjustment is requested, shall maintain accounts and original cost
records specifically segregated and identified by job order or other appropriate
accounting categories that the Contracting Officer approves for all incurred,
segregable costs related to the work for which the pricing adjustment is requested. The
Contractor shall maintain accounts and records that segregate and account for the
costs of all work associated with that part of the Contract for which the pricing
adjustment is requested. The Contractor shall allocate the costs so accumulated
between: (1) work required under the base Contract; (2) work requested to be
reimbursed under the pricing adjustment; and (3) work claimed or determined to be
related to other actual or proposed adjustments, including but not limited to, changes
orders, differing site conditions, and the like. The accounts and records so established
shall accumulate such costs under logical costs groups, such as material, labor,
equipment, subcontracts, field overhead and the like. The Contractor shall record these
costs on a form approved by the Contracting Officer.

Access to Records. As a condition to the Authority’s obligation to consider any claim
for a potential price adjustment under any provision of this Contract, the Contractor
shall grant the Authority access to review and ascertain the validity of the accounting
records being maintained for segregation of costs, including base cost records, and to
audit any such costs as the Contracting Officer deems appropriate.

Limitation on Price Adjustments. If the Contractor or any subcontractor fails to
generate, maintain, or make available any records required under this Contract, in
addition to any rights to which the Authority may be entitled, the Contracting Officer
shall determine whether such failure is willful, deliberate or otherwise precipitated by
the Contractor's bad faith, in which case the Contractor shall not be entitled to any
price adjustment for the work in question. Where the Contracting Officer determines
that the failure was not the result of the Contractor's bad faith, he or she shall
determine the reasonable direct costs of the work for which records are not available,
and add a single mark-up for indirect expenses not to exceed ten percent (10%) of the
direct costs based on:

(2) An audit of the Contractor’s or subcontractor’s records made available to the
Authority; and/or

(2) The Authority’s estimate as the Contracting Officer adopts or modifies

In no event shall the Contractor and/or subcontractor be allowed any profit on
claimed work for which records are not made available in accordance with its
obligations under this Contract.

Flow-down clause. The Contractor shall ensure the inclusion of this article in all
subcontracts issued under this Contract, modified as necessary, for proper
identification of the contracting parties and the Contracting Officer.
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CHAPTER V — INVOICES/PAYMENTS/ DEDUCTIONS

BILLING AND PAYMENT

(@)

(b)

()

(d)

The Authority shall pay and the Contractor shall accept the amounts set forth in the
Price Schedule as full compensation for all costs and expenses of completing the
this Contract, including, but not limited to, all labor and material required to be
furnished under this Contract, all overhead, expenses, fees and profits including the
cost of providing storage yards or facilities; all risks and obligations set forth in this
Contract; any applicable fees or taxes; and all expenses due to any unforeseen
difficulties encountered in the prosecution of the work.

Payments will be made following acceptance of the services or supplies to be
provided under this Contract and after receipt and acceptance of a properly
completed invoice. WMATA will accept the submittal of invoices in one of the
following methods:

(1) Email: Invoices may be  submitted through email at:
apinvoice@wmata.com. Please submit one (1) invoice and supporting
documentation per PDF attachment. You may submit more than one PDF
attachment per email.

(2) Fax: Invoices may be submitted via the following number: 1-866-534-
9063. Please submit one (1) invoice and all supporting documentation for
this invoice per fax.

(3) Regular Mail: Invoices may be submitted via U.S. Postal Service to the
following address:

WMATA-Accounts Payable
PO Box 1910
Beltsville, MD 20704-1910

Note: This address is only for vendor invoices. Correspondence should
not be sent to this address.

Invoices shall contain the vendor’'s name, a unique invoice number for each shipment
or service, invoice date, payment terms, total invoice amount, “remit to” address,
purchase order number, freight terms, description of each item being invoiced,
qguantity, unit item cost, extended cost by item, total freight/handling costs, and
contact name and email address. Final invoices must clearly be marked "Final" and
cite the amount of this Contract, amount previously paid, and the balance due.

The Authority shall remit payment, generally within thirty (30) days of its receipt and
acceptance of an invoice satisfying the requirements of paragraphs (b) and (c), at the
prices stipulated in the Contract for supplies delivered and accepted or services
rendered and accepted, less any applicable deductions.
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PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA — MODIFICATIONS

If the Contracting Officer determines that any price, including profit or fee, previously
negotiated in connection with any modification to this Contract involving changes in cost plus
applicable profit in excess of $150,000 was based upon the Contractor's or subcontractor’s
cost or pricing data that was not complete, accurate or current, such that the amount the
Authority paid to the Contractor for such price adjustment was greater than the Contractor
would have been entitled based upon accurate and complete data, the Authority shall be
entitled to an adjustment in an amount equal to such overpayment. The Authority’s rights
hereunder shall be in addition to any other rights it may have under this Contract, at law or in
equity.

SUBCONTRACTOR PAYMENTS

(@) The Contractor shall, under this Contract, establish procedures to ensure timely
payment of amounts due pursuant to the terms of its subcontracts. The Contractor
shall pay each subcontractor for satisfactory performance of its contract, or any billable
portion thereof, no later than ten (10) days from the date of the Contractor’s receipt of
payment from the Authority for work by that subcontractor. The Contractor shall also
release, any retention withheld from the subcontractor within ten (10) days of
satisfactory completion of all work required by that subcontractor.

(b)  The Contractor shall certify on each payment request to the Authority that payment has
been or will be made to all subcontractors in accordance with paragraph (a) above.
The Contractor shall notify the Contracting Officer with each payment request, of any
situation where scheduled subcontractor payments have not been made.

(© In the event of a claim by any subcontractor that the Contractor has failed to comply
with the terms of this article, the Contractor agrees to fully cooperate in any Authority
investigation, and, if deemed appropriate by the Authority, to implement appropriate
remedial measures to ensure future compliance.

(d)  The Contractor agrees that the Contracting Officer may provide information that he or
she deems appropriate in response to inquiries from subcontractors seeking to
determine the status of the Authority’s payments to the Contractor.

(e) Nothing contained in this article or elsewhere in this Contract shall create a Contractual
relationship between the Authority and any subcontractor, shall make the
subcontractor an intended beneficiary of this Contract or shall alter or affect traditional
concepts of privity of contract.

GARNISHMENT OF PAYMENTS

Payments under this Contract shall be subject to any garnishment, attachment orders, and/
or levies issued pursuant to the laws of the United States, Maryland, Virginia, and the District
of Columbia.
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CHAPTER VI — CONTRACT TERMINATION/STOP WORK ORDERS/DISPUTES

1. STOP WORK ORDERS

(@)

(b)

(©)

The Contracting Officer may, at any time, by written order to the Contractor, require
the Contractor to stop all, or any part of the work for a period of up to ninety (90)
days after the order is delivered to the Contractor, and for any further period to which
the parties may agree. The order shall be specifically identified as a “Stop Work
Order” ("SWQ”) issued under this article. Upon receipt of the SWO, the Contractor
shall immediately comply with its terms and take all reasonable steps to minimize the
incurrence of costs allocable to the work covered by the SWO during the period of
work stoppage. Within a period of ninety (90) days after an SWO is delivered to the
Contractor, or within any extension of that period to which the parties agree, the
Contracting Officer shall either:

(1) Cancel the SWO; or

(2) Terminate the work covered by the SWO as provided in this Contract, as
appropriate.

If a SWO is cancelled or expires, the Contractor shall resume work. The Contracting
Officer shall make an equitable adjustment to the delivery schedule or Contract price,
or both, and shall modify the Contract in writing if, in his or her judgment:

(1) The SWO results in an increase in the time required for, or in the Contractor's
cost properly allocable to, the performance of any part of this Contract; and

(2)  The Contractor submits a written claim for such adjustment within thirty (30)
days after the end of the period of work stoppage. At the Contracting
Officer's discretion, the Authority may act upon any claim submitted at any
time before final payment under this Contract.

If an SWO is not cancelled and the work covered by the Contract is terminated for
the convenience of the Authority, the Contracting Officer shall allow reasonable
costs, if any, resulting from the SWO in arriving at the termination settlement
pursuant this Contract.

2. TERMINATION FOR DEFAULT

(@)

The Contractor shall be in default if it commits a breach of any of its obligations
under this Contract deemed material by the Contracting Officer. In addition to those
instances specifically referred to in this Contract, the Contractor shall be in default in
the following circumstances:

Q) It fails to begin, or abandons, the work of the Contract in accordance
with the contractual requirements;

(2) It fails to deliver the supplies or perform the services within the time
specified in this Contract or any extension that the Contracting Officer
approves;
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3) It fails to make progress in a manner that the Contracting Officer
deems unreasonable so as to endanger performance of this Contract;
or
(4) In the view of the Contracting Officer, the Contractor is willfully
violating this Contract or is not executing it reasonably and in good
faith.
(b) In the event the Contractor's material breach pursuant to paragraph (a), the

(©)

(d)

(e)

(f)

(9)

Contracting Officer is authorized to direct a written notice (a “Notice to Cure”) to the
Contractor, specifying the nature of the breach and stating that the Contractor has
ten (10) days to cure the breach or such additional time as the Contracting Officer
authorizes. If the Contractor fails to cure the breach in the time specified in the
Notice to Cure, the Contracting Officer may terminate this Contract, in whole or
designated part, for default after providing written notice to the Contractor.

Upon receipt of a “Notice of Default,” the Contractor shall immediately cease
performance of the work so terminated. The Authority shall have the right to take any
action necessary to complete the work, including performing the work itself, or
contracting with another party to do so. In the event the work is completed directly
by the Authority or by a third party, the Contractor shall be liable for the additional
costs and expenses necessary to complete the work, including, without limitation,
labor, material costs, plant costs, tooling expenses, and equipment and property
costs. The Authority may deduct the costs and expenses so charged and pay them
out of any monies otherwise payable to the Contractor. Nothing contained herein
shall be deemed to relieve the Contractor of its continuing obligation to perform any
portion of this Contract that was not terminated.

The Contracting Officer may, at his or her sole discretion, waive a default by the
Contractor, but such waiver shall not be deemed a waiver of any subsequent default.

Upon any termination for default, the Contracting Officer may require the Contractor
to transfer title and deliver to the Authority, any completed or partially completed
supplies, components (including data and intellectual property) and Contract rights
that the Contractor has specifically produced or acquired for the terminated portion of
this Contract. At the Contracting Officer’s direction, the Contractor shall also protect
and preserve property in its possession in which the Authority may have an interest.

Upon any termination for default, the Authority shall pay for supplies delivered and
accepted and/or services rendered and accepted in accordance with the terms of this
Contract. The Authority may also compensate the Contractor for actions that it
reasonably takes at the Contracting Officer's direction for the protection and
preservation of property. The Authority may withhold from these payments any sum
that the Contracting Officer determines to be necessary to protect the Authority
against loss because of outstanding or claimed liens, or pending or anticipated
claims under the Contract.

If, at any time following the Authority’'s issuance of a termination for default
hereunder, it is determined that the Contractor was not in default or that the default
was excusable, the termination shall be converted to a termination for convenience
and the rights and obligations of the parties shall be determined in accordance with
the “Termination for Convenience” article of this Contract.
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(h)

(i)

Any dispute or disagreement regarding any issue arising under this article shall be
subject to adjudication in accordance with t the “Disputes” article of this Contract. In
no event shall the Authority’s issuance of a “Notice to Cure” pursuant to paragraph
(b) be the basis of a dispute pursuant to the “Disputes” article or otherwise be
subject to further review under this Contract or otherwise. The pendency of any
dispute shall not constitute a basis for the delay or suspension of, or otherwise affect
the Authority’s right to proceed in accordance with this article, including without
limitation, its right to complete the work or its right to insist that the Contractor
complete any portion of the Contract that was not terminated.

The Authority’s rights and remedies in this article are in addition to any other rights
and remedies provided under this Contract, at law or in equity.

TERMINATION FOR CONVENIENCE

(@)

(b)

The Contracting Officer may terminate this Contract in whole, or in part, if he or she
determines that a termination is in the Authority’s interest. The Contracting Officer
shall terminate by delivering a “Notice of Termination” to the Contractor specifying
the extent of termination and its effective date.

Upon receipt of a Notice of Termination, except as the Contracting Officer otherwise
directs, the Contractor shall immediately:

(2) Stop work as specified in the Notice of Termination;
(2) Complete performance of the work not terminated,;
3) Place no further subcontracts or orders for materials, services, or facilities,

except as necessary to complete the remaining portion of the Contract;

4) Terminate all subcontracts to the extent that they relate to the work
terminated,

(5) Assign to the Authority, as directed by the Contracting Officer, all of the
Contractor’s right(s), title, and interest(s) under the subcontracts terminated.
The Authority shall have the right to settle or pay any termination costs
arising out of the subcontracts and have no further liability to the Contractor
for the work that was the subject of such subcontracts;

(6) With the Contracting Officer's approval, settle all outstanding liabilities and
settlement costs arising from the termination of subcontracts;

(7) As the Contracting Officer directs, transfer title and deliver to the Authority:

(1) Parts, work in process, completed work, supplies, and other material
produced or acquired for the work terminated; and

(i) The completed or partially completed plans, drawings, information
and other property that would have been required to be furnished to
the Authority, if the Contract had been completed.
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(©)

(d)

(e)

(f)

(8) Take any action that may be necessary, or as the Contracting Officer may
direct, for the protection and preservation of the property related to this
Contract that is in the Contractor’s possession and in which the Authority has
or may acquire an interest;

(9) Use its best efforts to sell, as the Contracting Officer authorizes, any property
of the types referred to in paragraph (b)(7). The Contractor is not required to
extend credit to any purchaser and may acquire the property under the
conditions that the Contracting Officer prescribes. The proceeds of any
transfer or disposition will be applied to reduce payments to be made by the
Authority under this Contract, credited to the price or cost of the work, or paid
in any other manner that the Contracting Officer directs.

The Contractor shall submit complete termination inventory schedules not later than
one hundred twenty (120) days from the effective date of termination, unless the
Contracting Officer extends the time in writing.

As soon as reasonably practicable, and not later than twenty (20) business days
following the Authority’s issuance of a “Notice of Termination” pursuant to paragraph
(a), the Contractor shall submit a termination settlement proposal (TSP) to the
Contracting Officer in the form that he or she prescribes, detailing the costs to which
it asserts entitlement pursuant to this article. If the Contractor fails to submit the TSP
within the time prescribed, the Contracting Officer may determine, on the basis of
information available, the amount, if any, due to the Contractor as a result of the
termination and shall pay the amount so determined.

Following submission of the Contractor's TSP pursuant to paragraph (d), the parties
shall agree upon the whole, or any part, of the amount to be paid or remaining to be
paid as a result of the termination. The amount may include a reasonable allowance
for profit on work completed. In no event shall the total amount to be paid to the
Contractor pursuant to this article exceed the total Contract price as reduced by (1)
payments previously made and (2) the Contract price of the remaining work, not
terminated.

If the parties disagree on the whole amount to be paid because of the termination,
the Contracting Officer shall pay the Contractor the amounts that he or she
determines as follows, but without duplication of any amounts agreed upon under
paragraph (e):

Q) The Contract price for completed supplies or services that the Authority
accepted [or sold or acquired under paragraph (b)(9)] not previously paid for,
adjusted for any saving of freight and other charges.

(2) The total of:

0] The costs incurred prior to termination in the performance of the work
terminated, including initial costs and preparatory expenses allocable
thereto, but excluding any costs attributable to items compensated or
to be paid for under subparagraph (f)(2);

54
Rev. 12/17



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY

SUPPLY AND SERVICE CONTRACT RFEP# CQ18136/AMB

(9)

(h)

()

0

(i) Termination costs under terminated subcontracts that are properly
chargeable to the terminated portion of this Contract, if not excluded
in subparagraph (f)(2)(i); and

(i) A sum, representing profit on the items described in subparagraph
(N(2)(i) that the Contracting Officer determines to be fair and
reasonable pursuant to Section 49.202 of the Federal Acquisition
Regulation (FAR), in effect on the date of this Contract. If it appears
that the Contractor would have sustained a loss on the entire
Contract had it been completed, the Contracting Officer shall allow no
profit under this subparagraph and shall reduce the settlement to
reflect the projected rate of loss.

3) The reasonable indirect costs of settlement of the work terminated, including:

0] Accounting, legal, clerical, and other expenses reasonably necessary
for the preparation of TSP(s);

(i) The termination and settlement of subcontracts (excluding the
amounts of such settlements); and

(iii) Storage, transportation, and other costs incurred, reasonably
necessary for the preservation, protection, or disposition of the
termination inventory.

Except for normal spoilage, and except to the extent that the Authority expressly
assumed the risk of loss, the Contracting Officer shall exclude from the amounts
payable to the Contractor under paragraph (f), the fair value, as he or she determines
of property that is unavailable or damaged and undeliverable to the Authority or to a
third party.

The cost principles and procedures of FAR Part 31 in effect on the date of this
Contract, shall govern all costs claimed, agreed to, or determined under this article,
except that the Authority shall not be obligated to pay interest, however represented,
on any claimed costs.

The Contractor shall have the right to appeal, under the “Disputes” article, from the
Contracting Officer's determination under paragraphs (d) or (f). The Contractor's
failure to submit the TSP within the time provided in paragraph (d), or to timely
request an extension thereof, shall constitute a waiver of its right to appeal the
Contracting Officer's determination pursuant to the “Disputes” article or any
otherwise applicable Contractual, legal or equitable remedy.

In determining any sum due to the Contractor under this article, there shall be
deducted:

Q) All unliquidated advances or other payments to the Contractor under the
terminated portion of this Contract;
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(k)

U

(m)

(2) The value, as the Contracting Officer, reasonably determines, of any claim
that the Authority has against the Contractor under this Contract, including
any third-party claim, if the Contracting Officer is not satisfied that sufficient
insurance coverage is in place; and

3) The agreed price for, or the proceeds of sale of, materials, supplies, or other
items that the Contractor procured or sold under this article, not recovered
by or credited to the Authority.

If the Contractor asserts that any partial termination has rendered enforcement of the
remainder of this Contract at the remaining Contract price inequitable, the Contractor
may file a proposal with the Contracting Officer for an adjustment to the price(s) for
the continued portion of this Contract. Such proposal shall be submitted within ninety
(90) days from the effective date of termination, unless the Contracting Officer
extends it in writing, and shall be accompanied by appropriate supporting
documentation.

The Contractor’s responsibilities and obligations under this article shall remain in full
force and effect notwithstanding the pendency of any dispute or other delay relating
to determination of the appropriate price adjustment or any other issue arising from
the termination for convenience.

Unless otherwise provided in this Contract or by statute, the Contractor and all
subcontractors whose work is encompassed in the termination settlement shall
maintain all records and documents relating to the terminated portion of this Contract
for three (3) years after final settlement. This includes all books and other evidence
bearing on the Contractor’'s costs and expenses under this Contract. The Contractor
shall make these records and documents available to the Authority, its governing
jurisdictions and any other Federal, state, or local entities providing funding for this
Contract, and to the U.S. Comptroller General or the agents or representatives of
any of them, at the Contractor’'s office, at all reasonable times, without any direct
charge.
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ASSIGNMENT
(@) Except as otherwise provided in this article, the Contractor shall not transfer any of its

(b)

(©)

rights and obligations under this Contract to third parties without the Contracting
Officer’s prior, written consent. The Contracting Officer may recognize a third party as
successor in interest to this Contract in the event of a transfer of all or substantially all
of the Contractor's assets, a change in a division of the Contractor involved in the
performance of this Contract, or if a parent company provides performance
guarantee(s) under this Contract, (i.e., sales of assets, transfer of assets pursuant to
merger or consolation, or incorporation of a proprietorship or partnership). Such
recognition shall be at the Contracting Officer’s discretion after review of the facts and
circumstances surrounding each request. The Contracting Officer, at his or her
discretion, may conduct an evaluation of the successor party’'s capability to perform
this Contract in the same manner and to the same extent that he or she conducted a
responsibility determination as part of the original solicitation for this Contract. Should
the Contracting Officer, for any reason, not recognize such a successor in interest, he
or she may terminate this Contract.

Any attempt to transfer by assignment that the Contracting Officer does not authorize
shall constitute a material breach of this Contract and the Contracting Officer may
terminate this Contract in accordance with the “Termination for Default” article set
forth in this Contract.

Nothing contained herein shall be deemed to preclude the Contractor’s assignment of
claims for monies due or to be become due to it under this Contract to a bank, trust
company or other financing institution, including any Federal lending agency, upon
written notice of such assignment to the Contracting Officer.

DISPUTES

(@)

Any dispute concerning a question of fact arising under or related to this Contract
that is not disposed of by agreement, shall be decided by the Contracting Officer,
who shall reduce his/her decision to writing and mail or otherwise furnish a copy
thereof to the Contractor. The Contracting Officer's decision shall be final and
conclusive unless, within thirty (30) calendar days from the date of its receipt, the
Contractor mails or otherwise furnishes to the Contracting Officer, a written notice of
appeal addressed to the Authority Board of Directors. Such notice must indicate that
an appeal is intended and must reference the decision and Contract number. The
decision of the Board of Directors or its duly authorized representative for the
determination of such appeals shall be final and conclusive, unless in proceedings
initiated by either party for review of such decision in a court or board of competent
jurisdiction, it determines that the decision was fraudulent, or capricious, or arbitrary,
or so grossly erroneous as necessarily to imply bad faith, or not supported by
substantial evidence. In any appeal under this article, the appellant shall be afforded
an opportunity to be heard and offer evidence in support of its appeal. Pending final
decision of a dispute hereunder, the Contractor shall proceed diligently with the
performance of this Contract in accordance with the Contracting Officer's decision.
The Armed Services Board of Contract Appeals (ASBCA) is the Board of Directors’
authorized representative for final decisions on an appeal.
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(b)

This “Disputes” article does not preclude consideration of questions of law in
connection with decisions provided for in paragraph (a) above. Nothing in the
Contract, however, shall be construed as making final, the decisions of the Board of
Directors or its representative on questions of law.
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CHAPTER VII — INDEMNIFICATION/INSURANCE/RISK OF LOSS

INDEMNIFICATION

(@)

(b)

()

(d)

Contractor shall indemnify, defend and hold harmless the Authority, its Board
members, employees and agents, from all liabilities, obligations, damages, penalties,
claims, costs, charges and expenses (including reasonable attorneys’ fees), of
whatsoever kind and nature for injury, including personal injury or death of any
person or persons, and for loss or damage to any property, including the property of
the Contractor and the Authority, occurring in connection with, or in any way arising
out of the use, occupancy and performance of the work and/or any acts in connection
with activities to be performed under this Contract, unless the loss or damage is due
to the sole negligence of the Authority. Nothing in the preceding sentence shall be
deemed to relieve Contractor from ultimate liability for any of its obligation under this
Contract.

Contractor shall indemnify, defend and hold harmless the Authority, its Board
members, employees and agents, against any and all claims, liabilities, losses,
demands, damages, penalties, costs, charges, remedial costs, environmental claims,
fees or other expenses including attorneys’ fees, related to, arising from or
attributable to any effluent or other hazardous waste, residue, contaminated soil or
other similar material discharged from, removed from, or introduced on, about or
under the job site. The foregoing indemnity does not apply to loss or damage due to
preexisting conditions, whether known or unknown.

If any action or proceeding relating to this indemnification is brought against the
Authority, then upon written notice from the Authority to the Contractor, the
Contractor shall, at its own expense, resist or defend such action or proceeding by
counsel approved by the Authority in writing. No approval of counsel shall be
required where the cause of action is resisted or defended by counsel of any
insurance carrier obligated to resist or defend the same. The Authority reserves the
right to use its own counsel under this indemnity at Contractor's sole cost and
expense.

Contractor understands and agrees to its responsibility to provide indemnification to
the Authority pursuant to this clause. The provision of insurance, while anticipated to
provide a funding source for this indemnification, is in addition to any indemnification
requirements. The failure of Contractor’s insurance to fully fund any indemnification
shall not relieve the Contractor of any obligation hereunder.

INSURANCE REQUIREMENTS

MINIMUM REQUIRED INSURANCE: MINIMUM LIMITS OF INSURANCE

INSURANCE TYPE LIMITS BASIS
Workers’ Compensation Statutory
Employers’ Liability ~ $500,000 Each Accident

$500,000 Disease Policy Limit
$500,000 Disease Each Employee
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Commercial General Liability
$1,000,000 Each Occurrence Limit
$2,000,000 General Aggregate Limit
$1,000,000 Products-Completed Operations Limit

Business Auto Liability
$1,000,000 Combined Single Limit

Technology Errors & Omissions Liability
$2,000,000 Each Claim

Network Security & Privacy Liability
$2,000,000 Each Claim

Il. MINIMUM REQUIRED INSURANCE: MINIMUM INSURANCE COVERAGES AND
COVERAGE PROVISIONS

1) Contractor is required to maintain the prescribed insurance outlined in this Exhibit A
during the entire period of performance under this contract. Notice to Proceed (NTP) will not
be issued until all required insurance has been accepted by WMATA.

2) The prescribed insurance coverage and limits of insurance are minimum required
coverages and limits. Contractor is encouraged, at its sole cost and expense, to purchase
any additional insurance coverages and or limits of insurance that Contractor deems prudent
and necessary to manage risk in the completion of this contract.

3) Upon written request from WMATA, contractor shall provide copies of any requested
insurance policies, including applicable endorsements, within five (5) business days of such
request.

4) Receipt, review or communications regarding certificates of insurance (COI),
insurance policies, endorsements, or other materials utilized to document compliance with
these Minimum Insurance Requirements does not constitute acceptance by WMATA.

5) Insurance companies must be acceptable to WMATA and must have an A. M. Best
rating of at least A- VII.

6) Unless otherwise noted, “Claims Made” insurance policies are not acceptable.

7 Any insurance policy utilizing a Self-Insured Retention (SIR) requires written approval
from WMATA.

8) Contractor must incorporate these Minimum Insurance Requirements into contract

requirements of all subcontractors of every tier; however, Contractor, at its sole peril, may
amend these Minimum Insurance Requirements for its subcontractors, but doing so does not
relieve Contractor from its respective liability to WMATA.

9) Compliance with these Minimum Insurance Requirements does not relieve
Contractor from Contractor’'s respective liability to WMATA, even if that liability exceeds the
Minimum Insurance Requirements.

COVERAGE-SPECIFIC REQUIREMENTS

Commercial General Liability

1) Commercial General Liability (CGL) shall be written on ISO Occurrence Form
CGO0001 (12/04) or its equivalent. Equivalency determination shall be made in WMATA'’s
sole and unreviewable discretion.
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2) Required minimum limits of coverage may be achieved through a combination of the
aforementioned CGL coverage form and an Umbrella/Excess Liability coverage form(s),
provided that the Umbrella/Excess Liability coverage form(s) provides the same or broader
coverage than the prescribed CGL coverage form.

3) Policy shall be endorsed with Additional Insured Endorsement(s) in compliance with
the “Additional Insured” Section below.

4) Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance
with the Waiver of Subrogation” section below.

5) The definition of “Insured Contract” shall be modified to provide coverage for
contractual liability for any contracts involving construction or demolition operations that are
within 50 feet of a railroad, and sidetrack agreements. Evidence of this modification shall be
provided to WMATA along with all other required documents.

6) Defense Costs (Allocated Loss Adjustment Expense) must be included and outside
of the policy limits for all primary liability and Umbrella/Excess Liability policies.

Business Auto Liability

1) Business Auto Liability insurance shall be written on 1ISO Business Auto Coverage
Form CA 00 01 03 06, or its equivalent. Equivalency determination shall be made in
WMATA's sole and unreviewable discretion.

2) Policy shall be endorsed with Additional Insured Endorsement(s) in compliance with
the “Additional Insured” Section below.

3) Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance
with the Waiver of Subrogation” section below.

4) Business Auto Liability minimum Combined Single Limit requirements may be
obtained through the combination of a primary business auto liability policy and an
Umbrella/Excess Liability policy provided that the Umbrella/Excess Liability policy complies
with items 2 and 3 above.

5) MCS-90 Endorsement for work involving the transportation or disposal of any
hazardous material or waste off of the jobsite. If the MCS-90 Endorsement is required,
minimum auto liability limits of $5,000,000 per occurrence are also required as is form CA 99
48, broadened coverage for pollution liability.

6) Non-Owned Disposal Site (NODS) Endorsement providing coverage for the
Contractor’'s legal liability arising out of pollution conditions at the designated non-owned
disposal site.

Technology Errors and Omissions Insurance

Contractor must procure and maintain Technology Errors and Omissions insurance covering
actual or alleged negligent acts, errors or omissions committed by the Contractor in the
provision of information technology services or performance of activities under this
agreement, regardless of the type of damages. If the insurance is on a claims made basis,
Contractor shall maintain continuous insurance coverage during the term of this agreement.
The policy retroactive date must coincide with or precede the effective date of Contractor's
services under the agreement and shall continue until the termination of the agreement. The
policy must allow for reporting of circumstances or incidents that might give rise to future
claims, and an extended reporting period of at least one year must be purchased in the event
ongoing coverage is not maintained.

Network Security & Privacy

Contractor must procure and maintain Network Security & Privacy liability coverage providing
protection against liability for privacy breaches, system breaches, denial or loss of service
introductions, implantations, or spreads of malicious software code and unauthorized access
to or use of computer systems.

61
Rev. 12/17



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY
SUPPLY AND SERVICE CONTRACT RFEP# CQ18136/AMB

V. OTHER

Additional Insured

1) Contractor and subcontractors of every tier are required to add WMATA and WMATA
Board of Directors as additional insured on all required insurance including excess liability
policies, with the exception of Workers’ Compensation and Professional Liability.

2) Coverage provided to Additional Insured shall be primary and non-contributory to any
other insurance available to the Additional Insured, including coverage afforded to the
WMATA as an additional insured by subcontractors, and from other third parties.

3) Coverage provided to any Additional Insured shall be for claims arising out of both
ongoing operations and products and completed operations hazard.
4) Coverage available to any Additional Insured under the products and completed

operations hazard can only be limited to the applicable statute of repose in the jurisdiction(s)
where the contract scope of work takes place.

5) Commercial General Liability and Umbrella/Excess Liability forms must provide
defense coverage for additional insureds. The Additional Insured Endorsement shall provide
coverage for Ongoing as well as Products and Completed Operations with no limitation on
when claims can be made.

Waiver of Subrogation

Contractor and subcontractors of every tier are required to have all insurance policies except
Professional Liability insurance policies endorsed to waive the respective insurance
company’s rights of recovery against WMATA, and the WMATA Board of Directors.

1) Waiver shall be provided on an endorsement that is acceptable to WMATA.

Certificate of Insurance (COI)

Contractor shall provide WMATA an ACORD Certificate of Insurance (COI) and copies of all
required endorsements as evidence that the insurance requirements of this Section have
been satisfied. Certificates of Insurance shall be sent to WMATA.

The Certificate Holder box should read:

Washington Metropolitan Area Transit Authority
Office of Insurance, Room 8F

600 Fifth Street, NW

Washington, DC 20001

Additionally:

1) Proposed material modifications to required insurance, including notices of
cancellation, must be received by WMATA in writing at least 30 days prior to the effective
date of such change or cancellation.

2) WMATA'’s receipt of copies of any COI, policy endorsements or policies does not
relieve Contractor of the obligation to remain in compliance with the requirements of this
Section at all times. Contractor’s failure to comply with these insurance requirements shall
constitute a material breach of this Contract.

3) Receipt of the COI does not constitute acceptance of the insurance outlined above.
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TITLE AND RISK OF LOSS

(@)

(b)

Unless this Contract specifically provides for earlier passage of title to deliverables
(including documents, reports, and data) or other items resulting from this Contract,
title shall pass to the Authority upon acceptance, regardless of when or where the
Authority takes physical possession. Risk of loss, theft, destruction of, or damage to,
such deliverables or other items remains with the Contractor, until the transfer of title
or at the time when the Authority takes physical possession, whichever is later.

In the event of loss or damage to any deliverable or other item of work, prior to the
time when the Authority takes physical possession, the Contractor agrees to repair or
replace it as soon as reasonably possible to restore the item to the same condition
that pre-existed the loss or damage, in accordance with all requirements of this
Contract, without cost to the Authority. Nothing contained herein shall be deemed to
require the Contractor’'s repair or replacement of any loss or damage caused solely
by the Authority’s acts or omissions.

INAPPLICABILITY OF CLAUSES REQUIRING UNAUTHORIZED OBLIGATIONS

(@)

(b)

Except where the Chief Procurement Officer specifically agrees in writing, when any
supply or service acquired under this Contract is subject to any End User License
Agreement (EULA), Terms of Service (TOS), Master Agreement, Terms and
Conditions or similar legal instrument or agreement, that includes any clause
requiring WMATA to indemnify the Contractor or any person or entity for damages,
costs, fees, or any other loss or liability or that would create an unauthorized
obligation, the following shall govern:

0] Any such clause is unenforceable against WMATA.

(i) Neither WMATA nor any authorized end user shall be deemed to have
agreed to such clause by virtue of it appearing in the EULA, TOS, or similar
legal instrument or agreement. If the EULA, TOS, or similar legal instrument
or agreement is invoked through an “I agree” click box or other comparable
mechanism (e.g., “click-wrap” or “browse-wrap” agreements), execution does
not bind WMATA or any WMATA authorized end user to such clause.

(i) Any such clause is deemed to be stricken from the EULA, TOS, or similar
legal instrument or agreement.

When any supply or service acquired under this Contract is subject to any End Use

License Agreement (EULA), Terms of Service (TOS), or similar legal instrument or

agreement, any clause requiring WMATA to pay pre-judgment interest, taxes to

which it is exempt, or automatic fines is void and without effect.
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CHAPTER VIII - INTELLECTUAL PROPERTY RIGHTS

PATENT INDEMNITY

The Contractor shall indemnify the Authority and its Board members, agents and employees
against liability, including costs, for infringement of any United States patent (except a patent
issued upon an application that is now or may hereafter be withheld from issue pursuant to a
Secrecy Order under 35 U.S.C. § 181) arising out of the manufacture or delivery of supplies,
the performance of services, or the construction, alteration, modification, or repair of real
property under this Contract. If the Contractor is not the original equipment manufacturer
(OEM) for a manufactured product purchased under this Contract, it will ensure that the
patent holder provides indemnity to WMATA under this article. This indemnity shall not apply
unless the Contractor is informed as soon as practicable by the Authority of the suit or action
alleging such infringement, and is given such opportunity as is afforded by applicable laws,
rules, or regulations to participate in the defense thereof. Such indemnity shall not apply to:

(1) An infringement resulting from compliance with the Contracting Officer's specific
written instructions directing a change in the supplies to be delivered or in the
materials or equipment to be used, or directing a manner or performance of the
Contract not normally used by the Contractor;

2 An infringement resulting from addition to, or change in, such supplies or
components furnished or construction work performed that was made subsequent to
delivery or performance by the Contractor; or

3) A claimed infringement that is unreasonably settled without the Contractor's consent,
unless required by final decree of a court of competent jurisdiction.

2. SET-OFF

The Authority has common law, equitable and statutory rights to set-off. These rights shall
include, but are not limited to, the Authority’s right to set-off any monies due to the Contractor
under this Contract, by any amounts due and owing to the Authority with regard to, any
Contract with the Authority, plus any amounts due and owing to the Authority for any other
reason including, without limitation, tax delinquencies, fee delinquencies or monetary
penalties relative thereto. The Authority shall exercise its set-off rights in accordance with
applicable law and practices including, in cases of set-off pursuant to an audit, the
finalization of such audit by the Authority, its representatives, or the Federal Government.

RIGHTS IN TECHNICAL DATA- LIMITED (NOT APPLICABLE)

RIGHTS IN TECHNICAL DATA — UNLIMITED

€)) The term technical data as used in this article means technical writings, computer
software, sound recordings, pictorial reproductions, drawings, or other graphic
representations and works of a technical nature, whether or not copyrighted, that are
specified to be delivered pursuant to this Contract. The term does not include
financial reports, cost analyses, and other information incidental to Contract
administration. “Computer software” as used in this article means computer
programs, computer data bases, and documentation thereof.
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(b)

(©)

(d)

The Authority or its designated representative shall have the right to use, duplicate or
disclose technical data, including computer software, in whole or in part, in any
manner and for any purpose whatsoever, and to have or permit others to do so that is
contained in or derived from:

(1)

(2)

3)

(4)

(5)

Any manuals, instructional materials prepared for installation, operation,
maintenance or training purposes;

Technical data pertaining to end items, components or processes that were
prepared for the purpose of identifying sources, sizes, configurations, mating
and attachment characteristics, functional characteristics and performance
requirements (“form, fit and function" data such as , specification control
drawings, catalog sheets, and outline drawings Except for the computer
software, it means data identifying sources, functional characteristics, and
performance requirements, but specifically excludes the source code,
algorithms, processes, formulae, and flow charts of the software.);

Other technical data that the Contractor or subcontractor , normally furnishes
without restriction;

Other specifically described technical data that the parties have agreed will
be furnished without restriction;

All computer software regardless of whether it is technical data as defined in
this article, including the source code, algorithms, processes, formulae, and
flow charts, that the Contractor developed or materially modified for the
Authority or for which the Authority is required by Federal law or regulation to
provide a royalty-free, irrevocable and nonexclusive license to the Federal
government.

The Authority shall have the right to use, duplicate, or disclose technical data other
than as defined in paragraph (a), in whole or in part. Such technical data shall not,
without the written permission of the party furnishing such technical data, be:

(1)
(2)
®3)

Released or disclosed, in whole or in part, outside of the Authority,

Used, in whole or in part, by the Authority for manufacturing, or

Used by a party other than the Authority except for: (i) emergency repair or
overhaul, (ii) where the item or process concerned is not otherwise
reasonably available to the Authority to enable timely performance of this
work, or (iii) administration of this Contract or the inspection of any products
produced under it, where the third party has a written contract with the
Authority to perform these efforts. In all cases described in this subsection,
the release or disclosure outside of the Authority shall be subject to a
nondisclosure agreement.

Technical data provided in accordance with paragraph (c) shall be identified with a
legend that suitably recites this limitation. This article shall not impair the Authority’s
right to use similar or identical data acquired from other sources.
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(e)

(f)

(9)

(h)

(i)

Where any item is purchased as a separate line item in this Contract, that purchase
includes all integral parts of that item, including any computer software, source code,
algorithms, processes, formulae, and flow charts. The Authority has full rights to use,
duplicate or disclose any or all parts of the item, including computer software, in
whole or in part, in any manner and for any purpose whatsoever, and to permit
others to do so. Should disclosure of the computer software be required only under
this paragraph, then the Contracting Officer may waive the provisions of this
paragraph if he or she certifies in writing that the item is commercially available from
multiple sources and will be fully compatible with existing Authority property.

Material covered by copyright:

(2) The Contractor grants to the Authority, and to its Board members, agents and
employees acting within the scope of their official duties, a royalty-free,
nonexclusive and irrevocable license throughout the world for the Authority’s
purposes to publish, translate, reproduce, deliver, perform, dispose of, and to
authorize others so to do, all technical data and computer software covered
by subsection (b) (5) now or hereafter covered by copyright.

2 No such copyrighted matter shall be included in (i) technical data or (i)
computer software covered by subsection (b) (5) furnished hereunder without
the written permission of the copyright owner for the Authority to use such
copyrighted matter in the manner above described.

3) The Contractor shall report to the Authority promptly and in reasonable
written detail each notice or claim of copyright infringement it receives
regarding any technical data or computer software covered by subsection
(b)(5) provided to the Authority.

Relation to patents: Nothing contained in this article shall imply a license to the
Authority under any patent, or be construed as affecting the scope of any license or
other right otherwise granted to the Authority under any patent.

Any dispute under this article shall be subject to the “Disputes” article of this
Contract.

The Contracting Officer may retain from payment up to ten percent (10%) of the
Contract price until final delivery and acceptance of the technical data defined in this
Article and as required to be furnished by the Price Schedule or the Contract’s
specifications.

NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT

[SUPPLIES]

(@)

The Contractor shall report to the Contracting Officer, promptly and in reasonable
written detail, each notice or claim of patent or copyright infringement based on this
Contract once the Contractor is notified thereof.
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(b) In the event of any claim or suit against the Authority based on any alleged patent or
copyright infringement arising out of this Contract or out of the use of any supplies
furnished or services performed hereunder, the Contractor shall furnish to the
Contracting Officer, all evidence and information in its possession pertaining to such
suit or claim. Such evidence and information shall be furnished at the Contractor's
expense since the Contractor has agreed to indemnify the Authority for such
infringement claims.

(b) This article shall be included in all subcontracts.

6.ROYALTY INFORMATION (NOT APPLICABLE)
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CHAPTER IX — ADDITIONAL COVENANTS/LEGAL REQUIREMENTS

NONDISCRIMINATION ASSURANCE

(@)

(b)

Nondiscrimination Assurance. In accordance with Title VI of the Civil Rights
Act, as amended, 42. U.S.C. §2000 (d), section 303 of the Age Discrimination Act of
1975, as amended, 42 U.S.C. §6102, section 202 of the American with Disabilities
Act of 1990, 42 U.S.C. 812132, D.C. law and Federal transit law at 49 U.S.C. 85332,
the Contractor, sub-recipient, or subcontractor agrees that it will not discriminate
against any employee or applicant for employment because of race, color, creed,
religion, national origin, sex, age, sexual preference, gender identity and/or disability.
In addition, the Contractor, sub-recipient, or subcontractor agrees to comply with
applicable Federal implementing regulations and other regulations that FTA may
issue.

Equal Employment Opportunity. The following equal employment opportunity
requirements apply to this Contract:

@ Race, Color, Creed, National Origin, Sex: In accordance with Title VII of
the Civil Rights Act, as amended, 42. U.S.C. §2000(e), and Federal
transit laws at 49 U.S.C. 85332, the Contractor agrees to comply with all
applicable equal opportunity requirements of the U.S. Department of
Labor (U.S. DOL) including, but not limited to "Office of Federal Contract
Compliance Programs, Equal Employment Opportunity, Department of
Labor, " 41 C.F.R. Part 60 et. seq., [implementing Executive Order No.
11246, "Equal Employment Opportunity,” as amended by Executive
Order No. 11375, "Amending Executive Order 11246 Relating to Equal
Employment Opportunity,” 42 U.S.C. § 2000(e) note], and with any
applicable Federal statutes, executive orders, regulations, and
Federal policies that may in the future affect construction activities
undertaken in the course of this Contract. The Contractor agrees to take
affirmative action to ensure that applicants are employed, and that
employees are treated during employment without regard to their race,
color, creed, national origin, sex or age. Such action shall include, but
not be limited to, the following: employment, upgrading, demotion or
transfer, recruitment or recruitment advertising, layoff or termination;
rates of pay or other forms of compensation; and selection for training,
including apprenticeship. In addition, the Contractor agrees to comply
with any implementing requirements that FTA may issue.

(2) Age: In accordance with Section 4 of the Age Discrimination in
Employment Act of 1967, as amended, 29 U.S.C. 8 623 and Federal
transit law at 49 U.S.C. § 5332, the Contractor agrees to refrain from
discrimination against present and prospective employees for reason of
age. In addition, the Contractor agrees to comply with any implementing
requirements that FTA may issue.
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(©)

(d)

3) Disabilities: In accordance with section 102 of the Americans with
Disabilities Act, as amended, 42 U.S.C. 812112, the Contractor agrees
that it will comply with the requirements of U.S. Equal Employment
Opportunity Commission, "Regulations to Implement the Equal
Employment Provisions of the Americans with Disabilities Act," 29
C.F.R. Part 1630, pertaining to employment of persons with
disabilities. In addition, the Contractor agrees to comply with any
implementing requirements that FTA may issue.

The Contractor also agrees to include all of these requirements in each subcontract
financed, in whole or in part, with Federal assistance provided by FTA, modified only,
if necessary, to identify the affected parties.

Failure by the Contractor, sub-recipient, or subcontractor to carry out these
requirements is a material breach of this Contract, that may result in the termination
or such other remedy as the Authority deems appropriate.

CONTRACT WORK HOURS AND SAFETY STANDARDS ACT-OVERTIME

COMPENSATION

This Contract, to the extent that it is of a character specified in the Contract Work Hours and
Safety Standards Act (40 U.S.C. 88 327-333), is subject to the following provisions and to all
other applicable provisions and exceptions of such Act and the regulations of the U.S.
Secretary of Labor thereunder.

(@)

(b)

(©)

Overtime requirements. No Contractor or subcontractor contracting for any part of
the Contract work that may involve the employment of laborers, mechanics,
apprentices, trainees, watchmen, and guards shall require or permit any such
employee in any workweek in which he or she is employed to work in excess of forty
(40) hours in such work week on work subject to the provisions of the Contract Work
Hours and Safety Standards Act unless such employee receives compensation at a
rate not less than one and one-half (1 %2) times his or her basic rate of pay for all
hours worked in excess of forty (40) hours in such work week.

Violation. Liability for Unpaid Wages - Liquidated damages. In the event of any
violation of paragraph (a) the Contractor and any subcontractor responsible therefore
shall be liable to any affected employee for his or her unpaid wages. In addition, such
Contractor and subcontractor shall be liable to the Authority for liquidated damages.
Liguidated damages shall be computed with respect to each individual laborer,
mechanic, apprentice, trainee, watchman or guard employed in violation of
paragraph (a) in the sum of $10 for each calendar day on which such employee was
required or permitted to be employed on such work in excess of his or her standard
work week of forty (40) hours without payment of the overtime wages required by
paragraph (a).

Withholding for unpaid wages and liquidated damages. The Contracting Officer may
withhold from the Contractor, such sums as he or she determines to be necessary to
satisfy any liabilities of such Contractor or subcontractor for unpaid wages and
liquidated damages as provided in paragraph (b).
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(d)

(e)

Subcontracts. The Contractor shall insert this article in all subcontracts at any tier.
Contractor shall also require subcontractors to include this clause in any lower tier
subcontracts. The Contractor shall be responsible for compliance by any and all
subcontractors at every tier.

Records. The Contractor shall maintain payroll records containing the information
specified in 29 C.F.R. § 516.2(a). Such records shall be preserved for three (3) years
from the completion of this Contract.

WALSH-HEALEY PUBLIC CONTRACTS ACT

If this Contract is for materials, supplies, or equipment in an amount that may exceed
$10,000 and is subject to the Walsh-Healey Public Contracts Act, as amended (41 U.S.C. 88
35-45) the following terms and conditions apply:

(@)

(b)

All stipulations required by the Act and regulations issued by the U.S. Secretary of
Labor (41 C.F.R. Part 50) are incorporated by reference. These stipulations are
subject to all applicable rulings and interpretations of the U.S. Secretary of Labor that
are now, or may hereafter, be in effect.

All employees whose work relates to this Contract shall be paid not less than the
minimum wage prescribed by the U.S. Secretary of Labor (41 C.F.R. § 50-202.2).
Learners, student learners, apprentices, and certain handicapped workers may be
employed at less than the prescribed minimum wage (41 C.F.R. § 50-202.3) to the
same extent that such employment is permitted under Section 14 of the Fair Labor
Standards Act (41 U.S.C. § 40).

DAVIS-BACON ACT (NOT APPLICABLE)

COPELAND ANTI-KICKBACK ACT (NOT APPLICABLE)

CONVICT LABOR

(@)

(b)

Except as provided in paragraph (b), the Contractor shall not employ in the
performance of this Contract any person undergoing a sentence of imprisonment
imposed by any court of the Federal Government, a State, the District of Columbia,
Puerto Rico, the Northern Mariana Islands, American Samoa, Guam or the U.S.
Virgin Islands.

The Contractor is not prohibited from employing persons:

(2) On parole or probation to work at paid employment during the term of their
sentence;

(2) Who have been pardoned or who have served their terms; or

3) Confined for violation of the laws of the Federal Government, the states, the

District of Columbia, Puerto Rico, the Northern Mariana Islands, American
Samoa, Guam, or the U.S. Virgin Islands who are authorized to work at paid
employment in the community under the laws of such jurisdiction, if—
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€)) The worker is paid or is in an approved work or training program on a
voluntary basis;

(b) Representatives of the local union’s central bodies or similar labor
union organizations have been consulted;
(c) Such paid employment will not result in the displacement of employed

workers, or be applied in skills, crafts, or trades where there is a
surplus of available gainful labor in the locality, or impair existing
contracts or services;

(d) The rates of pay and other conditions of employment will not be less
than those paid or provided for work of a similar nature in the locality
where the work is being performed; and

(e) The Attorney General of the United States has certified that the work-
release laws or regulations of the jurisdiction involved are in
conformity with the requirements of Executive Order 11755, as
amended by Executive Orders 12608 and 12943.

7. COVENANT AGAINST CONTINGENT FEES

(@)

(b)

The Contractor warrants that no person or selling agency has been employed or
retained to solicit or secure this Contract upon an agreement for a commission,
percentage, brokerage or contingent fee, excepting bona fide employees or bona
fide, established commercial or selling agencies maintained by the Contractor for the
purpose of securing business. For breach of this warranty, the Authority shall have
the right to terminate this Contract without liability or, in its discretion, to deduct from
the Contract price, or otherwise recover, the full amount of such commission,
percentage, brokerage, or contingent fee, if no fraud is suspected.

If fraud is suspected, the Authority’s only remedy prior to final adjudication by a court
of competent jurisdiction is to report the matter to WMATA’s Office of Inspector
General (OIG), the U.S. Department of Transportation’s Office of Inspector General
(DOT-0IG), the Offices of Inspectors General of any agency providing funding under
this Contract and/or appropriate Federal, state and/or local law enforcement
authorities.

8. SEAT BELT USE POLICY

The Contractor agrees to comply with terms of Executive Order No. 13043 “Increasing Seat
Belt Use in the United States” and is encouraged to include these requirements in each
subcontract awarded for work relating to this Contract.

9. SENSITIVE SECURITY INFORMATION

The Contractor must protect, and take measures to assure that its subcontractors at each
tier protect, “sensitive information” made available during the course of administering an
Authority contract or subcontract in accordance with 49 U.S.C. Section 40119(b) and
implementing DOT regulations, “Protection of Sensitive Security Information,” 49 CFR Part
15, and with 49 U.S.C. Section 114(s) and implementing Department of Homeland Security
regulations, “Protection of Sensitive Security Information,” 49 CFR Part 1520.
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10. LAWS AND REGULATIONS

The Contractor shall be responsible to comply with any applicable State of Maryland,
Commonwealth of Virginia, District of Columbia, Federal and local laws and regulations
governing the services and/or supplies to be provided under this Contract. Further, the
Contractor shall be responsible to obtain, at its own cost and expense, any and all
licenses/permits required to transact business in any political jurisdictions where work will be
performed.

11. HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (NOT

APPLICABLE)

12. LIVING WAGE

(@)

(b)

(©)

(d)

The Authority’s Living Wage Policy and implementing regulations apply with respect
to all contracts for services (including construction) awarded in an amount that
exceeds $150,000 in a twelve (12) month period. If this Contract meets those
criteria, the following requirements are applicable:

The Authority’s living wage rate is $13.85 per hour, and may be reduced by the
Contractor’s per-employee cost for health insurance.

The Contractor shall:

(2) Pay the Authority’s living wage rate, effective during the time the work is
performed, to all employees who perform work under this Contract;

(2) Include this “Living Wage” article in all subcontracts that exceed
$150,000 in a twelve (12) month period awarded under this Contract;

3) Maintain payroll records, in accordance with the requirements of this

Contract, and include a similar provision in affected subcontracts that
requires the subcontractor to maintain its payroll records for the same
length of time; and

(4) Certify with each monthly invoice that the Authority’s living wage rate was
paid to affected employees, or if applicable, certify prior to Contract
award or Contract extension, if any, that one or more of the exemptions
in paragraph (d) below applies.

(5) The Contractor shall not split or subdivide this Contract, pay an employee
through a third party, or treat an employee as a subcontractor or
independent contractor to avoid compliance with this “Living Wage” article

Exemptions to this “Living Wage” article include:

(1) Contracts and agreements subject to higher wage rates required by
Federal law or collective bargaining agreements;

(2) Contracts or agreements for regulated utilities;

3) Emergency services to prevent or respond to a disaster or
imminent threat to public health and safety;

(4) Contractor employees who work less than full time; and

(5) Contractors who employ fewer than ten (10) employees.
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(e) The Authority may adjust the living wage rate effective in January of each year. The
adjustment will reflect the average living wage rate among Metro's Compact
jurisdictions with living wage rates. If after Contract award the living wage rate
increases, the Contractor is entitled to an equitable adjustment to the Contract price
in the amount of the increase for employees who are affected by the escalated wage.

()] Failure to comply with the Authority’s Living Wage Policy shall result in the
Authority’s right to exercise available contract remedies, including contract
termination, where no fraud is suspected.

(9) If fraud is suspected, the Authority’s only remedy prior to adjudication by a court of
competent jurisdiction is to report the matter to WMATA'’s Office of Inspector General
(OIG), the U.S. Department of Transportation’s Office of Inspector General (DOT-
OIG), the Offices of Inspectors General of any state or Federal agency providing
funding under this Contract and/or appropriate Federal, state and/or local law
enforcement authorities.

METRIC SYSTEM

To the extent the Federal Government directs, the Contractor agrees to use the metric
system of measurement in its Contract activities, in accordance with the Metric Conversion
Act, as amended by the Omnibus Trade and Competitiveness Act, 15 U.S.C. § 205 (a) et.
seq.; Executive Order No. 12770, “Metric Usage in Federal Government Programs,” 15
U.S.C. 8§ 205(a) note; and applicable U.S. DOT or FTA regulations in accordance with
applicable Federal directives. As practicable and feasible, the Contractor agrees to supply
products and services with dimensions expressed in the metric system of measurement.
Metric usage shall not be required to the extent that such use is impractical or is likely to
cause significant inefficiencies or loss of markets to United States firms.

MANDATORY DISCLOSURE

The Contractor shall timely disclose, in writing, to WMATA'’s Office of the Inspector General
(OIG), with a copy to the Contracting Officer, whenever, in connection with the award,
performance, or closeout of this Contract or any subcontract hereunder, the Contractor has
credible evidence that a principal, employee, agent, or subcontractor of the Contractor has
committed—

(@) A violation of Federal criminal law involving fraud, conflict of interest, bribery, or
gratuity violations found in Title 18 of the United States Code; or

(b) A violation of the civil False Claims Act (31 U.S.C. 88§ 3729-3733).

@ WMATA, to the extent permitted by law and regulation, will safeguard
and treat information obtained pursuant to the Contractor’s disclosure as
confidential where the information has been marked “confidential” or
“proprietary” by the company. To the extent permitted by the law and
regulation, such information will not be released by WMATA to the public
pursuant to a Public Access to Records (PARP) request. WMATA may
transfer documents provided by the Contractor to any department or
agency within the state, Federal or local government, if the information
relates to matters within the organization’s jurisdiction.
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(2) If the violation relates to an order against a government-wide acquisition
contract, a multi-agency contract, a multiple-award schedule contract
such as the Federal Supply Schedule, or any other procurement
instrument intended for use by multiple agencies, the Contractor shall
notify the OIG of the ordering agency and the OIG of the agency
responsible for the basic contract.

15. WHISTLEBLOWER PROTECTION — NON-FEDERAL

(@)

(b)

(©)

The Contractor and its subcontractors shall encourage their employees and
independent contractors to report information, without fear of actual or threatened
discrimination, retaliation or reprisal that they in good faith reasonably believe is
evidence of gross mismanagement; gross misuse or waste of public resources or
funds; fraud; violation of law; abuse of authority in connection with the conduct of
WMATA'’s operations or contracts; or a substantial and specific danger to health,
security or safety. The Contractor and its subcontractors shall notify their employees
that they may make reports under this paragraph to:

(2) WMATA'’s Office of Inspector General (OIG), in person, in writing, through
the OIG Hotline (888-234-2374), via emall at wmata-oig-
hotline@verizon.net or by any other reasonable means;

2 WMATA's Metro Transit Police Department (MTPD), in person, by
telephone (202-962-2121) or by any other reasonable means, or to the
OIG, if the information constitutes a potential violation of criminal law;

3) WMATA's Chief Safety Officer, in person, in writing, through the SAFE
Hotline (202-249-7233) or email safety@wmata.com, or by any other
reasonable means; or

(4) Any other official, office or agency within WMATA or outside WMATA that
the employee or independent contractor reasonably believes has the
authority to act on the matter.

The Contractor, its employees, independent contractors and subcontractors shall
cooperate with any inquiry or review by an authorized official of WMATA, or by the
Federal government or any other governmental entity with jurisdiction over WMATA,
regarding a matter that would constitute a report under paragraph (a) or a violation of
this or any whistleblower provision of this Contract, and with any enforcement or
judicial proceeding arising from such inquiry or review.

The Contractor and its subcontractors shall not interfere with or deny the right of any
employee or independent contractor of either the Contractor or any of its
subcontractors to make a report under paragraph (a). The Contractor and its
subcontractors shall not recommend, take or threaten to take any action having a
negative or adverse impact on any employee or independent contractor of either the
Contractor or any of its subcontractors because he or she:

() Made or is perceived to have made a report under paragraph (a);

(2) Sought a remedy under applicable law after making a report under
paragraph (a);
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3) Participated in or cooperated with an inquiry or review by an authorized
official of WMATA, or by the Federal government or any other
governmental entity with jurisdiction over WMATA, regarding a matter
that would constitute a report under paragraph (a) or a violation of this or
any whistleblower provision of this Contract, or with an enforcement or
judicial proceeding arising from such inquiry or review;

4) Refused to obey an order that would violate law; or

5) Refused To Work or authorize work when a hazardous safety or security
condition presents an imminent danger of death or serious injury, there
was no reasonable alternative to refusal, there was not sufficient time to
eliminate the danger in absence of refusal and the individual, where
possible, notified the Contactor or subcontractor of the condition and of
his or her intent not to perform or authorize work.

(d) The Contractor shall include, or shall cause to be included, the substance of this
clause, including this paragraph (d), in its subcontracts at all tiers.

16. WORKPLACE VIOLENCE/ZERO TOLERANCE

Pursuant to Metro Policy/Instruction 7.8.3, all Metro Contractors must: (1) establish zero
tolerance for acts of workplace violence for their employees and those of subcontractors at
any tier, and (2) not retaliate against any of their employees or independent contractors for
cooperating with investigations.

17. DRUG AND ALCOHOL TESTING (FOR SAFETY SENSITIVE FUNCTIONS ONLY) (NOT
APPLICABLE)

18. EMPLOYMENT RESTRICTION WARRANTY

@) The Contractor warrants that it will not offer employment to, solicit or discuss
prospective employment with, or otherwise engage in substantive employment
related discussions or communications with, any present or former Board member of
the Authority who has been involved, directly or indirectly, in any matter of financial
interest to the Contractor until at least two (2) years after the Board member has
ceased involvement in the matter. The post-employment restriction on former
Authority employees is one (1) year from the date of their last employment with
WMATA. The Contractor shall not knowingly engage in communications of the nature
described above with any immediate family member or member of the household of
any Authority employee or Board member during the period when such employee or
Board member is involved in any matter of financial interest to the Contractor.

(b) If a former Board member or employee of the Authority is eventually hired, the
Contractor shall ensure that the former Board member or employee is not involved in
negotiating or otherwise dealing with the Authority on any particular matter over
which he or she had responsibility during his or her tenure.
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(©)

(d)

Should the Contractor fail to comply with the provisions hereof, and no fraud is
suspected, the Contracting Officer shall have the right to withhold payment under this
Contract in an amount not to exceed two percent (2%) of the total Contract amount
as liquidated damages to the Authority, such withholding to be in addition to any
other withholding or retainage under this Contract. Any dispute shall be settled in
accordance with the “Disputes” clause of this Contract.

If fraud is suspected, the Authority’s only remedy prior to a final decision by a court of
competent jurisdiction is to report the matter to WMATA's Office of Inspector General
(OIG), the U.S. Department of Transportation’s Office of Inspector General (DOT-
OIG), the Offices of Inspectors General of any state or Federal agency providing
funding under this Contract and/or appropriate Federal, state and/or local law
enforcement authorities.

19. GRATUITIES

(@)

(b)

()

In connection with performance of this Contract, or any changes or modifications
relative thereto, the giving of or offering to give gratuities (in the form of
entertainment, gifts or otherwise) by the Contractor, or any agent, representative or
other person deemed to be acting on behalf of the Contractor, or any supplier or
subcontractor furnishing material to or performing work under this Contractor, to any
Board member, employee or agent of the Authority; with a view toward securing this
Contract or securing favorable treatment regarding this Contract is expressly
forbidden. The terms of this “Gratuities” clause shall be strictly construed and
enforced in the event of violations hereof.

Reported instances of the giving or offering to give gratuities within the context of this
“Gratuities” clause will be investigated by the Authority’s Board of Directors or its duly
authorized representative. A preliminary investigation will be made to determine
whether there is probable cause to suspect that a violation of this clause exists. If
such probable cause exists, the Board of Directors, or its duly authorized
representative, shall formally notify WMATA'’s Office of Inspector General (OIG), the
U.S. Department of Transportation’s Office of Inspector General (DOT-OIG), the
Offices of Inspectors General of any state or Federal agency providing funding under
this Contract and/or appropriate Federal, state and/or local law enforcement
authorities.

The rights and remedies of the Authority provided in this clause shall not be
exclusive and are in addition to any other rights and remedies provided under this
Contract, at law or in equity.

20. OFFICIALS NOT TO BENEFIT

(@)

No member of or delegate to Congress, resident commissioner or member of a state
or local public body shall be admitted to any share or part of this Contract, or to any
benefit that may arise therefrom during his or her tenure or for two (2) years
thereafter, unless his or her interest in the business entity that is awarded this
Contract is placed in a blind trust in accordance with the rules and regulations of the
U.S. Office of Government Ethics (OGE).
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(b)

Enforcement of this clause shall be consistent with 18 U.S.C. § 431.

ORGANIZATIONAL CONFLICTS OF INTEREST

(@)

(b)

(©)

(d)

(e)

(f)

An organizational conflict of interest (OCI) exists when the nature of the work to be
performed under a proposed contract or a subcontract may, without some restriction
on future activities result in an unfair competitive advantage to the Contractor or
subcontractor; because of (1) unequal access to information, (2) biased ground rules
or (3) impaired objectivity. An unequal access to information OCI may exist if in
performing a Contract, a Contractor obtains access to non-public information that
provides it with a competitive advantage in a later competition. A biased ground rules
OCI may exist if the Contractor has a role in setting rules for a source selection in
which it will compete. An impaired objectivity OCI may exist if, in performing a
Contract, a Contractor is called upon to evaluate an offer from or performance by,
itself or an affiliated entity.

In the event that the Contractor believes that it or any of its potential subcontractors
may have an OCI, it shall notify the Contracting Officer, in writing, within five (5)
working days after it becomes aware of the potential or actual OCI. The written
notification shall identify the nature and circumstances of the perceived conflict and
propose appropriate measures to eliminate or mitigate the OCI. The Contracting
Officer will review the circumstances and the proposed mitigation plan and notify the
Contractor stating whether: (1) no mitigation is required; (2) the conflict cannot be
mitigated; or (3) the conflict can be mitigated and he or she accepts the proposed
measures, or recommends additional measures.

The Contractor’s failure to identify such perceived conflicts may result in the Contract
being rescinded or terminated.

Should the Contractor identify or become aware of a conflict during the term of this
Contract, including any extension thereof that it could not reasonably anticipate prior
to award, it shall notify the Contracting Officer in accordance with paragraph (b), or
request an exception to the restriction with supporting rationale. The Contracting
Officer shall consider the Contractor's proposed measures to mitigate or eliminate
the conflict, or the request for an exception.

If the proposed measures are not determined to be feasible or are otherwise not
acceptable to the Contracting Officer, he or she may terminate the Contract. If the
Contracting Officer does not grant a request for an exception, and the Contract is not
terminated, the Contractor shall be notified in writing and be given ten (10) days from
the date of the written notification to take all necessary actions to comply with this
clause.

If the proposed measures are determined to be acceptable to the Contracting Officer,
he or she may grant a specific exception to this restriction, when in the Contracting
Officer's judgment, the exception will not create a conflict between the Contractor's
duties and obligations under this Contract and the duties and obligations imposed on
the Contractor under another contractual or other relationship.
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(9)

(h)

(i)

0

If the Contractor fails to comply with the terms of this clause, and no fraud is
suspected, the Contracting Officer, may withhold payments due under this Contract
until such time as the Contractor is in compliance or, should the non-compliance
remain uncorrected at the expiration of ten (10) days from the Contracting Officer's
written notice as provided in paragraph (b), terminate the contract for default
pursuant to this Contract.

If fraud is suspected, the Authority’s only remedy prior to a final determination by a
court of competent jurisdiction is to report the matter to WMATA's Office of Inspector
General (OIG), the U.S. Department of Transportation’s Office of Inspector General
(DOT-0IG), the Offices of Inspectors General of any state or Federal agency
providing funding under this Contract and/or appropriate Federal, state and/or local
law enforcement authorities.

The Contractor, in performing this Contract, shall avoid any conduct that might result
in or give the appearance of creating for Board members or employees of the
Authority in their relationship with the Contractor, any conflicts of interest or
favoritism and/or the appearance thereof and shall avoid any conduct that might
result in a Board member, or employee failing to adhere to any Code of Ethics or
standards of conduct adopted by the Authority's Board of Directors.

The Contracting Officer's determination under this clause shall be final and shall be
considered a question of fact within the meaning of the “Disputes” article of this
Contract.

CONTRACTOR PERSONNEL

(@)

(b)

The Authority may direct the replacement of the Contractor's employees reasonably
deemed to be unsuitable by the Contracting Officer, or whose continued participation
in the work is deemed contrary to the best interests of the Authority. Except in
circumstances deemed exigent by the Contracting Officer, the reason for
replacement will be discussed between the Contractor and the Authority before a
replacement directive is issued. Upon receipt of a written replacement directive from
the Authority specifying the date by which the replacement must occur, the
Contractor shall proceed with the replacement and shall do so in a manner that
minimizes, to the greatest extent practicable, any impact upon the Contract.

Contractor personnel required to work on WMATA'’s property must obtain a WMATA
vendors’ badge and successfully complete the mandatory safety training that must
be renewed yearly. The Contractor must advise its affected personnel that, to obtain
a vendor’s badge, a signed waiver to perform a background check is required.

FALSE STATEMENTS, CLAIMS OR SUBMISSIONS

(@)

The Contractor acknowledges its responsibility to undertake its obligations under this
publicly funded Contract with full integrity and, to take all reasonable steps to ensure
that statements, claims and submissions made pursuant to this Contract are
provided in good faith and with a reasonable belief as to their truthfulness, accuracy
and completeness.
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(b)

()

(d)

In the event that it is finally determined by a court of competent jurisdiction that any
statement, claim, submission, or certification made by or on behalf of the Contractor
pursuant to a material element of the Contract was knowingly false, fictitious or
fraudulent, the Authority shall be entitled to recover from the Contractor, an amount
equal to not more than three (3) times the monetary value of the benefit derived or
sought to be derived by the Contractor through its false statement, claim or
submission. For purposes hereof, an element of the Contract shall be deemed
material if it impacted or could reasonably have been intended to impact the
disposition of any claim, dispute, proposed or implemented change order, proposed
pricing or schedule adjustment of any nature, or other substantive issue directly
affecting the rights of the parties under the Contract.

The Authority’s only remedy prior to a final determination by a court of competent
jurisdiction is to report the matter to WMATA's Office of Inspector General (OIG), the
U.S. Department of Transportation’s Office of Inspector General (DOT-OIG), the
Offices of Inspectors General of any state or Federal agency providing funding under
this Contract and/or appropriate Federal, state and/or local law enforcement
authorities.

The Authority’s rights set forth in this article are in addition to any contractual, legal or
equitable rights that may arise upon the Contractor’'s submission of a false claim or
statement, including without limitation, the Authority’s right to terminate the Contract
for default once fraud is finally determined by a court of competent jurisdiction. The
provisions of this clause shall not serve in any respect to limit, waive or modify any
civil or criminal liability, of the Contractor or any of its officers, agents or employees
that such conduct may precipitate.
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CHAPTER X — MISCELLANEOUS ADDITIONAL PROVISIONS

FEDERAL, STATE, AND LOCAL TAXES

(@)

(b)

(©)

(d)

(e)

(f)

(9)

(h)

Except as may be otherwise provided in this Contract, the Contract price shall be
deemed to include all applicable Federal, state and local taxes and duties.

If a statute, court decision, written ruling or regulation regarding any Federal excise
tax or duty on the transactions or property covered by this Contract takes effect after
the Contract date, and:

Results in the Contractor being required to pay or bear the burden of any such
Federal excise tax or duty or rate increase that would not otherwise have been
payable on such transactions or property, the Contract price shall be increased by
the amount of such tax or duty or rate increase, if the Contractor warrants in writing
that no amount for such newly imposed Federal obligation was included in the
Contract price as a contingency reserve or otherwise; or

Results in the Contractor not being required to pay or bear the burden of, or in its
obtaining a refund or drawback of, any Federal excise tax or duty that would
otherwise have been payable on such transactions or property or that was the basis
of an increase in the Contract price, the Contract price shall be decreased by the
amount of the relief, refund, or drawback, or that amount shall be paid to the
Authority, as the Contracting Officer directs. If the Contractor fails to follow the
Contracting Officer’s instructions, it will be required to pay or bear the burden of, any
such Federal excise tax or duty through a decrease in the Contract price.

Paragraph (b) above shall not be applicable to social security taxes or to any other
employment tax.

No adjustment of less than $250 shall be made in the Contract price pursuant to
paragraph (b).

As used in paragraph (b), the term “Contract date” means the date the Contract was
executed by the Authority. As to additional services, supplies or construction
procured by modification to this Contract, the term “Contract date” means the
effective date of such modification.

The Contractor shall promptly notify the Contracting Officer of matters that may result
in either an increase or decrease in the Contract price under this clause and shall
take action as the Contracting Officer directs. The Authority shall be entitled to a
reduction in the Contract price reflecting such amount and a refund of monies paid
related to such taxes, plus applicable interest.
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PUBLIC COMMUNICATION

The Contractor shall not issue communications to the media, place advertisements, nor
publicize through any means the services, goods or construction that it is providing to
WMATA under this Contract, without prior written consent of the Contracting Officer. The
Contractor shall not publish, in print or online, any communications products such as
newsletters, press releases, blogs or other communications without the Contracting Officer’s
prior, written consent. Approval of any such requests shall be at the Contracting Officer’s
sole discretion.

CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE

(@) This Contract shall be deemed to be executed in the District of Columbia, regardless
of the domicile of the Contractor and shall be governed by and construed in
accordance with the laws of the District of Columbia except to the extent, if any,
superseded by Federal law.

(b) The parties agree that any and all claims asserted by or against the Authority arising
hereunder or related hereto shall be heard and determined either in the courts of the
United States located in the District of Columbia, the State of Maryland or the
Commonwealth of Virginia or in the courts of the District of Columbia, State of
Maryland or Commonwealth of Virginia that maintain jurisdiction over such claims
and where venue properly resides.

SEVERABILITY

If the Contract contains any unlawful provisions, the same shall be deemed of no effect, and
shall upon the application of either party be stricken from the Contract without affecting the
binding force of the Contract as it shall remain after omitting such provision.

SURVIVAL

Any provision expressly set forth as surviving the expiration or termination of this Contract,
shall be deemed to survive any such expiration or termination.
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CHAPTER Xl — ADDITIONAL PROVISIONS

AMERICANS WITH DISABILITIES ACT ACCESSIBILITY (NOT APPLICABLE)

RETAINAGE

(@)

No Retainage. No provision of this Contract shall serve to deny Contractor’s
entitlement to full payment for properly performed work or suitably stored materials.
No amounts shall be withheld from any payment request submitted by Contractor
based on percentage of the work performed during the period of performance and no
amounts shall be assigned to the line items, other than as assigned by Contractor in
its payment requests.

GOVERNMENT-WIDE DEBARMENT OR SUSPENSION-

(@)

(b)

The Contractor is bound by its certification contained in its offer to the Authority that
neither the Contractor its principals, or affiliates, are excluded or disqualified, from
Federal contracting. The certification is a material representation of fact, relied upon
by the Authority in entering into this Contract. If it is later determined that the
Contractor knowingly rendered an erroneous certification, in addition to remedies
available to the Authority, the Federal Government may pursue available remedies,
including but not limited to suspension and/or debarment. The Contractor agrees to
comply with the requirements of 2 C.F.R, part 180, subpart C as adopted and
supplemented by U.S. DOT regulations at 2 C.F.R, part 1200 “Nonprocurement
Suspension and Debarment,” including any amendments thereto, Executive Orders
Nos. 12549 and 12689 “Debarment and Suspension” 31 U.S.C. § 6101 note, and
other applicable Federal laws, regulations or guidance regarding participation with
debarred or suspended contractors throughout the term of this Contract.

Flow-down requirement. The Contractor agrees to include this article in all
subcontracts at all tiers under this Contract requiring lower tier contractors to comply
with Federal suspension and debarment requirements, and review the System for
Award Management (SAM) at www.sam.gov in order to comply with U.S. DOT
regulations at 2 C.F.R, Part 1200 prior to awarding any subcontract under this
Contract.
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4, FALSE STATEMENTS OR CLAIMS CIVIL AND CRIMINAL FRAUD

(@) The Contractor acknowledges that the provisions of the Program Fraud Civil
Remedies Act of 1986, as amended, 31 U. S. C. § 3801 e.t seq. and U. S. DOT
Regulations, “Program Fraud Civil Remedies,” 49 C.F. R. Part 31, apply to its actions
pertaining to this Contract. Upon execution of this Contract, the Contractor certifies
and affirms the truthfulness and accuracy of any statement it has made, it makes, it
may make, or causes to be made, pertaining to this Contract or FTA assisted project
for which this Contract is being performed. In addition to other penalties that may be
applicable, the Contractor further acknowledges that if it makes or causes to be
made, a false, fictitious, or fraudulent claim, statement, submission, or certification,
the Federal Government reserves the right to impose the penalties of the Program
Fraud Civil Remedies Act of 1986 on the Contractor to the extent that it deems
appropriate.

(b) The Contractor also acknowledges that if it makes, or causes to be made, a false,
fictitious, or fraudulent claim, statement, submission, or certification to the Federal
Government under a contract connected with a project that is financed in whole or in
part with Federal assistance originally awarded by FTA under the authority of 49 U.
S. C. 5307, the Government reserves the right to impose the penalties of 18 U. S. C.
1001 and 49 U. S. C 5307 (n)(1) on the Contractor, to the extent the Federal
Government deems appropriate.

(c) Flow-down requirement. The Contractor agrees to include this clause in each
subcontract financed in whole or in part with Federal assistance provided by FTA. It
is further agreed that the clause shall not be modified, except to identify the
subcontractor who will be subject to the provisions.

5. PROGRESS PAYMENTS (NOT APPLICABLE)
6. BONDING FOR CONSTRUCTION PROJECTS EXCEEDING $150,000 (NOT
APPLICABLE)
7. BONDING REQUIREMENTS — GENERAL (NOT APPLICABLE)
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CHAPTER XII-WMATA POLICIES

SAFETY REQUIREMENTS

(@)

(b)

(©)

The Contractor shall be responsible for ensuring compliance with the most stringent
provisions of the applicable statutes and regulations of the District of Columbia, State
of Maryland, Commonwealth of Virginia or political subdivision where the work is
being performed, as well as the METRO Construction Safety and Environmental
Manual (1984, as amended) issued by the Authority, and the U.S. Department of
Labor OSHA standards pertaining to the safe performance of the work. In the
absence of a specific construction industry standard, the Contractor is required to
comply with either an established OSHA General Industry Standard, National Institute
for Occupational Safety and Health (NIOSH) guidelines, American Conference of
Governmental Industrial Hygienists (ACGIH) guidelines, American National Standards
Institute (ANSI) guidelines, the WMATA System Safety Program Plan, the WMATA
Construction Safety and Environmental Manual, or the Metrorail Safety Rules and
Procedures Handbook. For contracts where work will be performed on, or will
interface with the Metrorail System, the Contractor shall also comply with the
publication entitled “Metrorail Safety Rules and Procedures Handbook.” In the event
of a conflict between these guidelines and applicable Federal, State or local health
and safety laws, regulations or standards, the more stringent standard shall apply.
Further, the Contractor shall ensure that all methods of performing the work do not
involve danger to the personnel working at the site, and the public and private
property, whether or not these methods are cited or indicated in the Contract. The
Contractor shall immediately provide to the Contracting Officer, a copy of all citations
and/or warnings of safety violations received from any Federal, State or local
jurisdiction or agency thereof, and/or all notifications of safety violations from
insurance companies. The Contractor shall also provide to the Contracting Officer,
copies of any and all subpoenas, complaints or other documents relating to any law
suit alleging safety violations.

The Contractor shall provide, at the site of the work, a first aid kit which shall be fully
equipped to meet the needs of the anticipated work force.

The Contractor shall follow all appropriate RAIL Operational Rules, Operational
Administrative Procedures (OAPs), Standard Operational Procedures (SOPs) and
General and Special Orders while on the operational railroad and all Start-Up Rules
and Manager’s Notices when in declared start-up areas.

CRIMINAL BACKGROUND CHECK REQUIREMENT

(@)

As a prerequisite to eligibility for a WMATA-issued identification and access badge
(“One Badge”), access to WMATA'’s customers, property, or confidential information,
and in consideration for this Contract, the Contractor shall have the sole
responsibility for, and shall assure, adequate criminal background screenings on a
routine basis of all of its personnel who are or will be working on WMATA'’s premises
(whether they receive a One Badge or not) or otherwise have access to WMATA's
customers, property, or confidential information.
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(b)

()

(d)

(e)

(f)

Contractor shall implement, not later than notice to proceed, a criminal background
check screening of the Contractor’'s personnel that shall take into consideration (1)
the nature of the services or work being performed under the contract with particular
regard for the individual's access to, and interaction with, WMATA'’s customers,
property, and confidential information; (2) the nature or gravity of the offense or
conduct resulting in a criminal conviction; and (3) the time that has lapsed since the
conviction and/or completion of the sentence.

The Contractor shall contract with, or otherwise engage, a reputable third-party
vendor to conduct the required criminal background screenings, and shall provide the
vendor with a copy of its criminal background check screening policies and
procedures.

The Contractor shall not place any person on or engage any person under this
Contract, unless that person passes the Contractor’s criminal background screening.
At the end of each calendar quarter, the Contractor shall certify to the Contracting
Officer's Technical Representative on a form provided, its compliance with this
criminal background screening requirement and confirm that all persons required to
be screened passed the contractor’s criminal background screening before working
on this Contract. For the sole purpose of monitoring the Contractor’'s compliance,
WMATA reserves the right to request additional documents or perform its own
criminal background screening of Contractor’'s personnel. The Contracting Officer will
inform the Contractor, in writing, of any proposed action within a reasonable time
before such action is taken.

The Contractor shall indemnify and hold WMATA harmless from any and all claims,
demands, damages, costs and expenses, including attorneys’ fees and other costs
and expenses associated with any claims, demands, requests for relief, and/or other
liabilities arising out of or resulting from the contractor's criminal background
screening obligations and processes.

The Contractor will include this requirement in all subcontracts under this Contract,
and receive certifications from their subcontractors to ensure that its subcontractors’
personnel who are or will be working on WMATA's premises (whether they receive a
One Badge or not) or otherwise have access to WMATA'’s customers, property, or
confidential information undergo the required criminal background checks.

WORKPLACE VIOLENCE/ZERO TOLERANCE

Pursuant to Metro Policy/Instruction 7.8.3, all Metro Contractors and subcontractors at any
tier must: (1) establish zero tolerance for acts of workplace violence for their employees and
independent contractors, and (2) not retaliate against any of their employees or independent
contractors for cooperating with investigations.
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Mid-Atlantic Purchasing Team

MID-ATLANTIC COOPERATIVE RIDER CLAUSE

The Mid-Atlantic Purchasing Team (MAPT) is the agreement between the Metropolitan Washington Council of
Governments (“MWCOG”) and the Baltimore Metropolitan Council (“BMC”) to aggregate the public entity and
non-profit purchasing volumes in the Maryland, Virginia and Washington, D.C. region (“region”).

Format

A lead agency format is used to accomplish this work. The Lead Agency in this procurement has included this
MAPT Cooperative Rider Clause in this solicitation indicating its willingness to allow other public entities to
participate pursuant to the following Terms and Conditions:

1. Terms

1.1 Participating entities, through their use of the Cooperative Rider Clause, agree to the terms
and conditions of the resulting contract to the extent that they can be reasonably applied to
the participating entity.

1.2 Participating entities may also negotiate additional terms and conditions specific to their
local requirements upon mutual agreement between the parties.

2. Other Conditions - Contract and Reporting

2.1 The contract resulting from this solicitation shall be governed by and "construed in
accordance with the laws of the State/jurisdiction in which the participating entity officially is
located;

2.2 To provide to MWCOG and/or BMC contract usage reporting information, including but not
limited to quantity, unit pricing and total volume of sales by entity, as well reporting other
participating entities added on the contract, on demand and without further approval of
contract participants;

2.3 Contract obligations rest solely with the participating entities only;

2.4 Significant changes in total contract value may result in further negotiations of contract
pricing with the lead agency and participating entities.

In pricing and other conditions, vendors are urged to consider the broad reach and appeal of MAPT with
public and non-profit entities in this region.

A list of the participating members of the Mid-Atlantic Purchasing Team can be found at the following web
links www.mwcog.org/purchasing-and-bids/cooperative-purchasing/member-links/ and
http://www.baltometro.org/our-work/cooperative-purchasing/brcpc-representatives
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BOND FORMS (NOT APPLICABLE)
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1 Purpose

The purpose of this project is to procure a modern digital video evidence management system
to replace the existing manual process/system that uses tapes/CDs/DVDs/thumb drives/paper
and pen to manually store, retrieve, manage, and track video evidence. These old
tapes/CD/DVDs etc. are stored in a big room that also requires human-managed access. The
old system suffers fromlow efficiency, high cost, and risk of unsecured transmission of critical
video evidence that may get lost or damaged. The new system we propose is a modern
electronic video evidence management system that seamlessly integrates with WMATA'’s
video recording system and facilitates video evidence acquisition, sharing, and
standardization. Its deployment will significantly reduce the operations cost and improve
efficiency and security in collecting, managing and distributing video evidences.

2 Background

MTPD has cumulated a tremendous amount of video evidence over years across Washington
DC'’s Metro area including Maryland and Virginia. By law, this evidence has to be saved and
secured for many years, some of which must be permanent. Currently, video evidence is stored
in tapes, CDs, DVDs, and other media. They are tracked and managed manually with
paperwork. The cost of labor and materials is very high and increases every year. For example,
MTPD needs to buy 60,000 DVDs plus other small storage media annually. The media are
placed on shelves in rooms with dedicated staff to manage them. It is very difficult and costly to
manage the current system. It is not uncommon that video evidence is lost or damaged during
transitions, and it is hard to determine their contents or location.

The new DIMS system will be acquired to solve these problems.. WMATA has identified a
system (DIMS) that is widely used in the DC area law enforcement agencies such as DC
Metropolitan Police Department and Arlington Police Department,. MTPD has close ties with
local law enforcement agencies and often needs to exchange video evidence with them. DIMS
satisfies MTPD’s internal business requirements while facilitating data exchanges with local
jurisdictions to better support local law enforcement in the Washington DC region.

3 Scope of Work

WMATA is seeking a turn-key solution for video evidence storage and manage system. This system
will support professional video evidence acquisition, storage and management for both regular camera
and body-worn camera systems that is absolutely “Mission Critical” to the everyday operations of our
Metro Police Department. This system is crucial to promote successful investigation, capture, and
prosecution of criminals.

3.1 System Requirements
3.1.1 The system shall be able provide solutions for complex chain of custody and
digital evidence management system in a 24/7/365 operations environment at
WMATA Security Operations Control Center.
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3.1.2 The solution shall be designed for large agency implementation with up to
10,000 cameras that are distributed in the Washington Metropolitan area.

3.1.3 The system shall be designed to be scalable so that the storage space can be
expanded as needed. The minimum required storage space is 192 Tb.

3.1.4 The data storage shall be designed to support RAID 6 in each site and data
shall be synchronized and duplicated in three locations.

3.1.5 Each storage stack in one site shall have at least 480 Tb storage space.

3.1.6 The system shall manage the acquisition of digital images/video in a policies-
compliant manner, to a system that can handle images, audio, and video.

3.1.7 System shall maintain a complete chain of evidence with intricate detail tracking
yet the system is fully customizable to the needs of the Metro police department.

3.1.8 System shall able to do acquisition and distribution of digital photos, digital
video, and digital audio without per-user licensing fees.

3.1.9 System shall be a complete “turnkey” system, including both hardware and
software, for digital imaging, audio and video acquisition, enhancement and media
storage/retrieval.

3.1.10 System shall be able to generate non-proprietary file formats which allow
simple, seamless integration with other database applications.

3.1.11 System shall ensure that users will have no loss of data, and will not have to pay
for data conversion should it migrate to or add a different management program.

3.1.12 System shall have the capability to acquire information/evidence from the
field and wirelessly transmit encrypted data stream to the station.

3.1.13 System shall have the capability to view assets/information/evidence from the
field on Patrol MDCs, tablets, or smartphones.

3.1.14 System shall support Secure Silos to enable Specialized Units to maintain
their own evidence and Administrators (e.g., Multi-Agency Task Forces, etc.).

3.1.15 System shall support controlled distribution of assets to 1000s of users with
100s concurrent users at multiple sites or Agencies using existing network
infrastructure.
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3.1.16 System must be easy to use eliminating user training while being extremely
powerful for Administrative options in a production environment

3.1.17 System upgrades should not modify existing software user interfaces to
eliminate the need for additional training

3.1.18 Additional Requirements — Security and Standards

A. Ultra-high security requirements requiring encrypted transport and impenetrable
virus protection

B. Must maintain comprehensive log, audit trail, and chain of custody

C. System must track all changes to user permissions and system configuration in a log

D. Direct support and a high level of automation for many output devices including
printers, DVD authoring systems, and AFIS

E. System must have options for watermarking of photos and video for viewing,
printing, and distribution, including to DVD, screen, or email (non-evidentiary)

F.  System must have the ability to encrypt assets output to DVD or email

G. System must automatically generate working copies of information/evidence to
reduce network traffic, permit viewing without specialized software while
maintaining original evidence for comparative analysis and Discovery

H. Manage forensic enhancement history and support audit trail with automatic
reimport to maintain chain of custody for evidence
I. Capability for bi-directional integration with CAD, RMS, LIMS, Property, or other databases
J.  Compatible with industry standard hardware, virtual O/S, file formats, and databases
K. Software, Server O/S, and storage must meet all industry standards and
guidelines, past, present, and future, such as CJIS, SWGIT, SCAP, 28-CFR,
eDiscovery, and others

3.2 Task 1 — System Procurement

After detailed studies of the DIMS system, WMATA has compared its functions and performance
against our user needs and requirements in functions, performance and availability. As results,
hardware, software, system architecture, documentation, and scope of services have been
identified and put into the following scope of work to procure.

A. The offeror shall provide a turn-key solution with a video evidence management
system including necessary hardware, software, labor in installation and
configuration, training, and operations/maintenance supports (five years).

B. The offeror shall collect the user requirements and customize the system to
satisfy the requirements for both MTPD and Bus users.
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C. (New Computer Hardware) The offeror shall provide eight (8) digital
acquisition/enhancement workstations that are fully loaded with client software. The
workstations shall meet the following specifications and accessories as minimum:

a. Quad-core Intel i7 processor.

64 Gb Ram with enhanced graphics processor unit.

32 mode high performance multi-function reader USB 3

22" LCD high-definition and high resolution display with speakers

MS Windows 10, 64 bit. Windows 7.0 or lower are not recommended.

DIMS external subsystem with controller 1.0TB USB 3 black and 1.0Tb internal HDD

Dual 22" LCD high definition and 1080pplays on Ergotron.

Double layer DVD writer with DIMS writer module.

D. (New accessories for existing computer) The offeror shall supply the following
hardware components to equipment twelve (12) additional workstations in use in
WMATA.

a. (12) DIMS external subsystem with controller 2.0TB USB 3 black.
b. (12) 32 mode high performance multifunction reader USB 3.

E. (Software) The offeror shall supply the following software licenses to equipment total twenty
(20) workstations out of which eight (8) are new workstations specified in section 3.B and
twelve
(12) Workstations currently in use in WMATA.

a. DIMS 2 Core Software with Linear 64-Bit image encryption
authentication/validation module.

DIMS RAW Image File Decoder s

DIMS Core Browser Module (Unlimited user license)

DIMS Audio Acquisition Module

DIMS Digital Video Acquisition Module

DIMS Proprietary File Format Acquisition Module

DIMS Software Strategic Customer Upgrade Program
F. (Software) The Offeror shall supply software Five (5) licenses)) for DIMS Live Lab
Command Console Module with full functions. The module shall be installed at the
computer designated by WMATA.
G. (Software) The Offeror shall supply software (two (2) licenses)) for DIMS AFIS Export
Module with 1:1 calibration.

Smroo0 o
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H. (Software) The Offeror shall supply one (1) software license for DIMS Photoshop
Export with Advanced Audit Tracking.

I. DIMS Lab Solutions: The Offeror shall provide a DIMS Lab Solutions module with
full functions as follows:

a. (Software) The Offeror shall supply a full function DIMS Advanced User
Management Module for user access control and management.

b. (Software) The Offeror shall supply a full function DIMS Advanced Print
Ordering Module for CD/DVD ordering and its management.

c. (Software) The Offeror shall supply DIMS ImageServer RMS Integration Module
with multi-user multi-station license. This module provides DIMS/RMS
integration interface that enabling data exchange with police dispatch software
system.
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J.  (ImageServer Network Components) The Offeror shall supply Network Controller
10/100/1000 intelligent (Cisco) and Integration and Configuration for network protocol.
K. The Offeror shall supply and install DIMS ImageServer VM Browser Interface software with full
functions enabled.
L. The Offeror shall supply and install DIMS database case management decoding
image server VM.
M. The Offeror shall supply one LS-6200XR-P3 DIMS Database Case Management
ImageServer (Rack mounted with 480 TB capacity) with the following components:
a. Four (4) vSTAC Watch — 120 TB (12x10TB HDD), Single 10 Core CPU, E5-
2640v4, 750W PSU.
b. DIMS ImageServer O/S FailSafe
. DIMS ServerSync online real-time redundant server software
d. DIMS extended dynamic volume allocation array module.
N. The Offeror shall supply one LS-660XR-P3FS DIMS FailSafe Redundant Network
Solution (Rack mounted with 480 TB capacity) with the following components:
a. Four (4) vSTAC Watch — 120 TB (12x10TB HDD), Single 10 Core CPU, E5-
2640v4, 750W PSU.
. DIMS ImageServer O/S FailSafe
c. DIMS ServerSync online real-time redundant server software
d. DIMS extended dynamic volume allocation array module.

0. The Offeror shall supply one LS-6200XR-P3FS DIMS FailSafe ImageServer 3rd
Repository (Rack mounted with 480 TB capacity) with the following components:
a. Four (4) vSTAC Watch — 120 TB (12x10TB HDD), Single 10 Core CPU, E5-
2640v4, 750W PSU.
DIMS ImageServer O/S FailSafe
. DIMS ServerSync online real-time redundant server software
d. DIMS extended dynamic volume allocation array module.

P. (Hardware/software solution) The Offeror shall supply, install, configure and test two
(2) sets of Digital Information Management System Output Solution package that
include:

a. DIMS integrated Blue-Ray authoring server solution with 150 disc capacity.
b. Consumables and media for Everest 400/600 Printer
c. DIMS integration software and configuration for disk authoring solutions.

Q. (Installation Services) The Offeror shall install, integrate, configure, calibrate and test
the DIMS system to demonstrate and validate the functional features as advised to
satisfy user requirements.

R. (Documentation Deliverables) The Offeror shall provide the following documentation to
WMATA.

Installation Manual

Operations and Maintenance Manual

System Administrations Manual

System Acceptance Test Descriptions/Procedures

oo oo
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Other documents that elaborate detailed procedures in system integration,
calibration, troubleshooting procedures, database maintenance procedures, and
System deployment/as-built architecture.

Documents coming with the Commercial Off the Shelf Products (COTS) for all
systems and subsystems.

S. (Training) The Offeror shall provide the following training and support during the
contract period of five (5) years.

a.

b.

d.

Within 30 days after acceptance, the contractor shall provide three (3) Days of on-site
training, per the needs of WMATA, that includes

i. Training classes (end user training)

ii. Train the trainer

iii. System administrator’s training.

iv. Vendor provided training materials
Unlimited on-line and telephone supports to answer questions about the use
of the system functions during normal working hours Eastern Time 8 am to 5
pm.
Remote training: After initial on-site training, the vendor shall provide
unlimited remote training for train the trainer, administrator and end user
training at no cost. The training sessions can be scheduled in advance.
Technical services for installation and configuration of (PiVot3) vStack servers.

T. (Warranty, Maintenance and Technical Supports) The Offeror shall provide 5-year
warranty, maintenance and technical supports for DIMS (turn-key) system starting from
the date of the acceptance. The warranty, maintenance and support include the following
items both hardware and software of the system.

a.

b.

o

The warranty shall cover both parts and labor that are needed to repair the
system to make it back to normal operational condition.

The contractor shall provide level of service agreement for evaluation as part
of the proposal submission.

The maintenance shall include unlimited remote services including telephone services.
The contractor shall do regular system maintenance, both hardware and
software, to make the system in normal operational condition.

The contractor shall notify and send WMATA software/firmware
updates/upgrades, patches, and rollups when they become available.

The contractor shall provide instructions to WMATA to perform system
upgrades and patches.

The contractor shall install the upgrades/patches if WMATA requests. It

shall troubleshoot problems when they occur during and after
upgrades/repairs.

In case of severe problems, the contractor shall come on site to WMATA
recover the system.

The contractor shall keep track of problem reports during the warranty period
and submit the report upon requests.

The contractor shall provide hardware and software maintenance agreement
for WMATA to approve.
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U. (Shipping and Handling) The Offeror shall be responsible for shipping the overall
system to WMATA for installation.
3.2 Task 2 — System Installation, configuration, testing, and training.

A. The contractor shall install the system, including both hardware and software, in
WMATA at designated locations. The installation shall be completed in 90 days after
notice to proceed.

B. The contractor shall be responsible for leading the installation and coordinate with
WMATA personnel to make the system installation fit in the IT environment in
WMATA.

C. The contractor shall configure the software, including both operating systems and
application software, database, and any applicable third party software, to satisfy
WMATA's user needs or requirements.

D. The contractor shall provide a test document to WMATA for approval before testing.
The test document shall include sufficient application scenarios that cover major day
to day activities conducted in Metro police department.

3.3 Disaster Recovery
A. The contractor shall develop a disaster recovery procedure for WMATA the system.
3.4 DocumentDeliverables

A. The contractor shall deliver all documents companioned with systems that include
both hardware and software manuals, procedures, reports, training materials,
presentations, and best practices.

B. The contractor shall provide customized procedures such as startup and shut down
systems, developers’ manuals, operations and maintenance manuals,
troubleshooting guide, administrators’ manuals.

4 High-Level Business/Operational Requirements

4.1

A.

B.

C.

4.2

A.

4.2.1

Access Control
Vendor shall implement/integrate Active Directory in DIMS with WMATA's Active
Directory Domain Services to manage identification and authentication.
The DIMS software shall provide system administers with tools to manage users, user
groups, access privilege, and authorize user accessibility.
The software shall log user access activities for auditing and accountability.

Personally Identifiable Information (PII) Protection
Except from civil or criminal investigations, the vendor software shall not be used to
collect and disclose personally identifiable information (PII) in accordance with US
Privacy laws.

Invasion of Privacy Exposure
Except from civil or criminal investigations, the vendor software shall not be used to
invade privacy in accordance with US Privacy laws.
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4.3 Procedural Requirements
N/A

4.4 Data Sharing

Video evidences, depending on the application needs, can be shared via providing courts with
video access to the specific evidence in DIMS.

4.5 ITRequirements

This section describes the technical requirements for delivering the solution into the
WMATA IT environment.

4.5.1 Security Requirements

Cyber security is the body of technologies, processes and practices designed to protect
networks, computers, programs and data from attack, damage or unauthorized access and
that appropriate protection measures applied are commensurate with the risks (i.e.,
consequences and their probability) of loss, misuse, or unauthorized access to or
moadification of information. All Information systems which are defined as a set of
information resources organized for the collection, storage, processing, maintenance, use
sharing, dissemination, disposition, display, or transmission of information must have proper
cyber security countermeasures engineered into the overall system design.

This section describes the pre- and post-contract requirements for the vendor.

451.1 Secure Architecture
Post contract award, the Vendor shall document its secure network architecture where the

higher- security zones originate communication to less-secure zones in collaboration with
WMATA stakeholders

Post contract award, the Vendor shall provide and document the design for all
communication paths between networks of different security zones.

Post contract award, the Vendor shall verify and document that disconnection points
are established between the network partitions and provide the methods to isolate
subnets to continue limited operations.

Post contract award, the Vendor shall provide and document tailored filtering and monitoring
rule recommendations for all security zones and alarms for unexpected traffic.

Post contract award, the Vendor shall define all sources and destinations with enforced
communication origination even during restart conditions between security zones.
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4512 Vulnerability Management

Vulnerability Management is the cyclical practice of identifying, classifying, remediating, and
mitigating vulnerabilities. The expected result is to reduce the time and money spent dealing
with vulnerabilities and exploitation of those vulnerabilities. Proactively managing vulnerabilities
of systems will reduce or eliminate the potential for exploitation and involve considerably less
time and effort than responding after an exploitation has occurred.

Vulnerability Management encompasses two primary activities:
1. System Hardening

The Vendor shall implement and document mandatory configuration settings for
information technology products employed that reflect the most restrictive mode
consistent with operational requirements.

The Vendor shall implement cyber security best practices for any information system
that does not have a documented Center for Internet Security benchmark available.
Best practices include but are not limited to practices published by the Department of
Homeland Security, National Institute of Standards & Technology, Vendor Security
Guides and Industrial Control organizations with an established cyber security
program.

The Vendor shall provide a vulnerability matrix that denotes required deviation
from the Center for Internet Security benchmark requirements for WMATA Metro
IT Security acceptance.

2. Sustainability & Supportability

Post-contract award, the Vendor shall provide documentation detailing all applications,
utilities, system services, scripts, configuration files, databases, and all other software
required and the appropriate configurations, including revisions and/or patch levels for
each of the computer systems associated with the control system.

The Vendor shall provide a listing of services required for any computer system
running control system applications or required to interface to the control system
applications. The listing shall include all ports and services required for normal
operation as well as any other ports and services required for emergency operation.
The listing shall also include an explanation or cross reference to justify why each
service is necessary for operation.

The Vendor shall verify and provide documentation that all services are patched to current status.
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The Vendor shall provide, within a pre-negotiated period, appropriate software and service
updates and/or workarounds to mitigate all vulnerabilities associated with the product and to
maintain the established level of system security for the life of this contract vehicle.

The Vendor shall identify and remove and/or disable all software components that are not
required for the operation and maintenance of the control system prior to deployment.

The Vendor will identify and provide 3rd party software that is of the most recent and or
supported version by the system or application manufacturer

The Vendor shall provide documentation on what is removed and/or disabled. The software
to be removed and/or disabled shall include, but is not limited to:

Device drivers for network devices not delivered
Messaging services
Servers or clients for unused Internet services

Software compilers in all user workstations and servers except for development
workstations and servers

4.5.2 Integration Requirements

A. Where applicable, the Vendor shall submit an integration plan if DIMS have data
exchange with any 3rd party system.

B. The vendor shall submit a document that describes the application data in
database, approaches of data access, report generation, and data log that
shows records or data access and system health information.

4.5.3 Transition Strategy

NA

4.5.4 DataMigration

NA

455 |Infrastructure Environment

WMATA's IT infrastructure spans across two on premise data centers and a colocation hosting
site within Metropolitan area. The primary premise data center is at Jackson Graham Building
(JGB) at 600 5th Street NW, Washington, DC 20001 and the secondary site is at Carmen
Turner Facility (CTF), 3500 Pennsylvania Drive, Hyattsville, Maryland 20785. All data centers
are fully operational and monitored on 24x7x365 basis.

The Offeror’s proposed solution shall account for this constraint.
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4.5.5.1 Server Hosting Platform

What types of server technology (virtual, Windows, Linux, AlX, etc.) are required to support the
proposed solution? Virtualization Technology currently being used at WMATA

Platform VMware vSphere 5.5 or higher

Storage Storage Area Network (SAN)

Network Connection | 10G Ethernet.

4.5.5.2 Operating Environment

WMATA has standardized on a Microsoft and Linux operating environment, as delineated
in the following table.

Server Windows Server 2008 R2 Standard or higher (64
bit)

Windows Server 2008 R2 Enterprise or higher (64
bit)

Windows Server 2012 R2 Standard or higher (64
Windows Server 2012 R2 Datacenter or higher (64
bit)
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Linux Red Hat Enterprise 6 or higher (64 bit)

Desktop | Windows 7

Microsoft Office 2013 Professional Plus
Microsoft Office 365

Microsoft Skype for Business

Browser | Internet Explorer 11.0 or above

WMATA is planning to upgrade the desktop OS to Windows 10 in near future.

4.5.5.3Enterprise Data Storage and Retention

A.
B.
C.

4.5.5.4

4.5.5.5
A.

B.

C.

Automatic failover and failback functions shall be in place and tested and accepted.
The availability of the system shall be at 99.9%.

The system shall support data retention for both permeant data records and
temporary data records up to fifteen (15) years.

The Vendor shall provide documentation, scripts, or tools for database
maintenance and management.

The Vendor shall supply a system that work with body worn cameras that

include both hardware and software to support data acquisition, storage,
management, retrieve, and transition.

Active Directory
The Vendor shall implement/integrate the DIMS system with WMATA'’s
Active Directory Environment.
The system shall support both Single Sign On (SSN) and the option of not using this
SSO feature.

Monitoring and Alert Management
The Vendor shall deliver a solution that enable WMATA to monitor the
systems health information.
The monitoring function shall be configured to send notices via emails to
maintenance personnel.
The System Administrator shall be enabled to configure the system monitoring function.

45.5.6 Disaster Recovery (DR) and High Availability (HA) Requirements

The proposed solution must meet 24x7 availability, and the Offeror must clearly
indicate any assumptions and/or requirements for the DR/HA solution to work in
WMATA'’s environment.

A.

The Vendor shall provide a system with redundant head end servers and
database servers.
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Both primary and secondary head end server and database server can provide
full functions and perform independently.

Automatic failover and failback function shall be built to support high availability.
D. The Vendor shall develop a disaster recovery plan specific to the system
deployed in WMATA environment after the contract is warded.

The Disaster Recovery Plan shall be tested and accepted by WMATA.

All documents, data files, media, tools, and software scripts that are used to
support DR shall be delivered to WMATA as a self-contained package.

0

mom

4.5.5.7 Enterprise Backup Environment and Retention Plan
A. The Vendor shall provide documentation to support WMATA'’s development of
data backup and retention.

4.5.5.8 Endpoint Environment Compliance and Configuration Management
(Patching)

WMATA ESS group will be responsible for security updates and compliances after the
DIMS system is accepted.

4.5.6 System Administration
A. WMATA will be responsible for system administration. The Vendor shall
enable the system administration’s functions and tools for WMATA to
manage the system.
B. The system shall enable WMATA administrators to perform user access control
functions.

5 Project/Procurement Deliverables

A. The Vendor shall supply the deliverables elaborated in Section 3.

B. The Vendor shall provide a deliverable list to WMATA that summarizes
hardware, software, documentation, 3 party hardware and software, licenses,
and all artifacts associated with the COTS turn-key system.

C. The Vendor shall deliver the following customized documents in 120 days after notice
to proceed:

a. A disaster recovery plan after the system is installed.
b. Database backup plan

D. The Vendor shall deliver all operations and maintenance (O&M) manuals
related to the DIMS system and its related hardware and software.

. The vendor shall supply a demo video in how to use the DIMS system.

F. The Vendor shall submit a system implementation plan for WMATA to
review and provide necessary support such as IP addresses, port
assignment, etc.
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G. The Vendor shall submit an acceptance test plan for WMATA to review
and approve before testing. The test plan shall test sufficient functions
and administrative functions to convince WMATA that the system is
operations ready once the tests pass.

6 User Training

WMATA requires training and documentation that enables WMATA to establish
an organizational training plan which includes both end user training and train
the trainer.

A. The Vendor shall provide consulting supports and recommendations when
WMATA develops a training program.

B. For the trainings that WMATA purchased, the Vendor shall provide training
materials to WMATA per the subjects that are recommended by Vendor
and/or requested by WMATA.

7 Location
The work for this RFP will be performed at WMATA'’s Security Operations Control

Center in 3421 Pennsy Drive in Landover, Maryland. The address of the location is:

Washington Metropolitan Area Transit Authority (WMATA)

Security Operations Control Center (SOCC)
3421 Pennsy Drive

Landover, MD 20785
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APPENDIX C —SMALL BUSINESS LOCAL PREFERENCE PROGRAM

(SBLPP) — (NOT APPLICABLE)
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COMBINED GLOSSARY OF DEFINITIONS

As used throughout this Contract, except to the extent otherwise expressly specified, the
following terms shall have the meanings set forth below:

Acceptance: Acknowledgment by the Authority that the supplies, services, or other work conform to
the applicable contract requirements.

Acceptance Period: The number of days available to the Authority to award a Contract pursuant to
this solicitation, during which period offerors may not withdraw their offers.

Amendment: Written instructions issued prior to the date set for receipt of proposals or Best and
Final Offers to clarify, revise, add or delete requirements of the Request for Proposals.

Approved equal: An item approved by WMATA as equivalent to a brand name item originally
specified.

Authority or WMATA or Metro: The Washington Metropolitan Area Transit Authority, created
effective February 20, 1967, by Interstate Compact by and between Maryland, Virginia and the
District of Columbia pursuant to Public Law 89-774, approved November 6, 1966.

Best and Final Offers: A revision to the initial proposal submitted at the Contracting Officer's
request, generally following discussions, upon review of which the Authority will render a
determination as to the successful offeror for purposes of Contract award.

Board of Directors: The Board of Directors of the Washington Metropolitan Area Transit Authority.

Brand name: ldentification of an item that is produced or controlled by one or more entities,
including trademarks, manufacturer names, or model names or humbers that are associated with a
manufacturer.

Breach: An unexcused and unjustifiable failure or refusal of a party to satisfy one or terms of the
Contract which, if material, shall constitute a basis for potential default.

Change or Change Order: A written alteration issued, upon agreement of both parties or
unilaterally by the Authority, to modify or amend the Contract, generally directing changes to the
Scope of Work and/or Contract terms.

Claim: A written demand or assertion by the Contractor seeking, as a legal right, the payment of
money, adjustment or interpretation of Contract terms, or other relief, arising under or relating to this
Contract.

Clarifications: Exchanges between the Authority and one or more offerors of a limited nature,
whereby offerors may be given the opportunity to clarify certain aspects of their proposals or to
resolve minor irregularities, informalities or clerical errors.

Competitive Range: Those initial proposals that are determined by the Authority to have a
reasonable chance of being selected for award and that may be selected for additional negotiations
or discussions to the extent deemed appropriate by the Contracting Officer. Proposals not in the
competitive range are given no further consideration. For low price, technically acceptable awards,
“competitive range” means all proposals that are technically acceptable.
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Constructive Change: An act or omission by the Authority that, although not identified as a
Change Order, does in fact cause a change to the Contract.

Contract or Agreement: The written agreement executed between the Authority and the Contractor
awarded pursuant to this Solicitation.

Contract Administrator: the Authority’s representative designated to serve as its primary point of
contact for pre-award activities relating to the solicitation as well as such post-award activities as are
set forth in this Contract.

Contracting Officer: An employee with authority duly delegated from the powers of the Chief
Procurement Officer to legally bind the Authority by signing a Contractual instrument. The
Contracting Officer is the Authority’'s primary point of contact for pre-award administration,
modifications above the limits of the Contracting Officer's Representative, and final settlement.

Contracting Officer Representative: The person to whom the Contracting Officer delegates the
authority and responsibility for post award administration of the Contract. The Contracting Officer's
Representative is the Authority’s primary point of contact with its Contractor.

Contractor: The individual, partnership, firm, corporation, or other business entity that is
Contractually obligated to the Authority to furnish, through itself or others, the supplies, services
and/or construction services described in this Contract, including all incidentals that are necessary to
complete the work in accordance with this Contract.

Contract Price: The amount payable to the Contractor under the terms and conditions of this
Contract based on lump sum prices, unit prices, fixed prices, or combination thereof, with any
adjustments made in accordance with this Contract.

Data: Recorded information, regardless of form or the media on which it may be recorded, including
technical data and computer software.

Day: Calendar day, except where the term business day, work day or like term is used.

Designer: The individual, partnership, firm, corporation or other business entity that is either the
Contractor, or employed or retained by the Contractor, to manage and perform the design services
for this Contract.

Disadvantaged Business Enterprise (DBE): A for-profit small business concern that has been
certified by the Authority to be at least fifty-one percent (51%) owned by one (1) or more individuals
who are both socially and economically disadvantaged or, in the case of a corporation, in which fifty
one percent (51%) of the stock is owned by one (1) or more individuals, and whose management
and daily business operations are controlled by one (1) or more of the socially and economically
disadvantaged individuals who own it.

Descriptive literature: Information provided by an offeror, such as cuts, illustrations, drawings, and
brochures that shows a product's characteristics or construction of a product or explains its
operation. The term includes only that information needed to evaluate the acceptability of the
product and excludes other information for operating or maintaining the product.

Directed, ordered, designated, prescribed or words of like importance: Shall be understood
that the direction, requirement, order, designation or prescription of the Contracting Officer is
intended and similarly the words approved, acceptable, satisfactory or words of like import shall
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mean approved by, or acceptable to, or satisfactory to the Contracting Officer, unless otherwise
expressly stated.

Discussions: Negotiations or exchanges relating to the solicitation between an offeror and the
Authority that may occur after receipt of proposals (generally after establishment of the competitive
range) and before award, that may, at the Contracting Officer’s discretion, result in the offeror being
allowed to revise its proposal or to be followed by the Contracting Officer's request for receipt of Best
and Final Offers (BAFOs).

Evaluation Criteria: Those factors to be considered by the Authority, in determining the successful
proposal.

Explanation: Additional information or clarification provided by an Authority representative to one (1)
or more prospective offerors in response to an inquiry relating to the solicitation, that will be binding
upon the Authority, only to the extent specified in this Contract.

Equivalent: Of equal or better quality and/or performance to that specified in this Contract as
determined by the Authority.

Final Acceptance: Final acceptance of the work occurs when the work is fully, completely, and
finally accomplished in strict compliance with the Contract to the satisfaction of the Authority.

Final Payment: The last payment to the Contractor for work performed under this Contract.

Force Majeure: An unforeseen event or circumstance, beyond the control of, and not occasioned by
the fault or neglect of, the Contractor or the Authority, that gives rise to a delay in the progress or
completion of the Contract, including, without limitation, acts of God, acts of war or insurrection,
unusually severe weather, fires, floods, strikes, freight embargoes or other events or circumstances
of like nature.

FTA: Federal Transit Administration, an agency within the United States Department of
Transportation that provides financial and technical assistance to local public transit agencies.

Government: The Government of the United States of America.
Industry Standards: Drawings, documents, and specifications or portions thereof published by

industry organizations. Industry Standards are not part of the Contract unless specifically listed in the
Statement of Work.
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Legal Requirements: All Federal, State and local laws, ordinances, rules, orders, decrees, and
regulatory requirements such as: building codes, mechanical codes, electrical codes, fire codes,
Americans with Disabilities Act Accessibility Guidelines (ADAAG), and other regulations of any
government or quasi-government entity that are applicable to this Contract.

Milestone: A specified date in this Contract by which the Contractor is required to complete a
designated portion or segment of the work.

Minor Irregularity: A variation from the solicitation contained in a proposal that does not affect the
price or other material term of the Contract and does not confer a competitive advantage or benefit
not enjoyed by other offerors or adversely impact the Authority’s interests.

Notice to Proceed: Written notice issued by the Authority establishing the date on which the
Contractor may commence work and directing the Contractor to proceed with all or a portion of the
work.

Offeror: A party submitting a proposal in response to this solicitation.

Option: A unilateral right in the Contract by which, for a specified time, the Authority may elect to
purchase, at a predetermined price, additional supplies, services and/or work called for by the
Contract or to extend the term of the Contract.

Organizational conflict of interest: A circumstance in which, because of other activities or
relationships , a person, corporation or other business entity is unable or potentially unable to render
impartial assistance or advice to the Authority, or its objectivity in performing the Contract is or
might be otherwise impaired, or it has an unfair competitive advantage.

Period of Performance: The time allotted in this Contract for completion of the work. The period of
performance begins upon the effective date of Contract execution and ends on the last date for
complete performance of the final option. The period of performance incorporates the milestones
established for the Contract.

Pre-award Survey: An evaluation of a prospective Contractor’s capability to perform a proposed
Contract, including an assessment of matters relating to its responsibility.

Product Data: Information furnished by the Contractor to describe materials used for some portion
of the work, such as written or printed descriptions, illustrations, standard schedules, performance
charts, instructions, brochures, and diagrams.

Proposal: A submission by an offeror to the solicitation that, if accepted by the Authority, would bind
the offeror to perform the resultant Contract.

Records: Books, documents, accounting procedures and practices, and other data, regardless of
type and regardless of whether such items are in written form, in the form of computer data, or in any
other form.

Revision: A change to a proposal made by an offeror, at the request of or as allowed by the
Contract Administrator or Contracting Officer, often as a result of discussions. Best and Final Offers
are one form of revision.

Safety Sensitive: FTA regulations at 49 C.F.R. § 655.4 define “safety sensitive functions” as any of
the following duties when performed by WMATA as a grant recipient, or any of its contractors: (a)
Operating a revenue service vehicle, including when it is not in revenue service; (b) Operating a
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nonrevenue service vehicle, when required to be operated by the holder of a commercial driver's
license (CDL); (c) Controlling dispatch or movement of a revenue service vehicle; (d) Maintaining
(including repairs, overhaul and rebuilding) a revenue service vehicle or equipment used in revenue
service; and (e) Carrying a firearm for security purposes. WMATA'’s definition of safety sensitive
functions extends beyond FTA’s requirements and includes (f) Employees and contractors who
maintain escalators and elevators (including repairs, overhauls and rebuilding) and (g) Station
managers.

Services: The performance of work by a person or legal entity under contract with the Authority,
including without limitation: maintenance; overhaul; repair; servicing; rehabilitation; salvage;
modernization or modification of supplies, systems or equipment; routing, recurring maintenance of
real property; housekeeping; operation of Authority-owned equipment, faciliies and systems;
communication services; Architect-Engineering services; professional and consulting services; and
transportation and related services.

Small Business Enterprise Set-Aside: Competitive procurement(s), less than $500,000,
exclusively for SBE certified bidders/proposers.

Supplies: The end item(s) required to be furnished by the Contractor in fulfillment of its obligation
under this Contract as well as any and all related services and required performance.

Statement of Work (SOW): The portion of this Contract or Request for Proposals that describes
specifically what is to be done by the Contractor. It may include specifications, performance
outcomes, dates and time of performance, quality requirements, etc.

Solicitation: This Request for Proposals (RFP).

Shop Drawings: Fabrication, erection, layout, setting, schematic, and installation drawings that the
Contractor prepared for permanent structures, equipment, and systems that it designed to comply
with this Contract.

Similar: Generally the same, but not necessarily identical. Details will be worked out regarding
location and relation to other parts of the work.

Site: The areas that are occupied by or used by the Contractor and subcontractors during
performance of this Contract.

Small Business Enterprise (SBE): A for profit small business concern that has been certified by
the Authority to be at least fifty-one percent (51%) owned by one (1) or more individuals who are
economically disadvantaged.

Small Business & Local Preference Program: Board mandated small business contracting
program for WMATA funded contracts with firm(s) located in the District of Columbia, Maryland or
Virginia.

Subcontract: An agreement between the Contractor and another party, or between other
subcontractors at any tier, to perform a portion of this Contract through the acquisition of specified
supplies, materials, equipment or services.

Subcontractor: An individual, firm, partnership, or corporation that has a contractual obligation with
the Contractor or other subcontractors or suppliers.
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Submittal: Written or graphic document or samples prepared for the work by the Contractor or a
subcontractor or supplier and submitted to the Authority by the Contractor, including shop drawings,
product data, samples, certificates, schedules of material, or other data.

Substantial Completion: Work or a portion thereof that has progressed to the point where it is
sufficiently complete in accordance with the Contract (including receipt of test and inspection
reports) so that it can be utilized for the purpose for which it is intended, and only incidental work
remains for physical completion in accordance with the Contract.

Substitution: An item offered by the Contractor of significant difference in material, equipment, or
configuration, which functionally meets the requirements of the Contract, but is submitted in lieu of
item specified therein.

Supplier: A subcontractor who is a manufacturer, fabricator, supplier, distributor, or vendor.

Utility: A public and/or private facility or installation, other than WMATA's facility, that relates to (1)
the conveyance and supply of water, sewage, gas, chemicals, steam, petroleum products, and other
piped installations, or (2) electrical energy, telephone, radio, television, and cellular or wireless
communications.

Utility Standards: Drawings and specifications for utilities published or issued by municipalities or
utility companies.

WMATA Safety Manual: A compilation of the appropriate safety and reporting requirements for the
project as specified in the Contract.

WMATA Safety and Security Certification Program Plan: A compilation of the appropriate system
safety and security certification requirements for the Contract.

Work: All of the services of any kind, as well as any and all goods, supplies, equipment, labor, and
material, of any type and nature to be furnished and/or performed pursuant to a Contract such as to
accomplish the Contract’s stated objectives in a timely and fully satisfactory manner.
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	COmbined Glossary of Definitions
	Acceptance Period: The number of days available to the Authority to award a Contract pursuant to this solicitation, during which period offerors may not withdraw their offers.
	Board of Directors:  The Board of Directors of the Washington Metropolitan Area Transit Authority.
	Claim: A written demand or assertion by the Contractor seeking, as a legal right, the payment of money, adjustment or interpretation of Contract terms, or other relief, arising under or relating to this Contract.
	Contract or Agreement: The written agreement executed between the Authority and the Contractor awarded pursuant to this Solicitation.
	Day: Calendar day, except where the term business day, work day or like term is used.
	Designer: The individual, partnership, firm, corporation or other business entity that is either the Contractor, or employed or retained by the Contractor, to manage and perform the design services for this Contract.
	Final Payment: The last payment to the Contractor for work performed under this Contract.
	Government:  The Government of the United States of America.
	Industry Standards: Drawings, documents, and specifications or portions thereof published by industry organizations. Industry Standards are not part of the Contract unless specifically listed in the Statement of Work.
	Legal Requirements: All Federal, State and local laws, ordinances, rules, orders, decrees, and regulatory requirements such as: building codes, mechanical codes, electrical codes, fire codes, Americans with Disabilities Act Accessibility Guidelines (A...
	Milestone: A specified date in this Contract by which the Contractor is required to complete a designated portion or segment of the work.
	Minor Irregularity:  A variation from the solicitation contained in a proposal that does not affect the price or other material term of the Contract and does not confer a competitive advantage or benefit not enjoyed by other offerors or adversely impa...
	Notice to Proceed: Written notice issued by the Authority establishing the date on which the Contractor may commence work and directing the Contractor to proceed with all or a portion of the work.
	Option: A unilateral right in the Contract by which, for a specified time, the Authority may elect to purchase, at a predetermined price, additional supplies, services and/or work called for by the Contract or to extend the term of the Contract.
	Period of Performance: The time allotted in this Contract for completion of the work. The period of performance begins upon the effective date of Contract execution and ends on the last date for complete performance of the final option. The period of ...
	Records: Books, documents, accounting procedures and practices, and other data, regardless of type and regardless of whether such items are in written form, in the form of computer data, or in any other form.
	Supplier: A subcontractor who is a manufacturer, fabricator, supplier, distributor, or vendor.
	Utility: A public and/or private facility or installation, other than  WMATA’s facility, that  relates to (1) the conveyance and supply of water, sewage, gas, chemicals, steam, petroleum products, and other piped installations, or (2) electrical energ...
	Utility Standards: Drawings and specifications for utilities published or issued by municipalities or utility companies.
	WMATA Safety Manual: A compilation of the appropriate safety and reporting requirements for the project as specified in the Contract.
	WMATA Safety and Security Certification Program Plan: A compilation of the appropriate system safety and security certification requirements for the Contract.


