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DIRECTIONS FOR SUBMITTING OFFERS 

 
 

1. Read and comply with the Solicitation Instructions.   
   
2. Please submit the entire proposal in One (1) USB flash drive and Two (2) hard copies 

(original plus 1). Envelopes containing the Price Proposal and Solicitation, Offer & Award 
form in Volume I, Technical Proposal and Submittals in Volume II, and Contractual 
Submittals in Volume III. Each volume must be separately marked and addressed to:  

 
 

WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
600 5th Street, NW 

Washington, DC  20001 
Room 3C-02 
Attn: Rod So  

REF: WMATA RFP CQ18145 
 
ALL ENVELOPES OR PACKAGES MUST BE SEPARATELY MARKED WITH SOLICITATION RFP 
NUMBER AS SPECIFIED HEREWITH. 
 
PROPOSAL SHALL BE TIMELY MAILED OR HAND DELIVERED TO REACH WMATA BEFORE 
2:00 P.M. (LOCAL TIME) Wednesday, May 9, 2018 ON THE DAY OF PROPOSAL CLOSING. 
 
FAILURE TO SUBMIT ANY PORTION OF THE WRITTEN REQUIREMENTS MAY CAUSE YOUR 
OFFER TO BE REJECTED AND NOT ELIGIBLE FOR AWARD.  
 
A PRE-PROPOSAL CONFERENCE WILL BE HELD AT 10:00 a.m., TUESDAY, April 24, 2018, AT 
5D-02 CONFERENCE ROOM, JACKSON GRAHAM BUILDING, 600 5th STREET, NW, 
WASHINGTON, DC  20001.  
 
QUESTIONS CONCERNING THIS REQUEST FOR PROPOSAL MAY BE DIRECTED NO LATER 
THAN CLOSE OF BUSINESS April 26, 2018 TO:  

 

Rod So 
Contract Administrator 
Email: rso@wmata.com 

 
 
 
 
 

mailto:rso@wmata.com
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NOTICE TO OFFERORS 
 
IN ORDER TO ENSURE THAT YOUR PROPOSAL COMPLIES WITH THE AUTHORITY’S 
PROCUREMENT REGULATIONS AND THAT IT WILL BE ACCEPTABLE TO THE AUTHORITY, 
THE PROPOSAL MUST BE COMPLETED & SUBMITTED AS SPECIFIED BELOW:  
 
 
 VOLUME I :  

 
o PRICE PROPOSALS (Must be completed and signed, see price schedule pages 6-10) 

 
o SOLICITATION, OFFER & AWARD FORM (Must be completed and signed. See page 4) 

 
 VOLUME II:  

 
o TECHNICAL PROPOSAL (refer to the submittal requirements in the Evaluation Criteria 

on pages 16-18 and the Scope of Work (See Technical Specifications on pages 96-101). 
 
 

 VOLUME III:  
 

o ACKNOWLEDGMENT OF AMENDMENTS (must be signed, see page 5 If any) 
    

o REPRESENTATIONS AND CERTIFICATIONS (Must be signed, see pages 25-31) 
 
o PRE-AWARD DATA FORM (Must be  completed, signed and submitted with all required 

Schedule attachments, see pages 33-33)  
 

o PROOF OF INSURANCE ELIGIBILITY -CERTIFICATE(s) OF INSURANCE (signed)  
 
FAILURE TO SUBMIT ANY PORTION OF THESE REQUIREMENTS AS SPECIFIED MAY CAUSE 
YOUR PROPOSAL TO BE CONSIDERED NONRESPONSIVE AND SUBSEQUENTLY 
REJECTED. 
 
PROPOSALS SHALL BE TIMELY MAILED OR HAND DELIVERED TO REACH WMATA BEFORE 
2:00 P.M. (LOCAL TIME) Wednesday, May 9, 2018 ON THE DAY OF PROPOSAL CLOSING 
 
Questions concerning this Request for Proposals may be directed to Rod So at Email: 
Rso@wmata.com no later than close of business on April 24, 2018.  
 

 
 
 

mailto:Rso@wmata.com
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NOTICE TO ALL VENDORS 

 
 
Please be advised that all vendors and contractors who do business with the Washington 
Metropolitan Area Transit Authority (WMATA) must register in the WMATA Vendor Registration 
System.  Registration is located at http://www.wmata.com 
New Vendor Registration. 
 
 
If you are a vendor or contractor and HAVE done business with WMATA in the past, please 
electronically request your company’s User ID and Password at http://www.wmata.com 
Forgot User Id/Password. 
 
Registered Vendor Benefits: 
 

 Visibility to WMATA contract administrators and/or purchasing agents during the purchasing 
decision period; 

 

 Visibility to other 17,500 registered vendors for possible business opportunities; 
 

 Opportunity to update online, company information such as an e-mail address or contact 
person on-line; 

 

 Ability to sign up for electronic payment option; and 
 

 Ability to electronically reset user id and password. 
 
 
Any questions regarding registration may be sent to clm@wmata.com. 
 
 
 

http://www.wmata.com/
http://www.wmata.com/
mailto:clm@wmata.com
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 

SOLICITATION, OFFER AND AWARD 
 
 

CONTRACT NO. SOLICITATION NO. DATE ISSUED ADDRESS OFFER TO OFFICE OF PROCUREMENT 

       CQ18145 
RFP 18145 

 April 12, 2018 
Office of Procurement 
600 Fifth Street NW 

Washington, DC 20001   ADVERTISED X NEGOTIATED 

  

SOLICITATION 
Submit sealed offer in one (1) USB flash drive and    TWO (2)     copies (original plus one) for furnishing the supplies or services in the schedules will be 

received at Authority until 2:00 P.M. (Local time) May 9, 2018.  
           (Hour)       (Date) 
 
All offers are subject to the following: 
1. The Solicitation Instructions that are attached. 
2. The Terms and Conditions that are attached. 
3. The Price Schedule included herein and/or attached hereto. 
4. Such other provisions, representations, certifications, and specifications, as are attached or incorporated herein by reference. 

 
Proposer’s E-mail       
 
Proposer’s Phone Number      Proposer’s Fax Number      
 

SCHEDULE 
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

 Total Price for Base plus Option Years (See 
Price Schedules) – Estimated 

 
 
 
   

  
 
         

$ 
 

            

 (Continued on the attached pages)     

 

DUN & BRADSTREET ID NUMBER:   

 

OFFEROR 
Name and 
Address 

(Street, city, 
county, state, 
and zip code) 

 Name and Title of Person Authorized to Sign Offer (Print or Type) 
 

Signature Offer Date 

  Check if remittance is different from above — enter such address in Schedule   
AWARD (To be completed by The Authority) 

ACCEPTANCE AND AWARD ARE HEREBY MADE FOR THE FOLLOWING ITEM(S): 
ITEM NO. QUANTITY UNIT UNIT PRICE 

 
  

 

 
 
 

 
 
 
 

 
 
 
 

 
The total amount of this award is $    
 
                      
       Name of Contracting Officer (Print of Type)           WASHINGTON METROPOLITAN TRANSIT AUTHORITY               AWARD DATE  
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WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 

 

SOLICITATION, OFFER AND AWARD 

 

CONTINUATION SHEET 
 
   
 
THE UNDERSIGNED ACKNOWLEDGES RECEIPT OF THE FOLLOWING AMENDMENTS 
 
TO SOLICITATION      RFP CQ18145 High Potential Training Program  
 
  Amendment Number                 Dated      
 
  Amendment Number      Dated      
 
  Amendment Number     Dated      
 
  Amendment Number      Dated      
 
  Amendment Number      Dated      
 
  Amendment Number      Dated      

 
 

Failure to acknowledge receipt of all amendments may render the offer unacceptable. 
 
 
 
 
 
 
 

_____________________________________ 

Authorized Signature 
 
       
Company Name 
 
       
Date 
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PRICE SCHEDULE SHEET 
 

Price Schedule Base Year 1 
Base Year 1 will include the course development, course delivery, and course materials. Base Year 1 shall 
have a period of performance of 365 days.  

 
Course Development: This shall be a one-time cost.  

 

Description Number of Hours to 
Complete All Six (6) 

Modules (A) 

Average Price  
Per Hour (B) 

EXTENDED PRICE 
= A x B  

Turnover in Number of 
WEEKS to Course Delivery  

Course 
Development  

    

Course Delivery:    
Description No. of 

Classes 
No. of Days 

(Total) for all 
Classes 

Average Price/Rate 
per DAY for the 
Course Delivery 

Extended Price 
for Course 

Delivery 

Comments 

Course 
Delivery  

6 
 

8.5  
 

$ 
 

$  

 
Course Assessment: 

Description Estimated 
No. of 

Participants/ 
Class 

Total 
Number of 

Assessments 

Average Price/Rate 
per Participant for 

the Course 
Assessment Materials 

Extended Price 
for Course 

Assessment 

Comments 

Course 
Assessment   

10 
 

5 
 

$ 
 

$  

 
 

Total Price (Course Development + Course Delivery + Course Materials) = $  

 
All rates shall be fully loaded, meaning that all direct and indirect costs are included, including profit, 
overhead, G&A, etc. All expenses, including, but not limited to photocopying shall be included. All 
estimates quantity are not a guarantee of the actual quantity to be required or ordered. There shall be no 
adjustment of unit price/rates for variation in quantities between the estimated quantities and the final 
quantities ordered. 

 
 
      
Authorized Name & Signature 
 
_______________________________                                               
Company Name         
 
 
_______________________________ 
Date 
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PRICE SCHEDULE SHEET 
Continuation 

 
Price Schedule for Option Year 1 

 Course Delivery:    
Description No. of 

Classes 
No. of Days 

(Total) for all 
Classes 

Average Price/Rate 
per DAY for the 
Course Delivery 

Extended Price 
for Course 

Delivery 

Comments 

Course 
Delivery  

6 
 

8.5  
 

$ 
 

$  

 
   Course Assessment: 

Description Estimated 
No. of 

Participants/ 
Class 

Total 
Number of 

Assessments 

Average Price/Rate 
per Participant for the 

Course Assessment 
Materials 

Extended Price 
for Course 

Assessment 

Comments 

Course 
Assessment   

10 
 

5 
 

$ 
 

$  

 
 

Total Price (Course Delivery + Course Assessment) =  $  

 

 
All rates shall be fully loaded, meaning that all direct and indirect costs are included, including profit, 
overhead, G&A, etc. All expenses, including, but not limited to photocopying shall be included. All 
estimates quantity are not a guarantee of the actual quantity to be required or ordered. There shall be no 
adjustment of unit price/rates for variation in quantities between the estimated quantities and the final 
quantities ordered.  
 
 
 
      
Authorized Name & Signature 
 
 
  _        _   
Company Name 
 
 
  _______   
Date 
 

_____________________________ 
WMATA Vendor Number 
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PRICE SCHEDULE SHEET 
Continuation 

 
Price Schedule for Option Year 2 

 Course Delivery:    
Description No. of 

Classes 
No. of Days 

(Total) for all 
Classes 

Average Price/Rate 
per DAY for the 
Course Delivery 

Extended Price 
for Course 

Delivery 

Comments 

Course 
Delivery  

6 
 

8.5  
 

$ 
 

$  

 
   Course Assessment: 

Description Estimated 
No. of 

Participants/ 
Class 

Total 
Number of 

Assessments 

Average Price/Rate 
per Participant for the 

Course Assessment 
Materials 

Extended Price 
for Course 

Assessment  

Comments 

Course 
Assessment   

10 
 

5 
 

$ 
 

$  

 
 

Total Price (Course Delivery + Course Assessment) =  $  

 

 
All rates shall be fully loaded, meaning that all direct and indirect costs are included, including profit, 
overhead, G&A, etc. All expenses, including, but not limited to photocopying shall be included. All 
estimates quantity are not a guarantee of the actual quantity to be required or ordered. There shall be no 
adjustment of unit price/rates for variation in quantities between the estimated quantities and the final 
quantities ordered.  
 
 
 
      
Authorized Name & Signature 
 
 
  _        _   
Company Name 
 
 
  _______   
Date 
 

_____________________________ 
WMATA Vendor Number 
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PRICE SCHEDULE SHEET 
Continuation 

 
Price Schedule for Option Year 3 

 Course Delivery:    
Description No. of 

Classes 
No. of Days 

(Total) for all 
Classes 

Average Price/Rate 
per DAY for the 
Course Delivery 

Extended Price 
for Course 

Delivery 

Comments 

Course 
Delivery  

6 
 

8.5  
 

$ 
 

$  

 
   Course Assessment: 

Description Estimated 
No. of 

Participants/ 
Class 

Total 
Number of 

Assessments 

Average Price/Rate 
per Participant for the 

Course Assessment 
Materials 

Extended Price 
for Course 

Assessment  

Comments 

Course 
Assessment   

10 
 

5 
 

$ 
 

$  

 
 

Total Price (Course Delivery + Course Assessment) =  $  

 

 
All rates shall be fully loaded, meaning that all direct and indirect costs are included, including profit, 
overhead, G&A, etc. All expenses, including, but not limited to photocopying shall be included. All 
estimates quantity are not a guarantee of the actual quantity to be required or ordered. There shall be no 
adjustment of unit price/rates for variation in quantities between the estimated quantities and the final 
quantities ordered.  
 
 
 
      
Authorized Name & Signature 
 
 
  _        _   
Company Name 
 
 
  _______   
Date 
 

_____________________________ 
WMATA Vendor Number 
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PRICE SCHEDULE SHEET 
Continuation 

 
Price Schedule for Option Year 4 

 Course Delivery:    
Description No. of 

Classes 
No. of Days 

(Total) for all 
Classes 

Average Price/Rate 
per DAY for the 
Course Delivery 

Extended Price 
for Course 

Delivery 

Comments 

Course 
Delivery  

6 
 

8.5  
 

$ 
 

$  

 
   Course Assessment: 

Description Estimated 
No. of 

Participants/ 
Class 

Total 
Number of 

Assessments 

Average Price/Rate 
per Participant for the 

Course Assessment 
Materials 

Extended Price 
for Course 

Assessment 

Comments 

Course 
Assessment   

10 
 

5 
 

$ 
 

$  

 
 

Grand Price (Course Delivery + Course Assessment) =  $  

 

 
All rates shall be fully loaded, meaning that all direct and indirect costs are included, including profit, 
overhead, G&A, etc. All expenses, including, but not limited to photocopying shall be included. All 
estimates quantity are not a guarantee of the actual quantity to be required or ordered. There shall be no 
adjustment of unit price/rates for variation in quantities between the estimated quantities and the final 
quantities ordered.  
 
 
 
      
Authorized Name & Signature 
 
 
  _        _   
Company Name 
 
 
  _______   
Date 
 

_____________________________ 
WMATA Vendor Number 
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RFP SOLICITATION INSTRUCTIONS 
 

1. INTRODUCTION 
 

(a) The Authority seeks to award a contract to a qualified contractor to design and 
deliver specific program learning modules of the High Potential Training Program 
(HiPo). To that end, it is issuing this Request for Proposals (RFP) to solicit proposals 
from qualified firms and individuals who can satisfy the requirements described 
herein.  

 
(b)  Since this is a Best Value solicitation, award of a Contract hereunder shall be to the 

offeror whose proposal provides the best overall value to the Authority, based upon 
application of the evaluation criteria set forth in herein.  

 
(c) The Authority contemplates award of a firm fixed price contract. Unless otherwise 

specified in the Price Schedule, the Authority reserves the right to make multiple 
awards pursuant to this solicitation. 

 
(d) In the event that the Contractor is unable or otherwise fails to provide goods or 

services within the time frames required in this Contract, the Authority reserves the 
right to procure them  from any other source and in any other manner it deems 
appropriate. Nothing contained herein shall be deemed to waive, modify or impair the 
Authority’s right to treat such failure as a material breach of the Contractor’s 
obligations pursuant to the “Default” article under this Contract, or to pursue any 
other remedy to which the Authority may be entitled pursuant to this Contract, at law 
or in equity. 

 
 

2.   SERVICES TO BE SUPPLIED  
 
In preparing their proposals, offerors are advised that: 
 

If “services” are to be performed pursuant to this solicitation, they must be provided 
in all respects as specified in the Contract and include the services to be furnished, 
together with any labor, materials or other work necessary for satisfactory and 
complete performance. 

 
 

 
3. COMMUNICATIONS WITH THE AUTHORITY 

 
Prospective offerors are advised that any and all communications with WMATA relating to 
this solicitation and made by, or on behalf of, a prospective offeror at any time between 
release of this Request for Proposals and award of a Contract hereunder, must be directed 
to the Contract Administrator as follows: Rod So at email rso@wmata.com. 

 
A violation of this provision, deemed willful by the Authority, may result in a determination 
that an offeror is not responsible, and thus ineligible for award, for purposes of this and/or 
future Authority solicitations. 
 
 

 

mailto:rso@wmata.com
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4. PREPARATION OF OFFERS 
  

(a) Offerors shall furnish all information requested by the solicitation and, in so doing, 
are expected to examine the Request for Proposals and all referenced documents 
carefully.  Failure to do so will be at Offeror’s risk. 

 
(b) The Offeror shall sign the solicitation and print or type its name on the Price 

Schedule and on each continuation sheet if an entry has been made.  Erasures or 
other changes must be initialed by the person signing the offer.   

 
(c) Offerors must state a definite time for delivery of supplies or for performance of 

services unless otherwise specified in the solicitation 
 
(d) In preparing its proposal, an offeror should be aware that all prices for the work shall 

be deemed to include the cost of all work, labor and materials required by the 
Contract including, without limitation, delivery charges, insurance, bond premiums 
or any other expenses required by this Contract, as well as expenses associated 
with compliance with Federal, state or local laws or regulatory requirements.  All 
prices are deemed to be F.O.B. Destination.  

 
 
5. EXPLANATIONS TO OFFERORS 
 

(a) Any explanation desired by an offeror regarding the meaning or interpretation of the 
solicitation or Contract  including, without limitation, the terms and conditions, 
technical specifications or Statement  of Work, and Contract drawings, must be 
requested in writing  with sufficient time allowed for a reply to reach all offerors 
before  proposal closing.   Absent extraordinary circumstances, all inquiries must be 
transmitted in a time frame to ensure the Contracting Officer’s receipt at least ten 
(10) days prior to the date specified for proposal closing.  All such requests must be 
submitted via e-mail or first class mail to the Contract Administrator identified in 
Paragraph 3. Include the RFP number and Contract title in any correspondence.  

 
(b) Any information that the Authority furnishes to a prospective offeror relating to the 

solicitation will be provided in writing to all prospective offerors in the form of an 
amendment if, in the Contracting Officer’s judgment, the information is necessary to 
the preparation and/or submittal of proposals or the lack of such information would 
be otherwise prejudicial to other prospective offerors. Offerors must acknowledge 
receipt of all amendments on the form provided. 

 
(c) Offerors are advised that oral explanations, representations or instructions of any 

kind relating to the subject matter of this solicitation  given at any time before award 
of the Contract by any employee, officer or agent of the Authority, will not be binding 
upon the Authority. The Authority does not assume responsibility for the accuracy of 
any such communication. 

 
(d)  The failure of a prospective offeror to request an explanation will serve to preclude it 

from claiming any ambiguity, inconsistency or error that should have been 
discovered by a reasonably prudent offeror. 
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6.  PRE-PROPOSAL CONFERENCE  
 

For the purpose of clarifying the terms, conditions, and requirements of this Request for 
Proposals, a pre-proposal conference will be held to respond to questions by prospective 
offerors.  This pre-proposal conference will be held at 10:00 a.m. on Tuesday, April 24, 
2018, in the 5D-02 Conference Room, Jackson Graham Building, 600 5th Street, NW, 
Washington, DC  20001.   It is requested that offerors submit their questions in writing, 
whether in advance of the meeting or during the meeting.  Questions from the floor, however, 
are permissible. 
 
 

7. AMENDMENTS PRIOR TO DATE SET FOR RECEIPT OF PROPOSALS 
 
(a) The Authority reserves the right to amend any of the terms of this RFP or the 

Contract, prior to the date set for the proposal closing.   Copies of any such 
amendments as may be issued will be furnished in writing to all prospective 
proposers. 

 
(b) If, in the Contracting Officer’s judgment, any amendment(s) would require material 

changes to price proposals and/or other substantive element(s) of the proposals, the 
date set for  proposal closing may be postponed for such period as in the Contracting 
Officer’s opinion will enable offerors to revise their proposals.  In such instances, the 
amendment will include an announcement of the new date for proposal closing. 

 
(c) In the event of an amendment, all other terms and conditions of the solicitation shall 

remain unchanged. 
 
8. ACKNOWLEDGMENT OF AMENDMENTS  
 

Offerors are required to acknowledge receipt of all amendment(s) to the solicitation on the 
designated form to be submitted with their proposal. Failure to do so may, at the Contracting 
Officer’s discretion, jeopardize the offeror’s right to have its proposal reviewed by the 
Authority. 

 
 
9. SUBMISSION OF PROPOSALS  
 

Proposals, and any revisions thereto, shall be enclosed in sealed envelopes and addressed 
to the office specified in the solicitation.  Proposals shall show the hour and date specified in 
the solicitation for receipt, the solicitation number, and  offeror’s name and address on the 
face of the envelope.  Faxed proposals will not be considered. 
 
 

10. PROPOSAL FORMAT INSTRUCTIONS/REQUIREMENTS 
 

Offerors shall submit proposals as follows: 
 

Proposal Format 
 

The original of Volumes I and 2 shall be unbound and each shall be separately 
marked. The original of Volume 3 shall be bound and separately marked. All copies 
shall have the RFP number, the Offeror’s identity, volume number, and volume title 
printed on the cover page.  Volumes shall be submitted in the following order: 
 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT     RFP CQ18145 

 

14 
Rev. 12/17 

(1) Volume I:  

Cost/Price Offer: All information relating to cost or pricing data must be 
included in Volume I.  Under no circumstances shall cost or pricing data be 
included elsewhere in the proposal. 

o Price Proposal (Price Schedule must be completed and signed, see 
pages 6-10).  

o Solicitation, Offer and Award sheet. (Must be completed and signed, see 
page 4). 

(2) Volume II:  

Technical Proposal.   The technical proposal should address the 
requirements in the Evaluation Criteria and Scope of Work in such a 
manner as to enable the Authority to engage in a thorough evaluation of its 
overall technical merit.  Technical proposals shall be specific, detailed and 
complete and shall demonstrate that the offeror has a thorough knowledge 
and understanding of the Contract’s requirements. Offerors shall avoid 
generalized statements that for example, paraphrase the specifications or 
attest that "standard procedures will be employed."  The Authority wishes 
to be satisfied that the offeror maintains an understanding of the specific 
Contract requirements and maintains the means to fully satisfy them. The 
requirements are as follows:  

o Technical Proposal (refer to the submittal requirements of the Evaluation 
Criteria on pages 16-18 and the submittal requirements of the Scope of 
Work on pages 96-101. 

(3) Volume III:  

Contractual. The Contractual volume shall contain completed and signed 
Amendments (if any), Representations, Certifications, Pre-Award Data, and 
Certificate(s) of Insurance. In the event that the offeror takes any exception 
to any of the Contract’s terms and conditions, wishes to propose alternative 
Contract language or is otherwise unwilling or unable to satisfy any of the 
Contract’s requirements such information should be clearly noted on the 
first page(s) of Volume III of the proposal. Failure to take exception shall 
constitute the offeror’s acceptance of the RFP’s Terms and Conditions. The 
requirements are as follows:  

o Representations and Certifications. (Must be completed and signed, see 
pages 25-31) 

o Pre-Award Data Form (Completed, signed and Submit All Required 
Schedule Attachments. see pages 32-33)  

o Certificate(s) of Insurance (See Insurance Requirements)  

o Signed Acknowledgement of Amendments (If any) (See page 5) 

 

Note: Submit one USB flash drive containing Volumes I, II, and III and Two (2) hard 
copies (Original plus one). 
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11. LATE SUBMISSIONS AND REVISIONS OF PROPOSALS 
 
(a) Any proposal or revision received at the office designated in the solicitation after the 

time specified for receipt will not be considered unless it was sent, properly 
addressed:    

 
(1) By registered or certified U.S. or Canadian mail not later than the fifth (5th) 

day before the date specified for proposal closing. (e.g. A proposal or 
revision relating to a solicitation with a closing  date of the 20th of a month 
must have been placed in registered or certified mail by not later than the 15th 
of such month.); 

 
(2)  By first class mail, if the Contracting Officer  determines that the late receipt 

was due solely to the Authority’s mishandling after delivery on its  premises; 
or 
 

 (3) By U.S. Postal Service, Express Mail, Next Day Service, not later than 5:00 
p.m. at the place of mailing two (2) business days prior to the date specified 
for  proposal closing; or 
 

(b)    A revision submitted after the date and time set for proposal closing will only be 
accepted if the Contracting Officer authorizes it. A submission in the nature of a Best 
and Final Offer (“BAFO”) received after the time and date specified in the Contracting 
Officer’s request for BAFOs will not be considered unless received before award and, 
in Contracting Officer’s judgment, the late delivery was not attributable to the offeror’s 
acts or omissions. 

 
(c) The only acceptable evidence to establish the time of receipt by the Authority is the 

time/date stamp of that event on the proposal or any other documentary evidence of 
receipt maintained by the Authority. 

 
(d)  A proposal received after proposal closing may be considered if it is the only 

proposal received for the solicitation, or if a late revision of any otherwise successful 
proposal makes its terms more favorable to the Authority. 

 
 
12.   WITHDRAWAL OF PROPOSALS 

 
Proposals may be withdrawn by written notice received by the Authority before award. 
Proposals may be withdrawn in person by an offeror or an authorized representative, if the 
representative's identity is appropriately demonstrated and the representative signs a receipt 
for the proposal before award. A proposal may not be withdrawn after ninety (90) days from 
proposal closing without the Contracting Officer’s written approval. 

 
 
13.  RECEIPT AND REVIEW OF PROPOSALS BY THE AUTHORITY 

 
(a) There will be no public opening of proposals for this solicitation. Proposals will be 

opened by the designated Authority representative and copies of the three (3) 
volumes of the proposal will be distributed for review by Authority designated 
personnel only, as appropriate.  All reasonable efforts will be made to ensure 
confidentiality of the information contained in the proposals, consistent with 
applicable provisions of law. 
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(b) The Authority may award a Contract on the basis of the initial proposals as evaluated 
in accordance with the Evaluation Criteria without discussions.  Accordingly, the 
initial proposal should contain the offeror’s best terms from both a price and technical 
standpoint.  

 
(c) Notwithstanding a determination by the Authority to proceed without conducting 

substantive negotiations or discussions with offerors, the Authority may engage in 
communications with one (1) or more offerors relating to clarification(s) of their 
proposals.  

 
(d) The Contracting Officer may, in his or her discretion engage in oral or written 

discussions with one (1) or more offerors regarding the Authority’s understanding of 
the proposals and/or to discuss deficiencies in the initial proposals. In determining 
those offerors with whom he or she chooses to engage in discussions, the 
Contracting Officer shall first make a determination regarding the initial proposals 
that he or she deems to be within the competitive range for Contract award. The 
Contracting Officer shall conduct discussions with all offerors submitting proposals 
that are within the competitive range. 

 
(e) The Contracting Officer may, following such discussions, direct those offerors whose 

proposals are within the competitive range to submit best and final offers (“BAFOs”). 
In such instances, the Contracting Officer shall award the Contract based upon his or 
her review of the BAFOs in accordance with the Evaluation Criteria.  Nothing 
contained herein shall limit, modify or impair the Contracting Officer’s right to engage 
in any additional oral or written discussions or other communications relating to the 
solicitation that may, be consistent with the Authority’s best interests. 

 
(f)  The Authority maintains the right to waive informalities and minor irregularities in 

proposals at any time during the solicitation process. 
 
 
14. EVALUATION CRITERIA AND BASIS FOR AWARD  
 

THE BASIS FOR AWARD WILL BE THE: BEST VALUE 
 
Proposals will be evaluated based upon application of the following Evaluation Criteria: 

 
a. The Authority will award a contract to the responsible offeror whose proposal 

conforms to the solicitation and is judged to be the most advantageous to the 
Authority based on an overall assessment of technical merit and price in accordance 
with the Evaluation Criteria.  In conducting this assessment:  

 
Technical Considerations Most Important: 
The Authority is more concerned with obtaining superior technical or business 
management features than with making an award at the lowest overall cost to the 
Authority.  However, the Authority will not make an award at a significantly higher 
overall cost to achieve only slightly superior technical or management features. 
 

b. The Authority may (1) reject any or all offers if such action is in WMATA's interest, (2) 
accept other than the lowest offer, and (3) waive informalities and minor irregularities 
in offers received. 

 
c. Each initial offer should contain the offeror's best terms from a cost or price and 

technical standpoint. 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT     RFP CQ18145 

 

17 
Rev. 12/17 

 
d. Price evaluation will be based on the sum of the total proposed firm-fixed-price for 

the base year plus any option years. 
 

 EVALUATION OF TECHNICAL PROPOSALS:   Each offeror’s technical proposal 
will be evaluated against the evaluation criteria listed below:   

 
 

1. GENERAL INFORMATION: 
 
This is where the offeror’s firm must provide and submit a general description 
of their company’s statement of qualifications (SOQ) with emphasis on their 
experience and qualifications for providing High Potential Training Program 
as describe in the scope of work. The offeror must remember to include in 
their SOQ, evident statements that shows the strengths and clear message 
of why their company is qualified and warranting the award of this solicitation.  

 
 

 2. FIRM’S EXPERIENCE AND QUALIFICATIONS: 
 

The offeror shall provide a description of their firm’s background and 
capabilities, and specific information regarding their qualifications in HiPo 
training program/curriculum development for organizations similar to Metro in 
size and capacity, preferably transit or transportation organizations. 
 
The offeror as part of their Corporate Experience must include in their 
proposal a “Past Performance” list of projects they have completed that are 
comparable to the work defined in this Scope of Work.  
 
Proposals must describe each referenced project that includes a profile of the 
work performed, the period of performance, similar services to an 
organization of similar size and complexity to Metro (see Background 
section), and contact persons and telephone numbers. Offerors will be 
evaluated on their record and in the number of providing similar successfully 
services. 
 
  

 3. KEY PERSONNEL MANAGEMENT/OPERATIONS QUALIFICATIONS:  
 

The key personnel must have the following qualifications;  
 

1. Proven track record in designing/developing HiPo    programs and in 
delivering HiPo training,  
2. Certification in any proposed assessment tools; 
3. Working knowledge of the framework for adult learning; 
4. Minimum of 5 years of training/facilitating or certified as a master facilitator; 
5. Experience consulting in organizations with diverse populations; 
6. Coaching skills for goal setting and action planning; and 
7. Extensive knowledge of proposed subject matter through academic 
credentials or minimum of five (5) years consulting in the particular discipline. 
 
The contractor shall be evaluated on the quality and availability of the pool of 
key personnel for performance under this contract. The contractor must 
demonstrate the availability of the pool of qualified professionals to manage 
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the scope of proposed development activities from beginning to the end of 
the program.  
 
The offeror must submit a resume of each professional, listing their 
qualification and their subject matter expertise and indicating their 
educational degree, certification or license (where applicable) related to the 
intended activities. 
 

 4. QUALITY of PROPOSAL SUBMITTAL: 
 

The offeror will be evaluated based on the quality of their proposal that 
addresses the required deliverables in the scope of work. This submittal must 
be included in Volume II Technical Proposal. The technical proposal shall 
specify all work required to complete the tasks and identify all technical 
products and level of effort for each task. 
 
The offeror must demonstrate in the technical proposal a clear understanding 
of the scope of this effort, including any risks in implementing the program. 
Proposals must demonstrate the specific approach that will be implemented 
to fulfill requirements set forth in the Scope of Work. The suggested 
approach should be Metro-specific, and not simply recommend an industry 
solution.  
 
Best practices should be utilized and must be tailored to the Metro 
environment. The contractor may recommend an alternate number of training 
days for the requested training courses but must also provide the requested 
training days. 

 
The offeror must be able to meet the estimated timeframe for delivering each 
of the learning modules. 

 
 
15. RATINGS FOR PROPOSAL EVALUATION CRITERIA – (BEST VALUE ONLY) 
 

Each criterion will be rated using the adjectival scoring method as follows: 
 
Definition of adjectival rankings: 

 
Exceptional Exceeds specified performance or capability in a beneficial way to WMATA, 

and has no weakness. 
 
Acceptable Meets evaluation standards required under the technical provisions. 

Weaknesses are correctable. 
 
Marginal Fails to meet evaluation standard; however any significant deficiencies are 

correctable. Lacks essential information to support a proposal. 
 
Unacceptable Fails to meet an acceptable evaluation standard and the deficiency is 

uncorrectable. Proposal would have to undergo a major revision to become 
acceptable.  Demonstrated lack of understanding of WMATA’s requirements 
or omissions of major areas.         

 
A rating of “Acceptable” or higher is required to be eligible for award consideration.  Offerors 
are cautioned to be aware of this standard when preparing proposals. 
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16. RATINGS FOR ACCEPTABILITY CRITERIA (LOW PRICE, TECHNICALLY 
ACCEPTABLE, ONLY): 

 
N/A. 
 

17. PRICE PROPOSAL EVALUATION  
 
(a) The Contracting Officer will evaluate price proposals for reasonableness, 

completeness, and realism as appropriate.  Costs will be evaluated in terms of the 
following:  

 
(1) Submittal of proposed prices for both the base year (s)  and the option year(s), if 

any; 
 

(2) Any offer that is materially unbalanced may be rejected.  An unbalanced offer is 
one (1) that  is based on prices that are significantly overstated for some items 
and understated for other items; 

 
(3) The Contracting Officer will compare the price proposals to the Authority’s 

estimate and otherwise determine reasonableness by performing a price 
analysis, if adequate competition exists.  If, in the Contracting Officer’s judgment, 
adequate price competition does not exist, he or she will conduct a cost analysis 
in order to ascertain whether the proposed price is fair and reasonable; 

 
(b) The offeror shall provide certified cost or pricing data if the Contracting Officer 

requests it. 
 
 
18.  TECHNICAL PROPOSAL EVALUATION  
 

The Authority will evaluate the technical proposal in accordance with the “Evaluation Criteria” 
set forth in paragraph 14 and render an assessment as to the overall technical merit of the 
proposal.  The proposal’s failure to demonstrate that it meets or surpasses an acceptable 
level with respect to any such element may result in a determination that the proposal is 
unacceptable and thus ineligible for award.  

 
 
19. PRE-AWARD INFORMATION/CONTRACTOR RESPONSIBILITY 

 
(a) In order to be eligible for award of a Contract, a proposer must affirmatively 

demonstrate to the Contracting Officer’s satisfaction that it is responsible for 
purposes of this Solicitation. Such demonstration must include a showing that it 
maintains the requisite integrity, overall technical expertise and experience, 
(including prior performance on other Authority contracts or contracts with other 
government agencies), and sufficient financial resources to perform the Contract in a 
timely, satisfactory and appropriate manner. 
 

(b) The Contracting Officer may conduct a pre-award survey and/or take other actions to 
obtain information regarding the proposer’s responsibility, if its offer is in the 
competitive range or is otherwise under consideration for award.  The proposer shall 
promptly supply information that the Contracting Officer requests regarding its 
responsibility in such manner and form as he or she requests. 

 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT     RFP CQ18145 

 

20 
Rev. 12/17 

(c)  Among other items, a proposer shall furnish the following when  the Contracting 
Officer requests:  
 
(1) A completed and signed “Pre-Award Evaluation Data” form (copy attached), 

including all referenced financial statements and information;  
     

(2) Evidence of good standing in the System for Award Management (SAM) at 
www.sam.gov.  

 
(3) Small Business Local Preference Program (SBLPP) documentation (if 

applicable) as set forth in Appendix C. The offeror’s failure to supply this 
information or otherwise fully cooperate with the Authority’s inquiry may result 
in a determination that the offeror is not responsible for purposes of this 
solicitation and thereby ineligible for award. 
 

20. PRE-AWARD MEETING  
 

The Authority reserves the right to require that a pre-award meeting be held with the 
apparent successful offeror prior to Contract award in order to review the offeror’s 
understanding of the Contract’s requirements and/or further assist the Authority in 
determining the offeror’s responsibility for purposes of award.  The Contractor shall be 
represented at such meeting by individual(s) fully familiar with the Contractual requirements 
including, where so requested by the Contracting Officer, representative(s) of one or more 
major subcontractor(s). 

 
21. SITE VISIT/INSPECTION OFFEROR’S FACILITIES 
 

A successful Offeror must maintain sufficient facilities that will allow it to adequately perform 
Contract as specified herein.  WMATA may make site visits prior to Contract award to 
examine the offeror’s facilities.     

 
22. CONTRACT AWARD    
 

(a) At the conclusion of the technical and price evaluation processes, the Contracting 
Officer will award a Contract to the responsible offeror whose proposal conforms to 
the solicitation and is the most advantageous to the Authority based upon  
application of the Evaluation Criteria and the Scope of Work Submittals. Such 
determination shall be based upon the initial proposals received where the 
Contracting Officer determines not to conduct discussions or shall be based upon the 
BAFOs, if the Contracting Officer directs their submission. 
 

(b) A written award mailed or otherwise furnished to the successful offeror at any time 
prior to withdrawal of the proposal shall result in a binding Contract without further 
action by either party. Discussions conducted after receipt of an offer do not 
constitute the Authority’s rejection or counteroffer. 

 
(c) The Authority reserves the right to reject and any all proposals received and decline 

to enter into a Contract pursuant to this solicitation, if it deems such action is in the 
Authority’s best interests. 

 
23.  PERFORMANCE/PAYMENT BONDS  

 
N/A.  

 

http://www.sam.gov/
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24. OPPORTUNITY FOR DISADVANTAGED BUSINESS ENTERPRISES TO PROPOSE    
 

The Washington Metropolitan Area Transit Authority hereby notifies all prospective offerors 
that it will affirmatively ensure that disadvantaged minority business enterprises will be 
afforded full opportunity to submit proposals in response to this solicitation and will not be 
discriminated against on the basis of race, color, creed, sex, religion, national origin, 
disability, sexual preference or gender identity in consideration for award. 

 
25. WMATA’S TAX EXEMPT STATUS 
 

(a) Pursuant to Article XVI, Paragraph 78, of the Washington Metropolitan Area Transit 
Authority’s Compact, as adopted by the State of Maryland, the District of Columbia, 
and the Commonwealth of Virginia, with the authorization and consent of the 
Congress of the United States, the Authority has been accorded exemption from 
taxes as follows: 

 
"The Authority and the Board shall not be required to pay taxes or 
assessments upon any of the property acquired by it or under its 
jurisdiction, control, possession or supervision, or upon its activities in 
the operation and maintenance of any transit facility or upon any 
revenues therefrom, and the property and income derived therefrom 
shall be exempted from all Federal, State, District of Columbia, 
municipal, and local taxation.  This exemption shall include without 
limitation, all motor vehicle license fees, sales taxes and motor fuel 
taxes." 

 
(b)  By submission of its proposal, the offeror certifies that none of the taxes that the 

Authority is exempt from are included in its cost proposal. 
 
26. RESTRICTION ON DISCLOSURE AND USE OF DATA 
 

The Authority shall provide all reasonable precautions to ensure that proprietary, technical 
and pricing information remains within the review process. Offerors shall attach to any 
proprietary data submitted with the proposal the following legend: 
 
(a) "This data furnished pursuant to this RFP shall not be disclosed outside the 

Authority, be duplicated, or used, in whole or in part, for any purpose other than to 
evaluate the offer.  If a Contract is awarded on the basis of this offer, the Authority 
shall have the right to duplicate, use, and disclose this data, in any manner and for 
any purpose whatsoever. 

 
(b) This information does not limit the Authority's right to use information contained in 

this data, if the Authority obtains it from another independent, legitimate source. 
 
(c) Except for the foregoing limitation, the Authority or its agents may duplicate, use, and 

disclose in any manner and for any purpose whatsoever, all data furnished in 
response to this solicitation." 

 
27. ENGLISH LANGUAGE AND UNITED STATES CURRENCY 
 
 With respect to both this solicitation and the resultant Contract: 

 
(a) All communications (oral, written, electronic and otherwise including but, not limited 

to, software coding) shall be in the English language. 
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(b) All pricing shall be in United States dollars. 
 

28. BRAND NAME OR EQUAL 
 

N/A 
 
29. REQUESTS FOR RECORDS 

 
The Washington Metropolitan Area Transit Authority (WMATA), in the regular course of 
business, may receive from the public, including prospective vendors and bidders, requests 
for records on a variety of topics.  It is WMATA’s policy to make official agency records, 
including electronic records, available to the public, unless specifically prohibited by 
WMATA’s policy or applicable laws.  
 
(a) “Records” means any existing writings, drawings, maps, recordings, tapes, film, 

microfilm, correspondence, forms, cards, photographs, optical disks, photo copies, 
and records stored by computer (electronic records) that are made or received by 
WMATA in connection with a public contract. A record does not include uncirculated 
personal notes, papers, electronic records and any other records that were created 
and retained solely as work papers for personal use of the Contracting Officer, 
Contract Administrator or other WMATA employee. 
 

(b) WMATA’s contracting process allows for the release/posting of certain information 
concerning this Contract after its award. This includes the name of the successful 
offeror and the amount of the award.  This information is available on WMATA’s 
website under “Business with Metro” or directly from the Contract Administrator. 

 
(c) Upon WMATA’s request, the successful offeror shall be required to provide a 

redacted copy of the successful technical and price proposals with confidential and 
proprietary information redacted. 

 
(d) After the award is announced, the winning proposal may be subject to release under 

WMATA’s Public Access to Records Policy (PARP).   
 
(e) When WMATA determines that a successful proposal will be of wide public interest, 

WMATA will post the redacted proposal on its website.  When WMATA receives 
three (3) or more requests for a successful proposal, WMATA will post the redacted 
proposal on its website. 

 
(f) Requests for Records that are not made available during the procurement process 

and that are not generally made available during the de-briefing process will be 
submitted in accordance with the PARP.  Requests must be in writing and sent by 
mail to the Office of General Counsel, Washington Metropolitan Area Transit 
Authority, 600 Fifth Street, NW, Washington, D.C. 20001, or by electronic mail at 
parpprivreq@wmata.com or by facsimile to the attention of the PARP Administrator 
at (202) 962-2550. If a request for records is sent directly from the requestor to a 
Contract Administrator, department, or independent office, that entity shall 
immediately forward the request to the PARP Administrator in the Office of General 
Counsel.  If records are subject to a PARP request, a member of the PARP team will 
contact the company to begin the PARP document review process, which includes 
providing detailed written justifications for any information for which exemptions are 
claimed.  
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(g) Neither WMATA’s proposal/debriefing process nor the PARP process generally allow 
for the release of information that would cause competitive harm to the proposers, 
other organizations, WMATA’s employees, or interests. Information that will be 
withheld includes the following: 

 
(1) The names of unsuccessful offerors; 

(2) The technical and price proposals of unsuccessful offerors; 

(3) Personal information (this does not include education and qualifications 
which are released) about the successful offeror or its employees that is 
not available to the public on the website of the successful offeror; 

(4) Unit price details of the successful price proposal (this does not include 
the bottom line price, which is released); 

(5) WMATA’s technical evaluation of any proposals submitted to WMATA 
pursuant to a solicitation; 

(6) The names of the vendors who file a protest to the solicitation or its 
award; 

(7) The written adjudication of any protests; 

(8) Personal information concerning WMATA’s employees; and 

(9) Trade secrets and confidential commercial or financial information 
obtained from an offeror.  

 
(h) If your company’s records are subject to a PARP request (i.e., if it is the successful 

offeror), a broad claim of confidentiality for the entire proposal or pages of the 
proposal is rarely acceptable, and will likely be rejected during the PARP process. 
Therefore, WMATA suggests that you narrowly identify your confidential/proprietary 
information based on the following guidance: 
 

(i) Information that may be withheld/redacted: 
 

 
(1) Detailed pricing except bottom line offer amounts; 

(2) Trade Secrets; 

(3) Unique proprietary solutions not publicly known; 

(4) Employee/personnel names below the executive level; however, 
information regarding qualifications of employees is released; and 

(5) Subcontractor/vendor identities, if not publicly known. 
 

(j) Public information subject to release: 
  

(1) Any information on your company’s website; 

(2) Publicly known information (even if not on your company’s website); 

(3) General company background; 

(4) Mere compliance with RFP requirement; and 

(5) Anything standard to the industry. 
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30. NOTICE OF PROTEST POLICY  
 

(a) The Authority’s procedure for the administrative resolution of protests is set forth 
in Chapter 17 of the Procurement Procedures Manual.  The procedures contain 
strict rules for filing a timely protest, for responding to a notice that a protest has 
been filed, and other procedural matters. 

 
(b) Alleged violations must be submitted to the Contracting Officer who will 

administratively decide the protest. 
 
(c) The United States District Courts for the Districts of Maryland, Virginia and the 

District of Columbia, and the local courts in Maryland, Virginia and the District of 
Columbia have jurisdiction over court actions concerning protest decisions. 
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REPRESENTATIONS & CERTIFICATIONS 
 
Instructions:  Check or complete all applicable boxes or blocks on this form and submit it with your offer.  
 
1. TYPE OF BUSINESS ORGANIZATION 
 

By submission of this offer, the offeror represents that it operates as [  ] an individual, [  ] a 
partnership, [  ] a limited liability company, [  ] a joint venture, [  ] a nonprofit organization, or [  ] a 
corporation, incorporated under the laws of the State of _________________. 
 

Name Signature 
 

Title  
 

Company  
 

Date 
 

 

 
 
2. AFFILIATION AND IDENTIFYING DATA  
 

Each offeror shall complete 2.1, 2.2 if applicable, and 2.3 below, representing that: 
 

2.1 It [  ] is, [  ] is not, owned or controlled by a parent company.  For this purpose, a parent 
company is defined as one that either owns or controls the activities and basic business 
policies of the offeror.  To own another company, means that the parent company must 
own at least a majority, i.e., more than fifty percent (50%), of the voting rights in that 
company.  To control another company, such ownership is not required. If another 
company is able to formulate, determine or veto the offeror’s basic business policy 
decisions, such other company is considered the parent of the offeror.  This control may 
be exercised through the use of dominant minority voting rights, use of proxy voting, 
Contractual arrangements or otherwise. 

 
2.2 If the offeror is owned or controlled by a parent company, it shall insert in the space 

below the name and main office address of the parent company: 
 

___________________________________________ 
Name of Parent Company 
 
___________________________________________ 
Main Office Address (including ZIP Code) 

 
2.3 If the offeror has no parent company, it shall provide in the applicable space below its 

own employer's identification number (E.I.N.), (i.e., number used on Federal tax returns 
or, if it has a parent company, the E.I. N. of its parent company). 

 
Offeror E.I. N.: ____________ or, Parent Company's E.I. N.: ______ 
 
 

Name Signature 
 

Title  
 

Company  
 

Date  
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3. SMALL BUSINESS & LOCAL PREFERENCE PROGRAM (SBLPP) 
 
This representation is applicable to non-federally assisted contracts.  By submission of this offer, 
the offeror represents that: 

 
(a) It [  ] is, [  ] is not, a small business and local preference program enterprise certified firm.  

“Small Business and Local Preference Program” enterprise means a for profit small 
business concern that is located in the District of Columbia, Maryland, or Virginia and 
meets the U.S. Small Business Administration small business size standards. 

 
 

Name Signature 
 

Title  
 

Company  
 

Date  

 
 
4. COVENANT AGAINST GRATUITIES  
 

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto 
certifies as to its own organization, that in connection with this procurement: 
 
Neither it nor any of its employees, representatives or agents have offered or given gratuities (in 
the form of entertainment, gifts or otherwise) to any Board member, employee or agent of the 
Authority with the view toward securing favorable treatment in the awarding, or administration of 
this Contract. 
 

Name Signature 
 

Title  
 

Company  
 

Date 
 

 

 
 
5. CONTINGENT FEES  
 

By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto 
certifies as to its own organization, that in connection with this procurement: 
 
5.1 It [  ] has, [  ] has not, employed or retained any company or persons (other than a full-

time, bona fide employee working solely for the offeror) to solicit or secure this Contract, 
and 

 
5.2 It [  ] has, [  ] has not, paid or agreed to pay any company or person (other than a full-

time, bona fide employee working solely for the offeror) any fee, commission, percentage, 
or brokerage fee contingent upon or resulting from the award of this Contract. 

 

Name Signature 
 

Title  
 

Company  
 

Date 
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6. DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY EXCLUSION 
 

This certification is applicable to federally assisted contracts over $25,000.  
 

6.1 Primary Covered Transactions.  This certification applies to the offer submitted in 
response to this solicitation and will be a continuing requirement throughout the term of 
any resultant Contract. 

 
6.1.1 In accordance with the provisions of 2 C.F.R. Part 1200 and 2 C.F.R. Part 

180, Subpart C, the offeror certifies to the best of its knowledge and belief 
that it and its principals: 

 
6.1.1.1 are not currently debarred, suspended, proposed for debarment, 

declared ineligible, or voluntarily excluded from covered 
transactions by any Federal or state department or agency; 

 
6.1.1.2 have not, within a three (3) year period preceding this offer, been 

convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, 
state, or local) transaction or contract under a public transaction; 
violation of Federal or state antitrust statutes, or commission of 
embezzlement, theft, forgery, bribery, falsification or destruction 
of records, making false statements, or receiving stolen property; 

 
6.1.1.3 are not currently indicted for or otherwise criminally or civilly 

charged by a governmental entity (Federal, state, or local) with 
commission of any of the offenses enumerated in paragraph 
(1)(ii) of this certification; and have not, within a three (3) year 
period preceding this offer, had one (1) or more public 
transactions (Federal, state, or local) terminated for cause or 
default. 

 
6.1.2 Where the offeror is unable to certify to any of the statements in this 

certification, the offeror shall attach an explanation to this offer. 
 
6.2 Lower Tier Covered Transactions. This certification applies to a subcontract at any tier 

expected to equal or exceed $25,000 and will be a continuing requirement throughout the 
term of this Contract. 

 
6.2.1 The prospective lower tier subcontractor certifies, by submission of this offer, 

that neither it nor its principals is currently debarred, suspended, proposed 
for debarment, declared ineligible, or voluntarily excluded from participation 
in this transaction by any Federal or state department or agency. 

 
6.2.2 Where the prospective lower tier subcontractor is unable to certify to any of 

the statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 

 
6.3 The Certification required by 6.2, above, shall be included in all applicable subcontracts 

and   the Contractor shall keep a copy on file. The Contractor shall be required to furnish 
copies of certifications to the Contracting Officer upon his or her request. 
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Name Signature 
 

Title  
 

Company  
 

Date 
 

 

 
 
7. CERTIFICATION OF INDEPENDENT PRICE DETERMINATION  
 

7.1 By submission of its offer, the offeror certifies, and in the case of a joint offer, each party 
thereto certifies as to its own organization, that in connection with this procurement: 

 
7.1.1 The prices in this offer have been arrived at independently, without, for the 

purpose of restricting competition, any consultation, communication, or 
agreement with any other offeror or with any other competitor; 

 
7.1.2 Unless otherwise required by law, the prices that are quoted in this offer have 

not been knowingly disclosed by the offeror and will not be knowingly 
disclosed by the offeror prior to award (in the case of a negotiated 
procurement), directly or indirectly, to any other offeror or to any competitor; 
and 

 
7.1.3 No attempt has been made or will be made by the offeror to induce any other 

person or firm to submit or not to submit an offer, for the purpose of 
restricting competition. 

 
7.2 Each person signing this offer certifies that: 

 
7.2.1 He or she is the person in the offeror’s organization responsible for the 

decision regarding the prices being offered herein and that he/she has not 
participated, and will not participate, in any action contrary to 7.1.1 through 
7.1.3  above; or 

 
7.2.2 He or she is not the person in the offeror’s organization responsible for the 

decision regarding the prices being offered herein, but that he/she has been 
authorized in writing to act as agent for the persons responsible for such 
decision in certifying that such persons have not participated; and will not 
participate, in any action contrary to 7.1.1 through 7.1.3 above; or and as 
their agent he or she does hereby so certify. 

 

Name Signature 
 

Title  
 

Company  
 

Date 
 

 

 
 
 
8. NONDISCRIMINATION ASSURANCE  
 

 By submission of this offer, the offeror certifies, and in the case of a joint offer, each party 
thereto certifies as to its own organization, in connection with this procurement, that it will 
not discriminate on the basis of race, color, creed, religion, national origin, sex, age, 
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disability, sexual preference and/or gender identity in the performance of this Contract.  
The offeror is required to insert the substance of this clause in all subcontracts and 
purchase orders. The Contractor’s failure to carry out these requirements is a material 
breach of this Contract, that may result in the termination of this Contract or such other 
remedy as the Authority deems appropriate. The offeror further agrees by submitting this 
offer, that it will include this certification, without modification, in all subcontracts and 
purchase orders. 

 

Name Signature 
 

Title  
 

Company  
 

Date 
 

 

 
 
9. DISCLOSURES OF INTERESTS OF WMATA BOARD MEMBERS 
 

For purposes of this disclosure, terms in bold are defined by the Code of Ethics for Members of 
the WMATA Board of Directors a copy of which is available at www.wmata.com.  Financial 
interests include ownership interests and prospective and actual income.  Firm includes parents, 
subsidiaries and affiliates. 

 
By submission of this offer, the offeror certifies, and in the case of a joint offer, each party thereto 
certifies as to its own organization, that to the best of its knowledge, information and belief in 
connection with this procurement: 
 
9.1 [  ] No WMATA Board member, household member or business associate has a 

financial interest in this firm, in a financial transaction with the Authority to which this 
firm is a party or prospective party, or in an actual or prospective business 
relationship with the Authority to which this firm is a party. 

 
9.2 [  ]  The following WMATA Board member(s), household member(s) or business 

associate(s) has a financial interest in this firm, in a financial transaction with the 
Authority to which this firm is a party or prospective party, or in an actual or prospective 
business relationship with the Authority to which this firm is a party,  Include in 
“Nature of Interest” below, a description of the financial interest and (1) for ownership 
interests, the value of the interest, the name and address of the firm in which the interest 
is held, and the total equity or equivalent interest of the firm; and (2) for income, the 
amount of all income received by the Board member, household member or business 
associate in the current and preceding fiscal year for services provided, and the name 
and address of the firm from which the income was received. 

 
Name of Board Member   Nature of Interest 
Household Member or 
Business Associate 
___________________   ________________ 
___________________   ________________  
___________________   ________________ 
 

9.3 The certification required by 9.1 and 9.2 above shall be included in all subcontracts.  The 
prime contractor shall furnish copies of certifications to the Contracting Officer and retain 
a copy for inspection upon his or her request. 

 
 
 

http://www.wmata.com/
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Name Signature 
 

Title  
 

Company  
 

Date 
 

 

 
 
10. CRIMINAL BACKGROUND SCREENING CERTIFICATION (QUARTERLY) 

 
By submission of this offer, the offeror certifies that: 
 
10.1 It will contract with or engage a reputable third-party vendor to conduct, criminal 

background screenings of all Contractor personnel who will have access to WMATA’s 
customers, WMATA’s property, or WMATA’s information in connection with this Contract.  
This requirement also applies to Contractors who engage with the general public on 
WMATA’s behalf.  

 
10.2 It will screen for criminal convictions, taking into consideration (1) the nature of the 

services or work being performed under the contract with particular regard for the 
individual’s access to, and interaction with, WMATA’s customers, property, and 
confidential information; (2) the nature or gravity of the offense or conduct resulting in a 
criminal conviction; and (3) the time that has lapsed since the conviction and/or 
completion of the sentence, all Contractor personnel who will have access to WMATA’s 
customers, the general public, WMATA’s property, or WMATA’s information and who 
work on this Contract during each calendar year within this Contract’s period of 
performance. The Offeror will provide certification that it conducted these screenings to 
the Contracting Officer’s Technical Representative (COTR) on a quarterly basis, on a 
form provided.  

 
10.3 The Contractor shall submit to the COTR, a list of all employees and agents who will 

require Contractors’ access badges not less than 7 days prior to the date on which 
access will be required. 

 
10.4 The Offeror will determine that all Contractor personnel working on this Contract during 

the calendar year passed the Contractor’s criminal background screening and will be in 
good standing and otherwise fit to work on this Contract.  

 
10.5 The Offeror  has not obtained or otherwise been made aware of any information about 

any Contractor personnel working on this Contract that contradicts or otherwise impacts 
the Contractor’s determination that such persons passed the Contractor’s criminal 
background screening and/or are fit to work on this Contract. 

 
10.6 The Contractor will flow this requirement down to all of its subcontractors who will have 

access to WMATA’s customers, the general public, WMATA’s property, or WMATA’s 
information within this Contract’s period of performance. 

 
 

Name Signature 
 

Title  
 

Company  
 

Date 
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111. CERTIFICATION REQUIRED FOR ALL SAFETY-SENSITIVE1 CONTRACTS.    
 

11.1 By submission of this offer, the offeror represents and certifies that it will comply with the 
Federal Transit Administration (FTA) regulations, “Prevention of Alcohol Misuse and 
Prohibited Drug Use in Transit Operations,” 49 C.F.R. Part 655, and applicable provisions 
of the U.S. Department of Transportation (DOT) regulations, “Procedures for 
Transportation Workplace Drug and Alcohol Testing Programs,” 49 C.F.R. Part 40.  

 
11.2 Offeror agrees that its employees and agents, including but not limited to, safety-sensitive 

subcontractors will be enrolled in a drug and alcohol testing program that meets the 
policy and procedural requirements listed in Appendix A of this document.  

 
11.3 Offeror understands that Washington Metropolitan Area Transit Authority (WMATA) will 

perform oversight during the contract’s period of performance to ensure that the 
successful offeror complies with the DOT/FTA regulations.  

 
11.4 Failure to comply with this certification may result in WMATA issuing sanctions and 

pursuing available contractual remedies. 
 
 

Name Signature 
 

Title  
 

Company  
 

Date 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                                           
1 See the Combined Glossary for a definition of “safety-sensitive.” 
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PRE-AWARD EVALUATION DATA 
 
 
PROJECT DESCRIPTION:           
 
1. Name of firm            
     
2. Address:           
  
     
3. [   ] Individual  [   ] Partnership  [   ] Corporation  [   ] Joint Venture 
 
4. Date organized    . 
 
 State where incorporated or organized     . 
 
5. Names of officers or partners: 
 
  a.        

  b.        

  c.        

  d.        

  e.        

  f.        
 
  
6. How long has your firm been in business under its present name?   
 
  
7. Attach as Schedule One (1) a list of similar current contracts that demonstrate your firm’s 

technical proficiency, each with contract amount, name of contracting party, character or type 
of work and percentage of completion. 

 
8. Attach as Schedule Two (2) a list of similar contracts, each with contract amount, name of 

contracting party, and character or type of work for similar contracts completed in the last two 
(2) years. 

 
9. In the last two (2) years has your firm been denied an award where it was the offeror?  
 
 If the answer is yes, attach as Schedule Three (3) the full particulars regarding each 

occurrence. 
 
10. Has your firm failed to complete, in the last two (2) years, any contract on which it was the 

offeror?  
 

If the answer is yes, attach as Schedule Four (4), the full particulars regarding each 
occurrence. 

 
11. Financial resources available as working capital for the Contract: 
 
 a. Cash on hand:  $     
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 b. Sources of credit:      
 
12. Attach as Schedule Five (5) financial statements and letters from banks regarding credit as 

required by the “Pre-Award Information” article. 
 
13. What percentage of work (Contract amount) does your firm intend performing with its own 

personnel?    %. 
 
14. Attach as Schedule Six (6), a list of all principal subcontractors and the percentage and 

character of work (Contract amount) that each will perform.  Principal items of work shall 
include, but not be limited to, those items listed in the “Pre-Award Information” article. 

 
15. If the Contractor or subcontractor is in a joint venture, submit “Pre-Award Evaluation Data” 

forms for each member of the joint venture. 
 
 The above information is confidential and will not be divulged to any unauthorized personnel. 
 
 The undersigned certifies to the accuracy of all information. 
 
 
  COMPANY:         
 
  SIGNATURE:       
 
  NAME:         
 
  TITLE:         
 
  DATE:          
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TERMS AND CONDITIONS 
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CHAPTER I – TERMS AND CONDITIONS 
 

1. AGREEMENT 
 

The work to be performed under this Contract may briefly be described as providing training 
and assessment, including all necessary or incidental work, labor and materials.  The 
Contractor agrees to perform the work in accordance with requirements and terms and 
conditions hereinafter set forth in this Contract. In consideration for the Contractor’s 
complete, satisfactory and proper performance of the Contract, the Authority agrees to pay to 
the Contractor, and the Contractor agrees to accept as full compensation,  the sums of 
money set forth in the Price Schedule at the time and in the manner and upon the terms and 
conditions set forth in the Contract. 

 
2. ARRANGEMENT OF CONTRACTUAL PROVISIONS 
 

For ease of reference, this Contract is divided into chapters, articles (also referred to as 
“clauses”) paragraphs and subparagraphs.  While the chapters and articles are titled, it is 
understood that both the use of such titles and the manner and overall arrangement of the 
Contractual provisions are intended solely for the convenience of the parties and are without 
independent Contractual or legal significance. 

 
3. ORDER OF PRECEDENCE   
 

(a) Any inconsistency in the Contract shall be resolved by giving precedence to the 
following order: (a) terms and conditions (b) the specifications or Statement of Work; 
(c) drawings, if any; (d) other documents, exhibits, and attachments generated by the 
Authority as part of the Contract; (e) the technical proposal, if any, and other 
Contractor submissions generated as part of the Contract. In the event of a conflict 
within or between provisions entitled to equal precedence, the more stringent 
requirement shall apply. 

 
(b) Notwithstanding paragraph (a), if this Contract is funded, in whole or part, through 

funding provided by the Federal Government, all contract terms mandated for 
inclusion by the Federal Government shall be deemed to supersede any other 
conflicting or inconsistent provisions of the Contract. 

 
4. REQUIREMENTS CONTRACT  

 
N/A. 

 
5.   INDEFINITE QUANTITY CONTRACT  
 

N/A.  
 
6. ORDERING  
 

The Contracting Officer shall order any supplies and/or services to be furnished under this 
Contract by the issuance of purchase orders. Such orders may be issued throughout the 
Period of Performance. 
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7. ORDER LIMITATIONS    
 

N/A.  
 

8. AUDIT, AVAILABILITY, AND INSPECTION OF RECORDS 
 

(a) Authorized persons.  The Contracting Officer and his or her representatives, including 
representatives of the Authority’s governing jurisdictions and any other Federal, state, 
or local entity providing funding for this Contract and the U.S. Comptroller General 
shall have access and inspection rights described in this article. 
 

(b) Examination of costs.  The Contractor shall maintain, and the Contracting Officer shall 
have the right to examine and audit, all records sufficiently to properly reflect all costs 
incurred or anticipated to be incurred directly or indirectly in performance of this 
Contract. This right of examination shall include inspection of the Contractor’s facilities 
engaged in performing this Contract at all reasonable times.   

 
(c) Cost or pricing data.  If the Contractor is required to submit cost or pricing data in 

connection with any pricing action relating to this Contract, the Contracting Officer 
shall have the right to examine and audit all of the Contractor’s records related to: (1) 
any proposal for the Contract, subcontract, or modification; (2) any clarifications or 
discussions conducted on the proposal; (3) pricing of the Contract, subcontract or 
modification; or (4) performance of the Contract, subcontract or modification. 

 
(e) Availability. The accounts, records and cost information required to be originated 

under this Contract, and together with all other accounts, records and cost information 
related to this Contract, shall be maintained and made available by the Contractor and 
subcontractor(s): 

 
(1) At their offices  at all reasonable times for inspection, audit, reproduction or 

such other purposes as  the Contracting Officer or by anyone he or she 
authorizes may require or pursuant to any other provision of this Contract; 
and 

(2) Except to the extent otherwise expressly set forth in this Contract, until three 
(3) years from the date of final payment under this Contract. If the Contract is 
completely or partially terminated, such records shall be maintained for a 
period of three (3) years from either the date of any resulting final settlement 
or the date of final payment, whichever is later?  If a pricing adjustment is 
involved in any dispute or litigation related to this Contract, such records shall 
be maintained for a period equal to the later of three (3) years from the date 
of final payment or one (1) year following the final disposition of the dispute 
or litigation. 

 
(e)  Subcontracts.  The Contractor shall insert this article, in all subcontracts that exceed 

$150,000.   
 

9. AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR  
 

Funds are not guaranteed for performance under this Contract beyond the current fiscal year 
that ends on June 30th. The Authority’s obligation for performance of this Contract beyond 
that date is contingent upon the availability of funds from which payment for Contract 
purposes can be made. The Authority’s legal liability for any payment cannot arise for 
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performance under this Contract, until funds are made available to the Contracting Officer for 
performance and until he or she notifies the Contractor of the availability, in writing. Any 
option exercised by the Authority that will be performed, in whole or in part, in a subsequent 
fiscal year is subject to availability of funds in that year and will be governed by the terms of 
this article. 
 

10. CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE (COTR) 
 
(a) The work will be conducted under the Contracting Officer’s general directions. 

Authority will be delegated to the Contracting Officer's Technical Representative 
(COTR) to take the following actions; 

 
(1) Act as the principal point of contact with the Contractor.  The COTR will 

submit a copy of each item of incoming correspondence and a copy of any 
enclosures to the Contract Administrator; 

(2) Approve in writing, the Contractor’s progress schedule and submittals when 
required; 

(3) Inspect the work for compliance with this Contract; 
(4) Review and approve invoices and payment estimates. The COTR will 

forward invoices and receipts to accounting.  The COTR will bring any 
significant discrepancies in, or disputes concerning, Contractor invoices or 
payments to the Contracting Officer’s attention.  In those cases requiring 
release of final retained percentages of payment, the COTR will make his or 
her recommendations to the Contracting Officer in writing;  

(5) Coordinate correspondence with the Contract Administrator, if its importance 
significantly impacts the Contractual terms and conditions; 

(6) Evaluate the Contractor’s technical letters and proposals for the Contracting 
Officer; 

(7) Advise the Contracting Officer of potential problems that may affect Contract 
performance;  

(8) Advise DBE Office, if DBE, SBE, or SBLPP issue(s) appear that may require 
investigation. 

(9) Advise the Contracting Officer whenever the COTR has reason to believe 
that the Contractual not-to-exceed amount will be exceeded; 

(10) Prepare the Authority’s estimate for proposed Contract modifications.  
Participate in negotiations for modifications; 

(11) Approve, in writing, the Contractor’s progress schedule when required. 
(12) Receive from the Contractor, monthly, if applicable, DBE status reports and 

forward them to the DBE Office; 
(13) Receive from the Contractor  certified payroll reports and prepare a log sheet 

indicating the following: (1) name of the Contractor and subcontractor; (2) the 
Contract number; (3) the certified payroll number (number for the payroll for 
the project starting with the number 1); (4) the time frame of the payroll 
period (i.e. 1/21/11-2/3/11); (5) the statement of compliance date (first page 
of the report); and (6) the date the report was received by WMATA; 

(14) Maintain a comprehensive file/record of documents and correspondence 
concerning Contract activities and actions; 

(15) Provide the Contract Administrator with a written notification after all 
supplies/services have been received with a statement that the COTR is not 
aware of any open issues that would preclude closeout of the Contract and 
that it is ready for closeout.  The COTR will return the file, containing all 
records, correspondence, etc., to the Contract Administrator; 
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(16) Execute Standard Form 1420, which contains a detailed performance 
evaluation of the Contractor.   If, there are one (1) or more categories in 
which the Contractor is deemed unsatisfactory, these evaluations must be 
provided to it for comment;  

(17) Provide the Contract Administrator with a written request (and requisition) to 
exercise option(s) (if any) a minimum of ninety (90) days prior to the time 
established in this Contract for exercise of the option; and 

(18) The presence or absence of the COTR or his or her inspectors shall not 
relieve the Contractor from any requirements of this Contract. 

(19) The COTR may not re-delegate or sub-delegate his or her authority to act on 
the Contracting Officer’s behalf. If, for whatever reason the COTR is unable 
or unwilling to fulfill his or her responsibilities under this Contract, only the 
Contracting Officer can designate a new COTR. 

 
(b) The COTR’s name and address will be provided after award. 
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CHAPTER II – TIME/DELAYS/LIQUIDATED DAMAGES 
 

 
1. PERIOD OF PERFORMANCE 
 

The period of performance is 365 days commencing on the notice to proceed date.   
 
The Authority has the unilateral right to extend this Contract by exercising up to four (4) one-
year option period subject to all terms and conditions stated herein.   
 
The Authority may exercise the option(s) (if any) by written notice to the Contractor prior to 
commencement of the option period; provided, that the Authority shall give the Contractor a 
preliminary notice of its intent to exercise an option  within a reasonable time before the 
Contract expires.  The preliminary notice does not commit the Authority to exercise an 
option. 
 

1. OPTIONS – EVALUATION 
 
In awarding this Contract, the Contracting Officer shall evaluate offers for any option 
quantities or periods contained in a solicitation in accordance with PPM §§ 4-21 through 4-
23. 
 

2. OPTIONS – EXERCISE 
 

(a) When exercising an option, the Contracting Officer shall provide written notice to the 
Contractor within a reasonable amount of time before exercising the option. 
 

(b) When the Contract provides for economic price adjustment and the Contractor requests 
a revision of the price, the Contracting Officer shall determine the effect of the 
adjustment on prices under the option before the option is exercised. 

 
(c) In accordance with PPM § 4-23, the Contracting Officer may exercise options only after 

determining that— 
 

(1) Funds are available; 
(2) The requirement covered by the option fulfills an existing WMATA need; 
(3) The exercise of the option is the most advantageous method of fulfilling 

WMATA’s needs, when price and other factors are considered.  
(4) Contractor is not listed in the System for Award Management’s Exclusions 

(See www.sam.gov).  
(5) The Contractor’s past performance evaluations on other Contract actions 

have been considered; and 
(6)  The Contractor’s performance on this Contract has been acceptable in that it 

received satisfactory ratings. 
 

(d) The Contracting Officer, after considering price and other factors, shall make the 
determination on the basis of one (1) of the following: 

 
(1) A new solicitation fails to produce a better price or a more advantageous 

offer than that offered by the option. If it is anticipated that the best price 
available is the option price or that this is the more advantageous offer, the 
Contracting Officer should not use this method of testing the market. 

http://www.sam.gov/
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(2) An informal analysis of prices or an examination of the market indicates that 
the option price is better than prices available in the market or that the option 
is the more advantageous offer. 

 
(3)  The time between the award of the Contract containing the option and the 

exercise of the option is so short that it indicates the option price is the lowest 
price obtainable or the more advantageous offer. The Contracting Officer 
shall take into consideration such factors as market stability and comparison 
of the time since award with the usual duration of Contracts for such supplies 
or services. 

 
(e) The determination of other factors under subparagraph (d), should take into account 

WMATA’s need for continuity of operations and potential costs of disrupting 
operations. 
 

(f) Before exercising an option, the Contracting Officer shall make a written 
determination for the Contract file that the exercise is in accordance with the terms of 
the option, and the requirements of this clause. To satisfy requirements for full and 
open competition, the option must have been evaluated as part of the initial 
competition and be exercisable at an amount specified in or reasonably determinable 
from the terms of the basic contract, such as: 

 
(1) A specific dollar amount; 
(2) An amount to be determined by applying provisions (or a formula) provided in 

the basic contract, but not including renegotiation of the price for work in a 
fixed-price type contract; 

(3) In the case of a cost-type contract, if— 
 
(a) The option contains a fixed or maximum fee; or 
(b) The fixed or maximum fee amount is determinable by applying a formula 

contained in the contract;  
 
(4) A specific price that is subject to an economic price adjustment provision; or 
(5) A specific price that is subject to change as the result of changes to 

prevailing labor rates provided by the U.S. Secretary of Labor. 
 

(g) The Contract modification or other written document that notifies the Contractor of 
the exercise of the option shall cite this article as authority. 

 
 

4.  OPTION FOR INCREASED OR DECREASED QUANTITIES OF SUPPLIES  
 
WMATA may increase or decrease the quantities of supplies called for in the Price Schedule, 
at the unit price specified. WMATA may also require the delivery of a numbered line item, 
identified in the Price Schedule as an option item, in the quantity and at the price stated in 
the Price Schedule.  The Contracting Officer may exercise the option by written notice to the 
Contractor within a reasonable amount of time before exercising the option. Delivery of the 
added items shall continue at the same rate as the like items called for under the Contract, 
unless the parties agree otherwise.  
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5. OPTIONS TO EXTEND SERVICES 
WMATA may require continued performance of any services within the limits and at the rates 
specified in this Contract. These rates may be adjusted only as a result of revisions to the 
prevailing labor rates provided by the U.S. Secretary of Labor. This option provision may be 
exercised more than once, but the total extension of performance thereunder shall not 
exceed six (6) months. The Contracting Officer may exercise the option by written notice to 
the Contractor within a reasonable amount of time exercising the option. 
 

6. OPTION TO EXTEND THE TERM OF THE CONTRACT 
 
(a) WMATA may extend the term of this Contract by written notice to the Contractor 

within a reasonable amount of time exercising the option, provided that WMATA 
gives the Contractor a preliminary notice of its intent to extend within a reasonable 
amount of time before the Contract expires. The preliminary notice does not commit 
WMATA to the extension. 

 
(b) If WMATA exercises this option, the extended Contract shall include this option 

article. 
 
(c) The total duration of this Contract, including any options under this article shall be 

reasonable as determined by the Contracting Officer in consultation with counsel 
(COUN). 

 
 

7. OPTIONS EXERCISED OUT OF SEQUENCE 
 
WMATA may exercise options at any time, including during the base period, and in any 
sequence, even if it varies from the sequence stated in the Price Schedule. The Contractor 
may be entitled to an equitable adjustment in the Contract price, if exercising the option out 
of sequence causes any undue delay in performance of this Contract.  If options are 
extended during the base period or out of sequence, any previously agreed to economic 
price adjustment for exercise of the option may not apply, at the Contracting Officer’s 
discretion. 
 

8. LIQUIDATED DAMAGES FOR DELAY 
 

N/A.  
 
9. EXTENSIONS OF TIME/FORCE MAJEURE 

   
(a) For purposes of this clause, the term “force majeure” shall mean an unforeseen 

event or circumstance, beyond the control of, and not occasioned by the fault or 
negligence of, the Contractor or the Authority, that gives rise to a delay in the 
progress of the Contract, including, without limitation, acts of God, acts of war or 
insurrection, unusually severe weather, fires, floods, strikes, freight embargoes or 
other events or circumstances of like nature. 

 
(b) Notwithstanding the provisions of the “Liquidated Damages” article of this Contract (if 

applicable), if the Contractor is delayed at any time during the performance of this 
Contract, by the Authority’s negligence or by a force majeure event, then the 
Contracting Officer shall extend the time for completion and/or the affected delivery 
date(s) in the following circumstances: 
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(1) The cause of the delay arises after the award of the Contract and neither was 
nor could have been anticipated by the Contractor by reasonable 
investigation before such award; 

(2) The Contractor demonstrates to the Contracting Officer that the completion of 
the work and/or affected delivery(ies) will be actually and necessarily 
delayed; 

(3) The delay cannot be avoided or mitigated by the exercise of all reasonable 
precautions, efforts and measures  available to the Contractor, whether 
before or after the cause of delay; and 

(4) The Contractor makes a written request and provides other information to the 
Contracting Officer, as described below. 

 
(c) If the Contractor will be delayed at any time or for any period by two (2) or more of 

the above-mentioned causes, the Contractor shall not be entitled to a separate 
extension for each cause, but shall be entitled to only one (1) period of extension for 
the cumulative effects of the delay. 

 
(d) The Contracting Officer may rescind or shorten any extension previously granted, if 

he or she subsequently determines that any information that the Contractor provided 
in support of a request for an extension of time was erroneous, if, accurate 
information would have resulted in a denial of the request for an excusable delay.  
The Contracting Officer will not rescind or shorten any extension previously granted, 
if the Contractor acted in reliance upon it and if, in his or her judgment, such 
extension was based on information that the Contractor submitted in good faith, even 
if it is later determined to be erroneous. 

 
(e) The request for an extension of time shall be made within ten (10) days after the 

Contractor knows or should know of any cause for which it may claim an excusable 
delay. The Contractor’s request shall contain any potential basis for an extension of 
time, describing, as fully as possible, the nature and projected duration of the delay 
and its effect on the completion of the work identified in the request.  Within thirty 
(30) days after his or her receipt of all such information, the Contracting Officer shall 
advise the Contractor of his or her decision on such requested extension. Where it is 
not reasonably practicable for the Contracting Officer to render his or her decision in 
the thirty (30) day period, he or she shall, prior to the expiration of such period, 
advise the Contractor that he or she will require additional time and state the 
approximate date upon which he or she expects to render a decision. 

 
(f) In no event shall a delay in performance of the Contract occasioned solely by a force 

majeure event or the acts or omissions of any party outside of the Contractor’s 
control be the basis for a termination for default pursuant to this Contract. In no event 
shall a subcontractor at any tier be deemed a party outside of the Contractor’s 
control. 

 
10. THE AUTHORITY’S DELAY  

 
(a) If the performance of all or any part of this Contract is delayed in a material manner 

or extent by the Authority’s acts or omissions that are not expressly or impliedly 
authorized by this Contract or by applicable provisions of law, the Contracting Officer 
shall make an adjustment (excluding profit) for any increase in the cost of 
performance of this Contract caused by such delay and shall modify the Contract, in 
writing. The Contracting Officer shall make an adjustment to the delivery or 
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performance dates and to any other Contractual provision, if such delay or 
interruption affected Contract compliance. The Contracting Officer shall make no 
adjustment under this Contract for any delay or interruption, if performance was or 
could have been delayed by any other cause, including, without limitation: (i) the fault 
or negligence of the Contractor or any subcontractor; (ii) an act constituting a force 
majeure event pursuant to this Contract; or (iii) any other cause for which an 
adjustment is provided under any other article of this Contract, at law or in equity. 

   
(b) An adjustment pursuant to paragraph (a) shall not be allowed:  

 
(1) For any costs incurred more than twenty (20) days before the Contractor 

notifies the Contracting Officer, in writing, of the delay.  
 
(2) Unless the claim, in a sum certain, is asserted in writing as soon as 

practicable after the termination of the delay. In no event, shall a Contractor 
assert a delay claim later than thirty (30) days after its termination. The delay 
claim shall be accompanied by appropriate documentation, specifically 
supporting the nature and extent of the claimed impact upon the cost and/or 
time required for performance. In any instance where it is not possible for the 
Contractor to fully project such impact within the thirty (30) day period, it shall 
support the claim with such documentation as is then reasonably available, 
along with a statement of the anticipated time frame when the Contractor 
expects to provide the additional materials.  The Contracting Officer shall 
maintain the right throughout the process to request such additional materials 
as he or she shall reasonably require in consideration of the claim and shall 
be under no obligation to conclude his or her consideration of the claim prior 
to review of all relevant materials.  Any adjustment to the Contract price 
pursuant this clause must be determined prior to final payment under this 
Contract. 

 
11. NOTICE TO THE AUTHORITY OF LABOR DISPUTES 
 

(a) Whenever the Contractor has knowledge that any actual or potential labor dispute is 
delaying or threatens to delay the timely performance of this Contract, the Contractor 
shall immediately give notice thereof, including all relevant information with respect 
thereto, to the Contracting Officer. 
 

(b) The Contractor agrees to insert the substance of this article, including this paragraph 
(b), in any subcontract hereunder if a labor dispute may delay the timely performance 
of this Contract.  
 

12. NOTIFICATION OF BANKRUPTCY OR INSOLVENCY 
 
In the event the Contractor becomes insolvent or files or has filed against it a petition in 
bankruptcy, whether voluntary or involuntary, the Contractor agrees to furnish, by certified 
mail or electronic commerce method authorized by the Contract, written notification of such 
to the Contracting Officer. This notification shall be furnished as soon as possible, but in no 
event more than ten (10) days of the initiation of the proceedings relating to bankruptcy filing. 
This notification shall include the date on which the bankruptcy petition was filed, the identity 
of the court in which the bankruptcy petition was filed, and a listing of all WMATA Contract 
numbers for all WMATA contracts against which final payment has not been made. This 
obligation remains in effect until final payment under this Contract. 
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CHAPTER III – ACCEPTANCE/INSPECTIONS/DEFICIENCIES 
 

 
1. INSPECTION OF SERVICES  
 

(a) The Contractor shall provide and maintain an inspection system acceptable to the 
Authority covering the services under this Contract. The Contractor shall maintain 
complete records of all inspection work it performs and make them available to the 
Authority during Contract performance in the manner and in accordance with the time 
periods set forth in the “Audit and Inspection of Records” article of this Contract.   

  
(b) The Authority has the right to inspect and test all services called for by this Contract, 

at all times and places reasonably practicable during the term of this Contract.  The 
Authority shall perform inspection and tests in a manner that will not unduly delay the 
Contract.   

 
(c) If the Authority performs inspections or tests on the Contractor’s or subcontractor’s 

premises, the Contractor shall furnish, and shall require subcontractors to furnish, 
without cost, all reasonable facilities and assistance for the safe and convenient 
performance of such inspections or tests.   

 
(d) If any of the services performed do not conform to the Contract’s requirements, the 

Authority may require the Contractor to perform them again in conformity with the 
Contract’s requirements, without additional cost.  When the defects in performance 
cannot reasonably be corrected by such further performance, the Authority may: 

 
(1)  Direct the Contractor to take necessary action to ensure that future 

performance conforms to this Contract’s requirements; and/or   
 
(2) Reduce the Contract price to reflect the reduced value of the services 

performed.   
 

(e) If the Contractor fails to comply with the provisions of paragraph (d), the Authority 
may: 

 
(1) By contract or otherwise, perform the services and charge to the Contractor 

any cost thereby incurred by the Authority; and/ or 
 
(2) In the event that the Contracting Officer deems such failure to comply a 

material breach, terminate the Contract for default.   
 

(f)  Nothing contained herein shall be deemed to preclude the Contracting Officer from 
reducing the Contract price due to the reduced value of nonconforming services to 
the Authority. 

 
 2. INSPECTION OF SUPPLIES  
 

N/A.  
 

3. ACCEPTANCE OF SUPPLIES 
  
N/A.  
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4. NEW MATERIAL [SUPPLIES] 
 

N/A.  
 

5. WARRANTY OF SUPPLIES  
 

N/A.  
 
6. WARRANTY OF SERVICES  

 
(a) Definitions. 
 

“Acceptance,” as used in this clause, means the act(s) of WMATA’s authorized 
representative by which WMATA approves specific services, in partial or complete 
performance of the Contract. 

 
(b) Notwithstanding inspection and acceptance by WMATA or any provision concerning 

the conclusiveness thereof, the Contractor warrants that all services performed under 
this contract will, at the time of acceptance, be free from defects in workmanship and 
conform to the requirements of this contract. The Contracting Officer shall give 
written notice of any defect or nonconformance to the Contractor within thirty (30) 
days from the date of acceptance by WMATA. This notice shall state either -- 

 
(1) That the Contractor shall correct or re-perform any defective or 

nonconforming services; or 
 
(2) That WMATA does not require correction or re-performance. 

 
(c) If the Contractor is required to correct or re-perform, it shall be at no cost to WMATA, 

and any services corrected or re-performed by the Contractor shall be subject to this 
clause to the same extent as work initially performed. If the Contractor fails or 
refuses to correct or re-perform, the Contracting Officer may, by contract or 
otherwise, correct or replace the services with similar services and charge the 
Contractor with the cost, or make an equitable adjustment to the Contract price. 

 
(d) If WMATA does not require correction or re-performance, the Contracting Officer 

shall make an equitable adjustment to the Contract price. 
 
6.  CORRECTION OF DEFICIENCIES 

 
The Contractor must replace materials or correct workmanship not conforming to the 
Contract’s requirements at no additional cost to WMATA.  In addition, the Contractor is 
subject to any liquidated damages specified in this Contract or actual damages incurred by 
WMATA.  If the Contractor fails to correct deficiencies, the Contracting Officer, may take 
specific action as follows:  

 
(1) Replace or correct the item or work at the Contractor’s expense.  This may 

be accomplished by award of a new contract or by use of WMATA’s own 
resources. 

 
(2) Accept the items with a reduction in price. This action will be accomplished 

by formal modification to this Contract.  The reduced price will be based upon 
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the reasonable value of the item, considering the possible cost of correcting 
the item. 

 
(3) Terminate this Contract for default.  If the item or work must be re-procured, 

the Contractor is normally liable for excess costs incurred by WMATA in 
accordance with the “Termination for Default” article of this Contract. 

 
7. FIRST ARTICLE INSPECTION 
 

N/A. 
 

8. F.O.B. DESTINATION  
 

N/A.  
 
9. QUALITY ASSURANCE/QUALITY CONTROL 
 

The Contractor shall be responsible for quality assurance and for assuring that the work 
conforms to the requirements of this Contract.  The Contractor shall maintain an effective 
and economical quality control program planned and developed in conjunction with other 
Contractor functions necessary to satisfy this Contract’s requirements.  The quality control 
program shall establish and implement procedures to ensure that only acceptable supplies or 
services are tendered to the Authority for acceptance, and shall demonstrate both 
recognition of the Contract’s quality requirements and an organized approach to satisfying 
them. The program shall ensure that quality requirements are satisfied throughout all phases 
of Contract performance, including, as applicable, design development, purchasing, 
fabrication, processing, assembly, inspection, testing, packaging, delivery, and storage and 
shall provide for the early detection of actual or potential deficiencies, trends, or conditions 
that could result in unsatisfactory quality. 
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CHAPTER IV—CHANGES/ PRICING ADJUSTMENTS 
 

 
1. CHANGE ORDERS 
 

(a) The Contracting Officer may at any time, by a written order, and without notice to the 
sureties, if any, direct and implement change orders, within the general scope of this 
Contract, including but not limited to one or more of the following: 

 
(1) Nature and/or extent of services to be performed or supplies to be furnished; 
 
(2) Time of performance (i.e., hours of the day, days of the week, etc.); or 
 
(3) Place of performance of the services or delivery of the supplies. 

 
(b) If, in the Contracting Officer’s judgment, any change causes an increase or decrease 

in the cost of, or the time required for, the performance of any part of this Contract, 
whether or not directly changed by the order, he or she shall make an equitable 
adjustment to the Contract price, the delivery schedule, or both, and shall modify the 
Contract, in writing, accordingly. 

 
(c) In any instance where the Contractor asserts a right to an adjustment in the Contract 

price or time required for performance as the result of a change, it must submit a 
written claim advising the Authority within thirty (30) days from the date of receipt of 
the written order directing the change.  The claim shall be accompanied by 
appropriate documentation, supporting the nature and extent of the claimed impact 
upon the Contract price and/or time required for performance.  In any instance where  
it is not reasonably practicable  fully  project such impact within the thirty  (30) day 
period, the Contractor shall accompany its claim with such supporting documentation 
as is then reasonably available as along with a statement of the anticipated time 
frame when the Contractor expects to provide the additional materials.  The 
Contracting Officer shall maintain the right throughout the process to request such 
additional materials as he or she shall reasonably require in consideration of the 
claim and shall be under no obligation to conclude his or her consideration of the 
claim prior to review of all relevant materials.  Any adjustment to the Contract price 
pursuant to this article must be agreed upon or otherwise determined prior to final 
payment.  

 
(d) If the Contractor's proposed price adjustment includes the cost of property rendered 

obsolete or excess by the change, the Contracting Officer shall have the right to 
prescribe the manner of property disposition. 

 
(e)  Disagreement regarding either party’s right to any adjustment in price or time for 

performance as the result of a change implemented pursuant to this article shall be 
subject to adjudication in accordance with the “Disputes” article of this Contract.   
Notwithstanding the pendency of any such dispute, the Contractor expressly 
acknowledges that it shall remain fully obligated to perform the Contract as so 
changed. 

 
(f) The Contractor shall promptly notify the Contracting Officer of matters, whether 

implemented as change orders or otherwise, that the Contractor believes may 
reasonably result in either an increase or decrease in the Contract price or the time 
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required for performance of any part of the Contract and shall take action as the 
Contracting Officer directs.  The Contractor’s failure to provide such notification shall 
constitute a waiver of its right to seek an adjustment in the Contract price or time 
required for such performance. 

 
(g)   In  no event shall the Contractor be entitled to payment for change orders, additional 

or extra supplies or services or other modifications to  this Contract, unless  the 
Contracting Officer authorizes, it in writing. 

 
2. PRICING OF ADJUSTMENTS  
 

(a) The parties agree that, notwithstanding any interpretation of contract cost principles 
to the contrary, the Authority will not be liable for interest, however represented, on or 
as a part of any claim, request, proposal or adjustment, including equitable 
adjustments, whether it  arises under the Contract or otherwise. 
 

(b) As part of its proposal for any Contract modification requiring a price adjustment in 
excess of $150,000, the Contractor shall submit to the Contracting Officer, cost or 
pricing data under the conditions described in this paragraph and certify that, to the 
best of its knowledge and belief, the cost or pricing data submitted is accurate, 
complete and current as of the date submitted. At the Contracting Officer’s discretion, 
the Contractor, may be required to submit cost or pricing data for price adjustments 
less than $150,000.  
 

(c) The Contractor shall ensure that this article is included in all subcontracts at any tier, 
if the value of the subcontracted work exceeds $150,000. 

 
3. ACCOUNTING AND RECORD KEEPING FOR ADJUSTMENTS  
 

(a) Applicability. This article shall apply to any adjustment in the Contract price initiated by 
the Contractor or the Authority. 

 
(b) Forward Price Adjustments. Unless waived in writing, the Contractor shall furnish to the 

Contracting Officer, a proposed price adjustment in advance of performance of any 
work for which the price adjustment is requested. The Contractor shall generate such 
records as are necessary to substantiate all elements of the proposed adjustment, 
which records shall be specifically segregated and identified in the Contractor's 
accounting system as being applicable to the pricing adjustment request. 

 
 (c)   Post Price Adjustments. This paragraph shall be applicable to price adjustments that 

either (i) are expected to exceed $50,000; or (ii) arise in connection with a Contract 
with a base sum in excess of $1,000,000.  In addition to the records required pursuant 
to paragraph (b) above, if  pricing of an adjustment under this Contract is not agreed 
upon between the parties prior to the commencement of work for which the pricing 
adjustment is requested, the Contractor and any subcontractor engaged in work for 
which the pricing adjustment is requested, shall maintain accounts and original cost 
records specifically segregated and identified by job order or other appropriate 
accounting categories that the Contracting Officer approves for  all incurred, 
segregable costs related to the work for which the pricing adjustment is requested. The 
Contractor shall maintain accounts and records that segregate and account for the 
costs of all work associated with that part of the Contract for which the pricing 
adjustment is requested. The Contractor shall allocate the costs so accumulated 
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between: (1) work required under the base Contract; (2) work requested to be 
reimbursed under the pricing adjustment; and (3) work claimed or determined to be 
related to other actual or proposed adjustments, including but not limited to, changes 
orders, differing site conditions, and the like. The accounts and records so established 
shall accumulate such costs under logical costs groups, such as material, labor, 
equipment, subcontracts, field overhead and the like. The Contractor shall record these 
costs on a form approved by the Contracting Officer. 

 
(e) Access to Records.  As a condition to the Authority’s obligation to consider any claim 

for a potential price adjustment under any provision of this Contract, the Contractor 
shall grant the Authority access to review and ascertain the validity of the accounting 
records being maintained for segregation of costs, including base cost records, and to 
audit any such costs as the Contracting Officer deems appropriate.  

 
(f) Limitation on Price Adjustments. If the Contractor or any subcontractor fails to 

generate, maintain, or make available any records required under this Contract, in 
addition to any rights to which the Authority may be entitled, the Contracting Officer 
shall determine whether such failure is willful, deliberate or otherwise precipitated by 
the Contractor’s bad faith, in which case the Contractor shall not be entitled to any 
price adjustment for the work in question.  Where the Contracting Officer determines 
that the failure was not the result of the Contractor’s bad faith, he or she shall 
determine the reasonable direct costs of the work for which records are not available, 
and add a single mark-up for indirect expenses not to exceed ten percent (10%) of the 
direct costs based on: 

 
(1) An audit of the Contractor’s or subcontractor’s records made available to the 

Authority; and/or 
 
(2) The Authority’s estimate as the Contracting Officer adopts or modifies  
 

 
(a) In no event shall the Contractor and/or subcontractor be allowed any profit on 

claimed work for which records are not made available in accordance with its 
obligations under this Contract. 

 
(h) Flow-down clause. The Contractor shall ensure the inclusion of this article in all 

subcontracts issued under this Contract, modified as necessary, for proper 
identification of the contracting parties and the Contracting Officer. 
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CHAPTER V – INVOICES/PAYMENTS/ DEDUCTIONS 
 
 
1. BILLING AND PAYMENT  
 

(a) The Authority shall pay and the Contractor shall accept the amounts set forth in the 
Price Schedule as full compensation for all costs and expenses of completing the  
this Contract, including, but not limited to, all labor and material required to be 
furnished under this Contract, all overhead, expenses, fees and profits including the 
cost of providing storage yards or facilities; all risks and obligations set forth in this 
Contract; any applicable fees or taxes; and all expenses due to any unforeseen 
difficulties encountered in the prosecution of the work. 
 

(b) Payments will be made following acceptance of the services or supplies to be 
provided under this Contract and after receipt and acceptance of a properly 
completed invoice.  WMATA will accept the submittal of invoices in one of the 
following methods: 

 
(1) Email: Invoices may be submitted through email at: 

apinvoice@wmata.com. Please submit one (1) invoice and supporting 
documentation per PDF attachment. You may submit more than one PDF 
attachment per email.  
 

(2) Fax: Invoices may be submitted via the following number: 1-866-534-
9063. Please submit one (1) invoice and all supporting documentation for 
this invoice per fax. 

 
(3) Regular Mail: Invoices may be submitted via U.S. Postal Service to the 

following address: 
 
WMATA-Accounts Payable 
PO Box 1910 
Beltsville, MD 20704-1910  

 
Note: This address is only for vendor invoices. Correspondence should 
not be sent to this address.  

 
(c) Invoices shall contain the vendor’s name, a unique invoice number for each shipment 

or service, invoice date, payment terms, total invoice amount, “remit to” address, 
purchase order number, freight terms, description of each item being invoiced, 
quantity, unit item cost, extended cost by item, total freight/handling costs, and 
contact name and email address. Final invoices must clearly be marked "Final" and 
cite the amount of this Contract, amount previously paid, and the balance due.  
 

(d) The Authority shall remit payment, generally within thirty (30) days of its receipt and 
acceptance of an invoice satisfying the requirements of paragraphs (b) and (c), at the 
prices stipulated in the Contract for supplies delivered and accepted or services 
rendered and accepted, less any applicable deductions.  

 
 
 

 

mailto:apinvoice@wmata.com
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2. PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA – MODIFICATIONS  
 

If the Contracting Officer  determines that any price, including profit or fee, previously 
negotiated in connection with any modification to this Contract involving changes in cost plus 
applicable profit in excess of $150,000 was based upon the Contractor’s or subcontractor’s 
cost or pricing data that was not complete, accurate or current, such that the amount the 
Authority paid to the Contractor for such price adjustment was greater than the Contractor 
would have been entitled based upon accurate and complete data, the Authority shall be 
entitled to an adjustment in an amount equal to such overpayment. The Authority’s rights 
hereunder shall be in addition to any other rights it may have under this Contract, at law or in 
equity.  

  
3. SUBCONTRACTOR PAYMENTS  
 

(a) The Contractor shall, under this Contract, establish procedures to ensure timely 
payment of amounts due pursuant to the terms of its subcontracts. The Contractor 
shall pay each subcontractor for satisfactory performance of its contract, or any billable 
portion thereof, no later than ten (10) days from the date of the Contractor’s receipt of 
payment from the Authority for work by that subcontractor. The Contractor shall also 
release, any retention withheld from the subcontractor within ten (10) days of 
satisfactory completion of all work required by that subcontractor. 

 
(b) The Contractor shall certify on each payment request to the Authority that payment has 

been or will be made to all subcontractors in accordance with paragraph (a) above.  
The Contractor shall notify the Contracting Officer with each payment request, of any 
situation where scheduled subcontractor payments have not been made. 

 
(c) In the event of a claim by any subcontractor that the Contractor has failed to comply 

with the terms of this article, the Contractor agrees to fully cooperate in any Authority 
investigation, and, if deemed appropriate by the Authority, to implement appropriate 
remedial measures to ensure future compliance. 

 
(d) The Contractor agrees that the Contracting Officer may provide information that he or 

she deems appropriate in response to inquiries from subcontractors seeking to 
determine the status of the Authority’s payments to the Contractor. 

 
(e) Nothing contained in this article or elsewhere in this Contract shall create a Contractual 

relationship between the Authority and any subcontractor, shall make the 
subcontractor an intended beneficiary of this Contract or shall alter or affect traditional 
concepts of privity of contract.  

 
4. GARNISHMENT OF PAYMENTS 
 

Payments under this Contract shall be subject to any garnishment, attachment orders, and/ 
or levies issued pursuant to the laws of the United States, Maryland, Virginia, and the District 
of Columbia. 
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CHAPTER VI – CONTRACT TERMINATION/STOP WORK ORDERS/DISPUTES 
 

 
1. STOP WORK ORDERS 
 

(a) The Contracting Officer may, at any time, by written order to the Contractor, require 
the Contractor to stop all, or any part of the work for a period of up to ninety (90) 
days after the order is delivered to the Contractor, and for any further period to which 
the parties may agree. The order shall be specifically identified as a “Stop Work 
Order” (“SWO”) issued under this article. Upon receipt of the SWO, the Contractor 
shall immediately comply with its terms and take all reasonable steps to minimize the 
incurrence of costs allocable to the work covered by the SWO during the period of 
work stoppage. Within a period of ninety (90) days after an SWO is delivered to the 
Contractor, or within any extension of that period to which the parties agree, the 
Contracting Officer shall either: 

 
(1) Cancel the SWO; or 

 
(2) Terminate the work covered by the SWO as provided in this Contract, as 

appropriate. 
 

(b) If a SWO is cancelled or expires, the Contractor shall resume work. The Contracting 
Officer shall make an equitable adjustment to the delivery schedule or Contract price, 
or both, and shall modify the Contract in writing if, in his or her judgment: 

 
(1) The SWO results in an increase in the time required for, or in the Contractor's 

cost properly allocable to, the performance of any part of this Contract; and 
 

(2) The Contractor submits a written claim for such adjustment within thirty (30) 
days after the end of the period of work stoppage. At the Contracting 
Officer’s discretion, the Authority may act upon any claim submitted at any 
time before final payment under this Contract.  

 
(c) If an SWO is not cancelled and the work covered by the Contract is terminated for 

the convenience of the Authority, the Contracting Officer shall allow reasonable 
costs, if any, resulting from the SWO in arriving at the termination settlement 
pursuant this Contract. 

 
 
2. TERMINATION FOR DEFAULT 
 

(a) The Contractor shall be in default if it commits a breach of any of its obligations 
under this Contract deemed material by the Contracting Officer.  In addition to those 
instances specifically referred to in this Contract,  the Contractor shall be in default in 
the following circumstances: 

 
(1) It fails to begin, or abandons, the work of the Contract in accordance 

with the contractual requirements; 

(2) It fails to deliver the supplies or perform the services within the time 

specified in this Contract or any extension that the Contracting Officer 

approves; 
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(3) It fails to make progress in a manner that the Contracting Officer 

deems unreasonable so as to endanger performance of this Contract; 

or 

(4) In the view of the Contracting Officer, the Contractor is willfully 

violating this Contract or is not executing it reasonably and in good 

faith. 

(b) In the event  the Contractor’s material breach pursuant to paragraph (a), the 
Contracting Officer is authorized to direct a written notice (a “Notice to Cure”) to the 
Contractor, specifying the nature of the breach and stating that the Contractor has 
ten (10) days to cure the breach or such additional time as the Contracting Officer 
authorizes.  If the Contractor fails to cure the breach in the time specified in the 
Notice to Cure, the Contracting Officer may terminate this Contract, in whole or 
designated part, for default after providing written notice to the Contractor. 

 
(c) Upon receipt of a “Notice of Default,” the Contractor shall immediately cease 

performance of the work so terminated. The Authority shall have the right to take any 
action necessary to complete the work, including performing the work itself, or 
contracting with another party to do so.  In the event the work is completed directly 
by the Authority or by a third party, the Contractor shall be liable for the additional 
costs and expenses necessary to complete the work, including, without limitation, 
labor, material costs, plant costs, tooling expenses, and equipment and property 
costs.  The Authority may deduct the costs and expenses so charged and pay them 
out of any monies otherwise payable to the Contractor.  Nothing contained herein 
shall be deemed to relieve the Contractor of its continuing obligation to perform any 
portion of this Contract that was not terminated. 
 

(d) The Contracting Officer may, at his or her sole discretion, waive a default by the 
Contractor, but such waiver shall not be deemed a waiver of any subsequent default. 
 

(e) Upon any termination for default, the Contracting Officer may require the Contractor 
to transfer title and deliver to the Authority, any completed or partially completed 
supplies, components (including data and intellectual property) and Contract rights 
that the Contractor has specifically produced or acquired for the terminated portion of 
this Contract. At the Contracting Officer’s direction, the Contractor shall also protect 
and preserve property in its possession in which the Authority may have an interest.  

 
(f) Upon any termination for default, the Authority shall pay for supplies delivered and 

accepted and/or services rendered and accepted in accordance with the terms of this 
Contract. The Authority may also compensate the Contractor for actions that it 
reasonably takes at the Contracting Officer’s direction for the protection and 
preservation of property.  The Authority may withhold from these payments any sum 
that the Contracting Officer determines to be necessary to protect the Authority 
against loss because of outstanding or claimed liens, or pending or anticipated 
claims under the Contract. 
 

(g) If, at any time following the Authority’s issuance of a termination for default 
hereunder, it is determined that the Contractor was not in default or that the default 
was excusable, the termination shall be converted to a termination for convenience 
and the rights and obligations of the parties shall be determined in accordance with 
the “Termination for Convenience” article of this Contract.  
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(h)      Any dispute or disagreement regarding any issue arising under this article shall be 
subject to adjudication in accordance with t the “Disputes” article of this Contract. In 
no event shall the Authority’s issuance of a “Notice to Cure” pursuant to paragraph 
(b) be the basis of a dispute pursuant to the “Disputes” article or  otherwise be 
subject to further review under this Contract or otherwise.  The pendency of any 
dispute shall not constitute a basis for the delay or suspension of, or otherwise affect 
the Authority’s right to proceed in accordance with this article, including without 
limitation, its right to complete the work or its right to insist that the Contractor 
complete any portion of the Contract that was not terminated.  

 
(i) The Authority’s rights and remedies in this article are in addition to any other rights 

and remedies provided under this Contract, at law or in equity. 
  

 
3. TERMINATION FOR CONVENIENCE 
 

(a) The Contracting Officer may terminate this Contract in whole, or in part, if he or she 
determines that a termination is in the Authority’s interest. The Contracting Officer 
shall terminate by delivering a “Notice of Termination” to the Contractor specifying 
the extent of termination and its effective date.  

 
(b) Upon receipt of a Notice of Termination, except as the Contracting Officer otherwise 

directs, the Contractor shall immediately: 
 

(1) Stop work as specified in the Notice of Termination; 
 
(2) Complete performance of the work not terminated;    
 
(3) Place no further subcontracts or orders for materials, services, or facilities, 

except as necessary to complete the remaining portion of the Contract;  
 
(4) Terminate all subcontracts to the extent that they relate to the work 

terminated; 
 
(5) Assign to the Authority, as directed by the Contracting Officer, all of the 

Contractor’s right(s), title, and interest(s) under the subcontracts terminated. 
The Authority shall have the right to settle or pay any termination costs 
arising out of the subcontracts and have no further liability to the Contractor 
for the work  that was the subject of such subcontracts;  

 
(6) With the Contracting Officer’s approval, settle all outstanding liabilities and 

settlement costs arising from the termination of subcontracts;  
 
(7) As the Contracting Officer directs, transfer title and deliver to the Authority: 

 
(i) Parts, work in process, completed work, supplies, and other material 

produced or acquired for the work terminated; and  
 
(ii) The completed or partially completed plans, drawings, information 

and other property that would have been required to be furnished to 
the Authority, if the Contract had been completed. 
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(8) Take any action that may be necessary, or as the Contracting Officer may 
direct, for the protection and preservation of the property related to this 
Contract that is in the Contractor’s possession and in which the Authority has 
or may acquire an interest; 

 
(9) Use its best efforts to sell, as the Contracting Officer authorizes, any property 

of the types referred to in paragraph (b)(7). The Contractor is not required to 
extend credit to any purchaser and may acquire the property under the 
conditions that the Contracting Officer prescribes.  The proceeds of any 
transfer or disposition will be applied to reduce payments to be made by the 
Authority under this Contract, credited to the price or cost of the work, or paid 
in any other manner that the Contracting Officer directs.   

 
(c) The Contractor shall submit complete termination inventory schedules not later than 

one hundred twenty (120) days from the effective date of termination, unless the 
Contracting Officer extends the time in writing.  

 
(d) As soon as reasonably practicable, and  not later than twenty (20) business days 

following the Authority’s issuance of a “Notice of Termination” pursuant to paragraph 
(a),  the Contractor shall submit a termination settlement proposal (TSP) to the 
Contracting Officer in the form that he or she prescribes, detailing the costs to which 
it asserts entitlement pursuant to this article.  If the Contractor fails to submit the TSP 
within the time prescribed, the Contracting Officer may determine, on the basis of 
information available, the amount, if any, due to the Contractor as a result of the 
termination and shall pay the amount so determined.  

 
(e) Following submission of the Contractor’s TSP pursuant to paragraph (d), the parties 

shall agree upon the whole, or any part, of the amount to be paid or remaining to be 
paid as a result of the termination.  The amount may include a reasonable allowance 
for profit on work completed. In no event shall the total amount to be paid to the 
Contractor pursuant to this article exceed the total Contract price as reduced by (1) 
payments previously made and (2) the Contract price of the remaining work, not 
terminated.   

 
(f) If the parties  disagree on the whole amount to be paid because of the termination, 

the Contracting Officer shall pay the Contractor the amounts that he or she 
determines as follows, but without duplication of any amounts agreed upon under 
paragraph (e):  

 
(1) The Contract price for completed supplies or services that the Authority 

accepted [or sold or acquired under paragraph (b)(9)] not previously paid for, 
adjusted for any saving of freight and other charges.   

 
(2) The total of: 
 

(i) The costs incurred prior to termination in the performance of the work 
terminated, including initial costs and preparatory expenses allocable 
thereto, but excluding any costs attributable to items compensated or 
to be paid for under subparagraph (f)(1); 
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(ii) Termination costs under terminated subcontracts that are properly 
chargeable to the terminated portion of this Contract, if not excluded 
in subparagraph (f)(2)(i); and 

 
(iii) A sum, representing profit on the items described in subparagraph 

(f)(2)(i) that  the Contracting Officer determines to be fair and 
reasonable pursuant to Section 49.202 of the Federal Acquisition 
Regulation (FAR), in effect on the date of this Contract. If it appears 
that the Contractor would have sustained a loss on the entire 
Contract had it been completed, the Contracting Officer shall allow no 
profit under this subparagraph and shall reduce the settlement to 
reflect the projected rate of loss. 

 
(3) The reasonable indirect costs of settlement of the work terminated, including:  

 
(i) Accounting, legal, clerical, and other expenses reasonably necessary 

for the preparation of TSP(s); 
 
(ii) The termination and settlement of subcontracts (excluding the 

amounts of such settlements); and  
 
(iii) Storage, transportation, and other costs incurred, reasonably 

necessary for the preservation, protection, or disposition of the 
termination inventory. 

 
(g) Except for normal spoilage, and except to the extent that the Authority expressly 

assumed the risk of loss, the Contracting Officer shall exclude from the amounts 
payable to the Contractor under paragraph (f), the fair value, as he or she determines  
of property that is unavailable or damaged and  undeliverable to the Authority or to a 
third party. 

 
(h) The cost principles and procedures of FAR Part 31 in effect on the date of this 

Contract, shall govern all costs claimed, agreed to, or determined under this article, 
except that the Authority shall not be obligated to pay interest, however represented, 
on any claimed costs.  

 
(i) The Contractor shall have the right to appeal, under the “Disputes” article, from the 

Contracting Officer’s determination under paragraphs (d) or (f). The Contractor’s 
failure to submit the TSP within the time provided in paragraph (d), or to timely 
request an extension thereof, shall constitute a waiver of its right to appeal the 
Contracting Officer’s determination pursuant to the “Disputes” article or any 
otherwise applicable Contractual, legal or equitable remedy. 

 
(j) In determining any sum due to the Contractor under this article, there shall be 

deducted: 
 

(1) All unliquidated advances or other payments to the Contractor under the 
terminated portion of this Contract;  

 
(2) The value, as  the Contracting Officer, reasonably determines, of any claim 

that  the Authority has against the Contractor under this Contract, including 
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any third-party claim, if  the Contracting Officer is not satisfied that sufficient 
insurance coverage is in place; and 

 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other 

items that  the Contractor procured or sold under this article, not recovered 
by or credited to the Authority.  

 
(k) If the Contractor asserts that any partial termination has rendered enforcement of the 

remainder of this Contract at the remaining Contract price inequitable, the Contractor 
may file a proposal with the Contracting Officer for an adjustment to the price(s) for 
the continued portion of this Contract.  Such proposal shall be submitted within ninety 
(90) days from the effective date of termination, unless the Contracting Officer 
extends it in writing, and shall be accompanied by appropriate supporting 
documentation.   
 

(l)  The Contractor’s responsibilities and obligations under this article shall remain in full 
force and effect notwithstanding the pendency of any dispute or other delay relating 
to determination of the appropriate price adjustment or any other issue arising from 
the termination for convenience. 

 
 
(m)  Unless otherwise provided in this Contract or by statute, the Contractor and all 

subcontractors whose work is encompassed in the termination settlement shall 
maintain all records and documents relating to the terminated portion of this Contract 
for three (3) years after final settlement.  This includes all books and other evidence 
bearing on the Contractor’s costs and expenses under this Contract. The Contractor 
shall make these records and documents available to the Authority, its governing 
jurisdictions and any other  Federal, state, or local entities providing funding for this 
Contract, and to the U.S. Comptroller General  or the agents or representatives of 
any of them, at the Contractor’s office, at all reasonable times, without any direct 
charge.  

 
 
4. ASSIGNMENT 
 

(a) Except as otherwise provided in this article, the Contractor shall not transfer any of its 
rights and obligations under this Contract to third parties without the Contracting 
Officer’s prior, written consent. The Contracting Officer may recognize a third party as 
successor in interest to this Contract in the event of a transfer of all or substantially all 
of the Contractor’s assets, a change in a division of the Contractor involved in the 
performance of this Contract, or if a parent company provides performance 
guarantee(s) under this Contract, (i.e., sales of assets, transfer of assets pursuant to 
merger or consolation, or incorporation of a proprietorship or partnership). Such 
recognition shall be at the Contracting Officer’s discretion after review of the facts and 
circumstances surrounding each request. The Contracting Officer, at his or her 
discretion, may conduct an evaluation of the successor party’s capability to perform 
this Contract in the same manner and to the same extent that he or she conducted a 
responsibility determination as part of the original solicitation for this Contract.  Should 
the Contracting Officer, for any reason, not recognize such a successor in interest, he 
or she may terminate this Contract. 
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(b) Any attempt to transfer by assignment that the Contracting Officer does not authorize 
shall constitute a material breach of this Contract and the Contracting Officer may 
terminate this Contract in accordance with the “Termination for Default” article set 
forth in this Contract. 

 
(c) Nothing contained herein shall be deemed to preclude the Contractor’s assignment of 

claims for monies due or to be become due to it under this Contract to a bank, trust 
company or other financing institution, including any Federal lending agency, upon 
written notice of such assignment to the Contracting Officer. 

 
5. DISPUTES 
 

(a) Any dispute concerning a question of fact arising under or related to this Contract  
that is not disposed of by agreement, shall be decided by the Contracting Officer, 
who shall reduce his/her decision to writing and mail or otherwise furnish a copy 
thereof to the Contractor. The Contracting Officer’s decision shall be final and 
conclusive unless, within thirty (30) calendar days from the date of its receipt, the 
Contractor mails or otherwise furnishes to the Contracting Officer, a written notice of 
appeal addressed to the Authority Board of Directors. Such notice must indicate that 
an appeal is intended and must reference the decision and Contract number.  The 
decision of the Board of Directors or its duly authorized representative for the 
determination of such appeals shall be final and conclusive, unless in proceedings 
initiated by either party for review of such decision in a court or board of competent 
jurisdiction, it determines that the decision was fraudulent, or capricious, or arbitrary, 
or so grossly erroneous as necessarily to imply bad faith, or not supported by 
substantial evidence. In any appeal under this article, the appellant shall be afforded 
an opportunity to be heard and offer evidence in support of its appeal. Pending final 
decision of a dispute hereunder, the Contractor shall proceed diligently with the 
performance of this Contract in accordance with the Contracting Officer's decision. 
The Armed Services Board of Contract Appeals (ASBCA) is the Board of Directors’ 
authorized representative for final decisions on an appeal.   

 
(b) This “Disputes” article does not preclude consideration of questions of law in 

connection with decisions provided for in paragraph (a) above. Nothing in the 
Contract, however, shall be construed as making final, the decisions of the Board of 
Directors or its representative on questions of law. 
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CHAPTER VII – INDEMNIFICATION/INSURANCE/RISK OF LOSS 
 

1. INDEMNIFICATION  
 
(a) Contractor shall indemnify, defend and hold harmless the Authority, its  Board 

members, employees and agents, from all liabilities, obligations, damages, penalties, 
claims, costs, charges and expenses (including reasonable attorneys’ fees), of 
whatsoever kind and nature for injury, including personal injury or death of any 
person or persons, and for loss or damage to any property, including the property of 
the Contractor and the Authority, occurring in connection with, or in any way arising 
out of the use, occupancy and performance of the work and/or any acts in connection 
with activities to be performed under this Contract, unless the loss or damage is due 
to the sole negligence of the Authority.  Nothing in the preceding sentence shall be 
deemed to relieve Contractor from ultimate liability for any of its obligation under this 
Contract.   

 
(b) If any action or proceeding relating to this indemnification is brought against the 

Authority, then upon written notice from the Authority to the Contractor, the 
Contractor shall, at its own expense, resist or defend such action or proceeding by 
counsel approved by the Authority in writing. No approval of counsel shall be 
required where the cause of action is resisted or defended by counsel of any 
insurance carrier obligated to resist or defend the same.  The Authority reserves the 
right to use its own counsel under this indemnity at Contractor’s sole cost and 
expense. 

 
(c) Contractor understands and agrees to its responsibility to provide indemnification to 

the Authority pursuant to this clause. The provision of insurance, while anticipated to 
provide a funding source for this indemnification, is in addition to any indemnification 
requirements. The failure of Contractor’s insurance to fully fund any indemnification 
shall not relieve the Contractor of any obligation hereunder. 
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2. INSURANCE REQUIREMENTS  
 

If you do not currently carry all of the required insurance for this RFP, a current certificate of 
insurance (COI) evidencing the insurance you do carry and a letter from your insurance 
agent/broker stating that ‘if our client (you) are awarded the contract, the required coverage 
will be provided’ will suffice. 
 
Coverages with an “X” are required: 

 
[ X ]  Workers’ Compensation – Statutory Limits; Employer’s Liability, $500,000 per 
accident/disease.  
[ X ]  Commercial General Liability insurance (CGL) - $1,000,000 per occurrence/$2,000,000 
aggregate.  
[ X ]  Automobile Liability insurance - $500,000 per occurrence 

 
Insurance Provisions: 

 

 Insurance carriers shall have an A.M. Best rating of at least A-/VII.  

 If RRPL is required, the Contractual Liability Exclusion (applicable to work to be performed 
within 50 feet of railroad property) must be removed from CGL policy and Umbrella by way of 
Endorsement CG 20 17 or its equivalent. 

 WMATA shall be named as an additional insured on the Commercial General Liability and 
the Auto Liability insurance policies. 

 All insurance shall be primary and non-contributory to any insurance WMATA may have. 

 WMATA shall be provided at least 30 days written notice of cancellation, nonrenewal or 
material change in coverage. 

 Contractor/Vendor shall provide evidence of insurance coverage to WMATA in the form of a 
current certificate(s) of insurance, including the copies of Additional Insured and primary and 
non-contributory endorsements on the Auto and CGL and waivers of subrogation for Auto, 
CGL and workers’ compensation, at least ten (10) days prior to performance of work and/or 
services. The coverage provided by the additional insured endorsement shall be at least as 
broad as the Insurance Service Office, Inc.’s Additional Insured Form CG 20 10 11 85 or CG 
20 26 11 85 as determined by WMATA. 

 Upon expiration of the policies, Contractor shall provide renewal COIs and all applicable 
endorsements to the Authority, with terms and limits no less favorable than the expiring 
insurance policies.   
 

Contractor/Vendor agrees to indemnify, defend and hold harmless WMATA from all liabilities, 
obligations, damages, penalties, claims, costs, charges and expenses (including reasonable 
attorney’s fees), for loss, of whatsoever kind and nature (including but not limited to death, personal 
injury,  property damage, or economic loss) occurring in connection with or arising out of the 
products or services provided, Vendor’s access to WMATA property, and/or the scope of work 
performed under this contract including any errors or omissions of the Vendor. 
 
 
___________________________________         ______________________________________ 
 Authorized Signature                                                  Printed Name                                    Date 
 
 

__________________________________                  ______________________________________ 
   Title                  Company Name                                                                                                                                                   
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3. TITLE AND RISK OF LOSS  
 

 (a) Unless this Contract specifically provides for earlier passage of title to deliverables 
(including documents, reports, and data) or other items resulting from this Contract, 
title shall pass to the Authority upon acceptance, regardless of when or where the 
Authority takes physical possession.  Risk of loss, theft, destruction of, or damage to, 
such deliverables or other items remains with the Contractor, until the transfer of title 
or at the time when the Authority takes physical possession, whichever is later. 

 
(b) In the event of loss or damage to any deliverable or other item of work, prior to the 

time when the Authority takes physical possession, the Contractor agrees to repair or 
replace it as soon as reasonably possible to restore the item to the same condition 
that pre-existed the loss or damage, in accordance with all requirements of this 
Contract, without cost to the Authority. Nothing contained herein shall be deemed to 
require the Contractor’s repair or replacement of any loss or damage caused solely 
by the Authority’s acts or omissions.   

 
(c) The following clause applies, if and when the Contractor performs work on its own 

property.  
 

(1) WMATA retains title to all WMATA-furnished property, including, but not 
limited to _________. WMATA furnished property shall not become a fixture, 
or lose its identity as personal property by being attached to any real 
property. The Contractor shall use WMATA’s property, furnished under this 
Contract, only for performing this Contract, unless the Contracting Officer 
approves otherwise. Modifications or alterations of WMATA property are 
prohibited, unless they are (i) Reasonable and necessary due to the technical 
specifications for this Contract; (ii) Required for normal maintenance; or (iii) 
Otherwise authorized by the Contracting Officer. Risk of loss is on the 
Contractor for WMATA-furnished property, i.e. the Contractor is liable for 
loss, theft, damage or destruction to WMATA property while it is in the 
Contractor’s possession or control. The Contractor shall take all reasonable 
actions necessary to protect WMATA’s property from loss, theft, damage or 
destruction. The Contractor shall do nothing to prejudice WMATA’s rights to 
recover against third parties for any loss, theft, damage or destruction to 
WMATA’s property.   

 
 
6. INAPPLICABILITY OF CLAUSES REQUIRING UNAUTHORIZED OBLIGATIONS  

 
(a) Except where the Chief Procurement Officer specifically agrees in writing, when any 

supply or service acquired under this Contract is subject to any End User License 
Agreement (EULA), Terms of Service (TOS), Master Agreement, Terms and 
Conditions or similar legal instrument or agreement, that includes any clause 
requiring WMATA to indemnify the Contractor or any person or entity for damages, 
costs, fees, or any other loss or liability or that would create an unauthorized 
obligation, the following shall govern: 

 
(i) Any such clause is unenforceable against WMATA. 
 
(ii) Neither WMATA nor any authorized end user shall be deemed to have 

agreed to such clause by virtue of it appearing in the EULA, TOS, or similar 
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legal instrument or agreement. If the EULA, TOS, or similar legal instrument 
or agreement is invoked through an “I agree” click box or other comparable 
mechanism (e.g., “click-wrap” or “browse-wrap” agreements), execution does 
not bind WMATA or any WMATA authorized end user to such clause. 

 
(iii) Any such clause is deemed to be stricken from the EULA, TOS, or similar 

legal instrument or agreement. 
 

(b) When any supply or service acquired under this Contract is subject to any End Use 
License Agreement (EULA), Terms of Service (TOS), or similar legal instrument or 
agreement, any clause requiring WMATA to pay pre-judgment interest, taxes to 
which it is exempt, or automatic fines is void and without effect. 
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CHAPTER VIII – INTELLECTUAL PROPERTY RIGHTS 
 

 
1. PATENT INDEMNITY 
 

The Contractor shall indemnify the Authority and its Board members, agents and employees 
against liability, including costs, for infringement of any United States patent (except a patent 
issued upon an application that is now or may hereafter be withheld from issue pursuant to a 
Secrecy Order under 35 U.S.C. § 181) arising out of the manufacture or delivery of supplies, 
the performance of services, or the construction, alteration, modification, or repair of real 
property under this Contract. If the Contractor is not the original equipment manufacturer 
(OEM) for a manufactured product purchased under this Contract, it will ensure that the 
patent holder provides indemnity to WMATA under this article. This indemnity shall not apply 
unless the Contractor is informed as soon as practicable by the Authority of the suit or action 
alleging such infringement, and is given such opportunity as is afforded by applicable laws, 
rules, or regulations to participate in the defense thereof. Such indemnity shall not apply to: 

 
(1) An infringement resulting from compliance with  the Contracting Officer’s specific 

written instructions directing a change in the supplies to be delivered or in the 
materials or equipment to be used, or directing a manner or performance of the 
Contract not normally used by the Contractor; 

 
(2) An infringement resulting from addition to, or change in, such supplies or 

components furnished or construction work performed that was made subsequent to 
delivery or performance by the Contractor; or 

 
(3) A claimed infringement that is unreasonably settled without the Contractor’s consent, 

unless required by final decree of a court of competent jurisdiction. 
 
2. SET-OFF 
 
The Authority has common law, equitable and statutory rights to set-off.  These rights shall 
include, but are not limited to, the Authority’s right to set-off any monies due to the Contractor 
under this Contract, by any amounts due and owing to the Authority with regard to, any 
Contract with the Authority, plus any amounts due and owing to the Authority for any other 
reason including, without limitation, tax delinquencies, fee delinquencies or monetary 
penalties relative thereto.  The Authority shall exercise its set-off rights in accordance with 
applicable law and practices including, in cases of set-off pursuant to an audit, the 
finalization of such audit by the Authority, its representatives, or the Federal Government. 
 

 
3. RIGHTS IN TECHNICAL DATA- LIMITED 
 

N/A.  
(h)  

 
4. RIGHTS IN TECHNICAL DATA – UNLIMITED  
 

(a) The term technical data as used in this article means technical writings, computer 
software, sound recordings, pictorial reproductions, drawings, or other graphic 
representations and works of a technical nature, whether or not copyrighted, that are 
specified to be delivered pursuant to this Contract.  The term does not include 
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financial reports, cost analyses, and other information incidental to Contract 
administration. “Computer software” as used in this article means computer 
programs, computer data bases, and documentation thereof. 
 

(b) The Authority or its  designated representative  shall have the right to use, duplicate or 
disclose technical data,  including computer software, in whole or in part, in any 
manner and for any purpose whatsoever, and to have or permit others to do so that is 
contained in or derived from: 
 
(1) Any manuals, instructional materials prepared for installation, operation, 

maintenance or training purposes; 
 

(2) Technical data pertaining to end items, components or processes that were 
prepared for the purpose of identifying sources, sizes, configurations, mating 
and attachment characteristics, functional characteristics and performance 
requirements ("form, fit and function" data such as , specification control 
drawings, catalog sheets, and outline drawings Except for the computer 
software, it means data identifying sources, functional characteristics, and 
performance requirements, but specifically excludes the source code, 
algorithms, processes, formulae, and flow charts of the software.); 

 
(3) Other technical data that the Contractor or subcontractor ,  normally furnishes  

without restriction;  
 

(4) Other specifically described technical data  that the parties have agreed will 
be furnished without restriction; 
 

(5) All computer software regardless of whether it is technical data as defined in 
this article, including the source code, algorithms, processes, formulae, and 
flow charts, that the Contractor developed or materially modified  for the 
Authority or for which the Authority is required by Federal law or regulation to 
provide a royalty-free, irrevocable and nonexclusive license to the Federal 
government. 
 

(c) The Authority shall have the right to use, duplicate, or disclose technical data other 
than as defined in paragraph (a), in whole or in part. Such technical data shall not, 
without the written permission of the party furnishing such technical data, be: 

 
(1) Released or disclosed, in whole or in part, outside of the Authority,  
(2) Used, in whole or in part, by the Authority for manufacturing, or 
(3) Used by a party other than the Authority except for: (i) emergency repair or 

overhaul, (ii) where the item or process concerned is not otherwise 
reasonably available to the Authority to enable timely performance of this 
work, or (iii) administration of this Contract or the inspection of any products 
produced under it, where the third party has a written contract with the 
Authority to perform these efforts. In all cases described in this subsection, 
the release or disclosure outside of the Authority shall be subject to a 
nondisclosure agreement. 

 
(d)  Technical data provided in accordance with paragraph (c) shall be identified with a 

legend that suitably recites this limitation.  This article shall not impair the Authority’s 
right to use similar or identical data acquired from other sources. 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT     RFP CQ18145 

 

65 
Rev. 12/17 

 
(e) Where any item is purchased as a separate line item in this Contract, that purchase 

includes all integral parts of that item, including any computer software, source code, 
algorithms, processes, formulae, and flow charts. The Authority has full rights to use, 
duplicate or disclose any or all parts of the item, including computer software, in 
whole or in part, in any manner and for any purpose whatsoever, and to permit 
others to do so.  Should disclosure of the computer software be required only under 
this paragraph, then the Contracting Officer may waive the provisions of this 
paragraph if he or she certifies in writing that the item is commercially available from 
multiple sources and will be fully compatible with existing Authority property.   

 
(f) Material covered by copyright: 

 
(1) The Contractor grants to the Authority, and to its Board members, agents and 

employees acting within the scope of their official duties, a royalty-free, 
nonexclusive and irrevocable license throughout the world for the Authority’s 
purposes to publish, translate, reproduce, deliver, perform, dispose of, and to 
authorize others so to do, all technical data and computer software covered 
by subsection (b) (5) now or hereafter covered by copyright. 

 
(2) No such copyrighted matter shall be included in (i) technical data or (ii) 

computer software covered by subsection (b) (5) furnished hereunder without 
the written permission of the copyright owner for the Authority to use such 
copyrighted matter in the manner above described. 

 
(3) The Contractor shall report to the Authority  promptly and in reasonable 

written detail each notice or claim of copyright infringement it receives 
regarding any  technical data or  computer software covered by subsection 
(b)(5) provided to the Authority. 

 
(g) Relation to patents:  Nothing contained in this article shall imply a license to the 

Authority under any patent, or be construed as affecting the scope of any license or 
other right otherwise granted to the Authority under any patent. 

 
(h) Any dispute under this article shall be subject to the “Disputes” article of this 

Contract. 
 
(i)  The Contracting Officer may retain from payment up to ten percent (10%) of the 

Contract price until final delivery and acceptance of the technical data defined in this 
Article and as required to be furnished by the Price Schedule or the Contract’s 
specifications.  

 
5. NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT 

[SUPPLIES] 
 

(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable 
written detail, each notice or claim of patent or copyright infringement based on  this 
Contract once  the Contractor is notified thereof. 

 
(b) In the event of any claim or suit against the Authority based on any alleged patent or 

copyright infringement arising out of this Contract or out of the use of any supplies 
furnished or services performed hereunder, the Contractor shall furnish to the 
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Contracting Officer, all evidence and information in its possession pertaining to such 
suit or claim. Such evidence and information shall be furnished at the Contractor’s 
expense since the Contractor has agreed to indemnify the Authority for such 
infringement claims. 
 

(b) This article shall be included in all subcontracts. 
 
 

6. ROYALTY INFORMATION  
  

a. When a bid contains costs or charges for royalties totaling more than $250, the 
following information shall be furnished with the bid on each separate item of royalty 
or license fee: 

 
(1) Name and address of licensor; 
 
(2) Date of license agreement; 

 
(3) Patent numbers, patent application serial numbers or other basis on which 

the royalty is payable; 
 
(4) Brief description, including any part or model numbers of each Contract item 

or component on which the royalty is payable; 
 

(5) Percentage or dollar rate of royalty per unit; 
 
(6) Unit price or Contract item; 
 
(7) Number of units; and 
 
(8) Total dollar amount of royalties. 
 

b. In addition, at the Contracting Officer’s request, prior to execution of the Contract, the 
successful offeror will provide copies of any current license agreements and identify 
applicable claims of specific patents. 
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CHAPTER IX – ADDITIONAL COVENANTS/LEGAL REQUIREMENTS 
 
 
1. NONDISCRIMINATION ASSURANCE 
  

(a) Nondiscrimination Assurance.  In  accordance  with  Title  VI  of  the  Civil  Rights 
Act,  as amended, 42. U.S.C. §2000 (d), section 303 of the Age Discrimination Act of 
1975, as amended, 42 U.S.C. §6102, section 202 of the American with Disabilities 
Act of 1990, 42 U.S.C. §12132, D.C. law and Federal transit law at 49 U.S.C. §5332, 
the Contractor, sub-recipient, or subcontractor agrees that it will not discriminate 
against any employee or applicant for employment because of race, color, creed, 
religion, national origin, sex, age, sexual preference, gender identity and/or disability. 
In addition, the Contractor, sub-recipient, or subcontractor agrees to comply with 
applicable Federal implementing regulations and other regulations that FTA may 
issue.  

 
(b) Equal Employment Opportunity. The following equal employment opportunity 

requirements apply to this Contract: 
 

(1) Race, Color, Creed, National Origin, Sex:  In accordance with Title VII of 
the Civil Rights Act, as amended, 42. U.S.C. §2000(e), and Federal 
transit laws at 49 U.S.C. §5332, the Contractor agrees to comply with all 
applicable equal opportunity requirements of the U.S. Department of 
Labor (U.S. DOL) including, but not limited to  "Office of Federal Contract 
Compliance Programs,  Equal Employment Opportunity, Department of 
Labor, " 41 C.F.R. Part 60 et. seq.,  [implementing Executive Order No. 
11246, "Equal Employment Opportunity," as amended by Executive 
Order No. 11375, "Amending Executive Order 11246 Relating to Equal 
Employment Opportunity," 42 U.S.C. § 2000(e)  note],  and  with  any  
applicable  Federal statutes,  executive  orders,  regulations,  and 
Federal  policies  that may in the future affect construction activities 
undertaken in the course of this Contract.   The Contractor agrees to take 
affirmative action to ensure that applicants are employed, and that 
employees are treated during employment without regard to their race, 
color, creed, national origin, sex or age.   Such action shall include, but 
not be limited to, the following: employment, upgrading, demotion or 
transfer, recruitment or recruitment advertising, layoff or termination; 
rates of pay or other forms of compensation; and selection for training, 
including apprenticeship. In addition, the Contractor agrees to comply 
with any implementing requirements that FTA may issue. 

 
(2) Age: In accordance with Section 4 of the Age Discrimination in 

Employment Act of 1967, as amended, 29 U.S.C. § 623 and Federal 
transit law at 49 U.S.C. § 5332, the Contractor agrees to refrain from 
discrimination against present and prospective employees for reason of 
age.  In addition, the Contractor agrees to comply with any implementing 
requirements that FTA may issue. 

 
(3) Disabilities: In accordance with section 102 of the Americans with 

Disabilities Act, as amended, 42 U.S.C.  §12112,  the Contractor  agrees 
that it will comply with the requirements of U.S. Equal Employment 
Opportunity Commission, "Regulations    to    Implement    the    Equal 
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Employment  Provisions of the Americans with Disabilities  Act," 29 
C.F.R. Part  1630,  pertaining  to  employment   of  persons   with  
disabilities. In addition, the Contractor agrees to comply with any 
implementing requirements that FTA may issue. 

 
(c) The Contractor also agrees to include all of these requirements in each subcontract 

financed, in whole or in part, with Federal assistance provided by FTA, modified only, 
if necessary, to identify the affected parties. 

 
(d) Failure by the Contractor, sub-recipient, or subcontractor to carry out these 

requirements is a material breach of this Contract, that may result in the termination 
or such other remedy as the Authority deems appropriate. 

 
 
2. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT-OVERTIME 

COMPENSATION 
 

This Contract, to the extent that it is of a character specified in the Contract Work Hours and 
Safety Standards Act (40 U.S.C. §§ 327-333), is subject to the following provisions and to all 
other applicable provisions and exceptions of such Act and the regulations of the U.S. 
Secretary of Labor thereunder. 

 
(a) Overtime requirements. No Contractor or subcontractor contracting for any part of 

the Contract work  that may involve the employment of laborers, mechanics, 
apprentices, trainees, watchmen, and guards shall require or permit any such 
employee in any workweek in which he or she is employed  to work in excess of forty 
(40) hours in such work week on work subject to the provisions of the Contract Work 
Hours and Safety Standards Act unless such employee  receives compensation at a 
rate not less than one and one-half (1 ½) times his or her basic rate of pay for all  
hours worked in excess of forty (40) hours in such work week. 

 
(b) Violation. Liability for Unpaid Wages - Liquidated damages. In the event of any 

violation of paragraph (a) the Contractor and any subcontractor responsible therefore 
shall be liable to any affected employee for his or her unpaid wages. In addition, such 
Contractor and subcontractor shall be liable to the Authority for liquidated damages.  
Liquidated damages shall be computed with respect to each individual laborer, 
mechanic, apprentice, trainee, watchman or guard employed in violation of 
paragraph (a) in the sum of $10 for each calendar day on which such employee was 
required or permitted to be employed on such work in excess of his or her standard 
work week of forty (40) hours without payment of the overtime wages required by 
paragraph (a). 

 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer may 

withhold from the Contractor, such sums as he or she determines to be necessary to 
satisfy any liabilities of such Contractor or subcontractor for unpaid wages and 
liquidated damages as provided in paragraph (b). 

 
(d) Subcontracts. The Contractor shall insert this article in all subcontracts at any tier. 

Contractor shall also require subcontractors to include this clause in any lower tier 
subcontracts. The Contractor shall be responsible for compliance by any and all 
subcontractors at every tier. 
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(e) Records. The Contractor shall maintain payroll records containing the information 

specified in 29 C.F.R. § 516.2(a). Such records shall be preserved for three (3) years 
from the completion of this Contract. 

 
 
3. WALSH-HEALEY PUBLIC CONTRACTS ACT  
 

If this Contract is for  materials, supplies, or equipment in an amount  that may exceed 
$10,000 and is subject to the Walsh-Healey Public Contracts Act, as amended (41 U.S.C. §§ 
35-45) the following terms and conditions apply: 
 
(a) All stipulations required by the Act and regulations issued by the U.S. Secretary of 

Labor (41 C.F.R. Part 50) are incorporated by reference.  These stipulations are 
subject to all applicable rulings and interpretations of the U.S. Secretary of Labor that 
are now, or may hereafter, be  in effect. 
 

(b) All employees whose work relates to this Contract shall be paid not less than the 
minimum wage prescribed by the U.S. Secretary of Labor (41 C.F.R. § 50-202.2).  
Learners, student learners, apprentices, and certain handicapped workers may be 
employed at less than the prescribed minimum wage (41 C.F.R. § 50-202.3) to the 
same extent that such employment is permitted under Section 14 of the Fair Labor 
Standards Act (41 U.S.C. § 40). 

 
4. DAVIS-BACON ACT 

 
N/A.  
 

5. COPELAND ANTI-KICKBACK ACT 
 
N/A.  
 

6. CONVICT LABOR 
 

(a)  Except as provided in paragraph (b), the Contractor shall not employ in the 
performance of this Contract any person undergoing a sentence of imprisonment 
imposed by any court of the Federal Government, a State, the District of Columbia, 
Puerto Rico, the Northern Mariana Islands, American Samoa, Guam or the U.S. 
Virgin Islands. 

 
(b) The Contractor is not prohibited from employing persons: 

 
(1) On parole or probation to work at paid employment during the term of their 

sentence; 
(2)  Who have been pardoned or who have served their terms; or 
(3)  Confined for violation of the laws of the Federal Government, the states, the 

District of Columbia, Puerto Rico, the Northern Mariana Islands, American 
Samoa, Guam, or the U.S. Virgin Islands who are authorized to work at paid 
employment in the community under the laws of such jurisdiction, if— 

 
(a) The worker is paid or is in an approved work or training program on a 

voluntary basis; 
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(b) Representatives of the local union’s central bodies or similar labor 
union organizations have been consulted; 

(c) Such paid employment will not result in the displacement of employed 
workers, or be applied in skills, crafts, or trades where  there is a 
surplus of available gainful labor in the locality, or impair existing 
contracts or services; 

(d) The rates of pay and other conditions of employment will not be less 
than those paid or provided for work of a similar nature in the locality 
where  the work is being performed; and 

(e) The Attorney General of the United States has certified that the work-
release laws or regulations of the jurisdiction involved are in 
conformity with the requirements of Executive Order 11755, as 
amended by Executive Orders 12608 and 12943. 

 
7. COVENANT AGAINST CONTINGENT FEES 
 

(a) The Contractor warrants that no person or selling agency has been employed or 
retained to solicit or secure this Contract upon an agreement for a commission, 
percentage, brokerage or contingent fee, excepting bona fide employees or bona 
fide, established commercial or selling agencies maintained by the Contractor for the 
purpose of securing business. For breach of this warranty, the Authority shall have 
the right to terminate this Contract without liability or, in its discretion, to deduct from 
the Contract price, or otherwise recover, the full amount of such commission, 
percentage, brokerage, or contingent fee, if no fraud is suspected. 

 
(b) If fraud is suspected, the Authority’s only remedy prior to final adjudication by a court 

of competent jurisdiction is to report the matter to WMATA’s Office of Inspector 
General (OIG), the U.S. Department of Transportation’s Office of Inspector General 
(DOT-OIG), the Offices of Inspectors General of any agency providing funding under 
this Contract and/or appropriate Federal, state and/or local law enforcement 
authorities. 

 
8. SEAT BELT USE POLICY  
 

The Contractor agrees to comply with terms of Executive Order No. 13043 “Increasing Seat 
Belt Use in the United States” and is encouraged to include these requirements in each 
subcontract awarded for work relating to this Contract. 
 

9. SENSITIVE SECURITY INFORMATION 
 

The Contractor must protect, and take measures to assure that its subcontractors at each 
tier protect, “sensitive information” made available during the course of administering an 
Authority contract or subcontract in accordance with 49 U.S.C. Section 40119(b) and 
implementing DOT regulations, “Protection of Sensitive Security Information,” 49 CFR Part 
15, and with 49 U.S.C. Section 114(s) and implementing Department of Homeland Security 
regulations, “Protection of Sensitive Security Information,” 49 CFR Part 1520. 

 
10. LAWS AND REGULATIONS  
 

The Contractor shall be responsible to comply with any applicable State of Maryland, 
Commonwealth of Virginia, District of Columbia, Federal and local laws and regulations 
governing the services and/or supplies to be provided under this Contract.  Further, the 
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Contractor shall be responsible to obtain, at its own cost and expense, any and all 
licenses/permits required to transact business in any political jurisdictions where work will be 
performed. 
 

11. HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA 
 

N/A.  
 

12. LIVING WAGE  
 

(a) The Authority’s Living Wage Policy and implementing regulations apply with respect 
to all contracts for services (including construction) awarded in an amount that 
exceeds $150,000 in a twelve (12) month period.  If this Contract meets those 
criteria, the following requirements are applicable:  

 
(b) The Authority’s living wage rate is $13.85 per hour, and may be reduced by the 

Contractor’s per-employee cost for health insurance.   
 
(c) The Contractor shall:   
 

(1) Pay the Authority’s living wage rate, effective during the time the work is 
performed, to all employees who perform work under this Contract; 

(2) Include this “Living Wage” article in all subcontracts that exceed 
$150,000 in a twelve (12) month period awarded under this Contract; 

(3) Maintain payroll records, in accordance with the requirements of this 
Contract, and include a similar provision in affected subcontracts that 
requires the subcontractor  to maintain its payroll records for the same 
length of time;  and 

(4) Certify with each monthly invoice that the Authority’s living wage rate was 
paid to affected employees, or if applicable, certify prior to Contract 
award or Contract extension, if any, that one or more of the exemptions 
in paragraph (d) below applies. 

 
(5) The Contractor shall not split or subdivide this Contract, pay an employee 

through a third party, or treat an employee  as a subcontractor or 
independent contractor to avoid compliance with this “Living Wage” article 

 
(d) Exemptions to this “Living Wage” article include: 
 

(1) Contracts and agreements subject to higher wage rates required by 
Federal law or collective bargaining agreements; 

(2) Contracts or agreements for regulated utilities; 
(3) Emergency services to prevent or respond to a disaster or                                                    

imminent threat to public health and safety; 
(4) Contractor employees who work less than full time; and 
(5) Contractors who employ fewer than ten (10) employees. 

 
(e) The Authority may adjust the living wage rate effective in January of each year.  The 

adjustment will reflect the average living wage rate among Metro’s Compact 
jurisdictions with living wage rates. If after Contract award the living wage rate 
increases, the Contractor is entitled to an equitable adjustment to the Contract price 
in the amount of the increase for employees who are affected by the escalated wage. 
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(f) Failure to comply with the Authority’s Living Wage Policy shall result in the 

Authority’s right to exercise available contract remedies, including contract 
termination, where no fraud is suspected. 

 
(g) If fraud is suspected, the Authority’s only remedy prior to adjudication by a court of 

competent jurisdiction is to report the matter to WMATA’s Office of Inspector General 
(OIG), the U.S. Department of Transportation’s Office of Inspector General (DOT-
OIG), the Offices of Inspectors General of any state or Federal agency providing 
funding under this Contract and/or appropriate Federal, state and/or local law 
enforcement authorities. 

 
13. METRIC SYSTEM 
 

To the extent the Federal Government directs, the Contractor agrees to use the metric 
system of measurement in its Contract  activities, in accordance with the Metric Conversion 
Act, as amended by the Omnibus Trade and Competitiveness Act, 15 U.S.C. § 205 (a) et. 
seq.; Executive Order No. 12770, “Metric Usage in Federal Government Programs,” 15 
U.S.C. § 205(a) note; and applicable U.S. DOT or FTA regulations in accordance with 
applicable Federal directives.  As practicable and feasible, the Contractor agrees to supply 
products and services with dimensions expressed in the metric system of measurement.  
Metric usage shall not be required to the extent that such use is impractical or is likely to 
cause significant inefficiencies or loss of markets to United States firms. 
 

14. MANDATORY DISCLOSURE 
 
The Contractor shall timely disclose, in writing, to WMATA’s Office of the Inspector General 
(OIG), with a copy to the Contracting Officer, whenever, in connection with the award, 
performance, or closeout of this Contract or any subcontract hereunder, the Contractor has 
credible evidence that a principal, employee, agent, or subcontractor of the Contractor has 
committed— 
 
(a) A violation of Federal criminal law involving fraud, conflict of interest, bribery, or 

gratuity violations found in Title 18 of the United States Code; or 
 
(b) A violation of the civil False Claims Act (31 U.S.C. §§ 3729-3733). 
 

(1)  WMATA, to the extent permitted by law and regulation, will safeguard 
and treat information obtained pursuant to the Contractor’s disclosure as 
confidential where the information has been marked “confidential” or 
“proprietary” by the company. To the extent permitted by the law and 
regulation, such information will not be released by WMATA to the public 
pursuant to a Public Access to Records (PARP) request. WMATA may 
transfer documents provided by the Contractor to any department or 
agency within the state, Federal or local government, if the information 
relates to matters within the organization’s jurisdiction. 

 
(2) If the violation relates to an order against a government-wide acquisition 

contract, a multi-agency contract, a multiple-award schedule contract 
such as the Federal Supply Schedule, or any other procurement 
instrument intended for use by multiple agencies, the Contractor shall 
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notify the OIG of the ordering agency and the OIG of the agency 
responsible for the basic contract. 

 
 

15. WHISTLEBLOWER PROTECTION – NON-FEDERAL  
 

(a) The Contractor and its subcontractors shall encourage their employees and 
independent contractors to report information, without fear of actual or threatened 
discrimination, retaliation or reprisal that they in good faith reasonably believe is 
evidence of gross mismanagement; gross misuse or waste of public resources or 
funds; fraud; violation of law; abuse of authority in connection with the conduct of 
WMATA’s operations or contracts; or a substantial and specific danger to health, 
security or safety.  The Contractor and its subcontractors shall notify their employees 
that they may make reports under this paragraph to: 

 
(1) WMATA’s Office of Inspector General (OIG), in person, in writing, through 

the OIG Hotline (888-234-2374), via email at wmata-oig-
hotline@verizon.net or by any other reasonable means; 

 
(2) WMATA’s Metro Transit Police Department (MTPD), in person, by 

telephone (202-962-2121) or by any other reasonable means, or to the 
OIG, if the information constitutes a potential violation of criminal law; 

 
(3) WMATA’s Chief Safety Officer, in person, in writing, through the SAFE 

Hotline (202-249-7233) or email safety@wmata.com, or by any other 
reasonable means; or 

 
(4) Any other official, office or agency within WMATA or outside WMATA that 

the employee or independent contractor reasonably believes has the 
authority to act on the matter. 

 
(b) The Contractor, its employees, independent contractors and subcontractors shall 

cooperate with any inquiry or review by an authorized official of WMATA, or by the 
Federal government or any other governmental entity with jurisdiction over WMATA, 
regarding a matter that would constitute a report under paragraph (a) or a violation of 
this or any whistleblower provision of this Contract, and with any enforcement or 
judicial proceeding arising from such inquiry or review.    

 
(c) The Contractor and its subcontractors shall not interfere with or deny the right of any 

employee or independent contractor of either the Contractor or any of its 
subcontractors to make a report under paragraph (a).  The Contractor and its 
subcontractors shall not recommend, take or threaten to take any action having a 
negative or adverse impact on any employee or independent contractor of either the 
Contractor or any of its subcontractors because he or she: 

 
(1) Made or is perceived to have made a report under paragraph (a); 
 
(2) Sought a remedy under applicable law after making a report under 

paragraph (a);  
 
(3) Participated in or cooperated with an inquiry or review by an authorized 

official of WMATA, or by the Federal government or any other 
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governmental entity with jurisdiction over WMATA, regarding a matter 
that would constitute a report under paragraph (a) or a violation of this or 
any whistleblower provision of this Contract, or with an enforcement or 
judicial proceeding arising from such inquiry or review;  

 
(4) Refused to obey an order that would violate law; or 
 
(5) Refused To Work or authorize work when a hazardous safety or security 

condition presents an imminent danger of death or serious injury, there 
was no reasonable alternative to refusal, there was not sufficient time to 
eliminate the danger in absence of refusal and the individual, where 
possible, notified the Contactor or subcontractor of the condition and of 
his or her intent not to perform or authorize work. 

 
(d) The Contractor shall include, or shall cause to be included, the substance of this 

clause, including this paragraph (d), in its subcontracts at all tiers.  
 

 
16. WORKPLACE VIOLENCE/ZERO TOLERANCE  
 

Pursuant to Metro Policy/Instruction 7.8.3, all Metro Contractors must: (1) establish zero 
tolerance for acts of workplace violence for their employees and those of subcontractors at 
any tier, and (2) not retaliate against any of their employees or independent contractors for 
cooperating with investigations. 
 

17. DRUG AND ALCOHOL TESTING (FOR SAFETY SENSITIVE FUNCTIONS ONLY)  
 

(a) Contractors who perform “safety sensitive” functions (as defined in the Combined 
Glossary attached hereto) shall be subject to compliance with a drug and alcohol 
testing program according to Federal guidelines published in FTA regulations.  The 
Contractor agrees to establish and implement a drug and alcohol testing program 
that complies with 49 C.F.R. Parts 40 and 655, produce any documentation 
necessary to establish its compliance with these regulations, and permit any 
authorized representative of the U.S. Department of Transportation or its operating 
administrations, applicable state oversight agency, or the Authority to inspect the 
facilities and records associated with the implementation of the drug and alcohol 
testing program as required under 49 C.F.R. Part 655 and review the testing 
process. The Contractor further agrees as follows: 

 
(b) To certify its compliance with 49 C.F.R. Parts 40 and 655 and to submit a 

Management Information System (MIS) report, as required by Federal regulations, to 
WMATA’s Medical Compliance Monitor (MCM) and the Contracting Officer before 
February 15th of each year. To certify compliance, the Contractor shall use the 
"Alcohol and Controlled Substances Testing" certification contained in the "Annual 
List of Certifications and Assurances for Federal Transit Administration Grants and 
Cooperative Agreements," that is published annually in the Federal Register.  

 
(c) To submit to the MCM and the Contracting Officer before February 15th of each 

year, a copy of the policy statement developed to implement its drug and alcohol 
testing program.  
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(d) To provide to the MCM and the Contracting Officer before February 15th of each year 
the following: 

 
(1)  Employee and supervisor training documentation;  
 
(2) The name and location of the collection site(s), laboratory(ies), Medical 

Review Officer(s), Breath Alcohol Technician(s), Collector(s), and 
Substance Abuse Professional(s); and a description of their random 
selection drug and alcohol testing process.  

 
(e) The Contractor further agrees to submit quarterly management reports summarizing 

test results to the MCM and the Contracting Officer by the 15th of the month 
following the end of each quarter. 

 
 

18. EMPLOYMENT RESTRICTION WARRANTY 
 
(a) The Contractor warrants that it will not offer employment to, solicit or discuss 

prospective employment with, or otherwise engage in substantive employment 
related discussions or communications with, any present or former Board member of 
the Authority who has been involved, directly or indirectly, in any matter of financial 
interest to the Contractor until at least two (2) years after the Board member has 
ceased involvement in the matter. The post-employment restriction on former 
Authority employees is one (1) year from the date of their last employment with 
WMATA. The Contractor shall not knowingly engage in communications of the nature 
described above with any immediate family member or member of the household of 
any Authority employee or Board member during the period when such employee or 
Board member is involved in any matter of financial interest to the Contractor. 

 
(b) If a former Board member or employee of the Authority is eventually hired, the 

Contractor shall ensure that the former Board member or employee is not involved in 
negotiating or otherwise dealing with the Authority on any particular matter over 
which he or she had responsibility during his or her tenure. 

 
(c) Should the Contractor fail to comply with the provisions hereof, and no fraud is 

suspected, the Contracting Officer shall have the right to withhold payment under this 
Contract in an amount not to exceed two percent (2%) of the total Contract amount 
as liquidated damages to the Authority, such withholding to be in addition to any 
other withholding or retainage under this Contract. Any dispute shall be settled in 
accordance with the “Disputes” clause of this Contract.  

 
(d) If fraud is suspected, the Authority’s only remedy prior to a final decision by a court of 

competent jurisdiction is to report the matter to WMATA’s Office of Inspector General 
(OIG), the U.S. Department of Transportation’s Office of Inspector General (DOT-
OIG), the Offices of Inspectors General of any state or Federal agency providing 
funding under this Contract and/or appropriate Federal, state and/or local law 
enforcement authorities. 
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19. GRATUITIES 
 

(a) In connection with performance of  this Contract, or any changes or modifications 
relative thereto, the giving of or offering to give gratuities (in the form of 
entertainment, gifts or otherwise) by the Contractor, or any agent, representative or 
other person deemed to be acting on behalf of the Contractor, or any supplier or 
subcontractor furnishing material to or performing work under this Contractor, to any 
Board member, employee or agent of the Authority; with a view toward securing this 
Contract or securing favorable treatment regarding this Contract  is expressly 
forbidden. The terms of this “Gratuities” clause shall be strictly construed and 
enforced in the event of violations hereof. 

 
(b) Reported instances of the giving or offering to give gratuities within the context of this 

“Gratuities” clause will be investigated by the Authority’s Board of Directors or its duly 
authorized representative. A preliminary investigation will be made to determine 
whether there is probable cause to suspect that a violation of this clause exists.  If 
such probable cause  exists, the Board of Directors, or its duly authorized 
representative, shall formally notify  WMATA’s Office of Inspector General (OIG), the 
U.S. Department of Transportation’s Office of Inspector General (DOT-OIG), the 
Offices of Inspectors General of any state or Federal agency providing funding under 
this Contract and/or appropriate Federal, state and/or local law enforcement 
authorities.  

 
(c) The rights and remedies of the Authority provided in this clause shall not be 

exclusive and are in addition to any other rights and remedies provided under this 
Contract, at law or in equity. 

 
 
20. OFFICIALS NOT TO BENEFIT  

 
(a) No member of or delegate to Congress, resident commissioner or member of a state 

or local public body shall be admitted to any share or part of this Contract, or to any 
benefit that may arise therefrom during his or her tenure or for two (2) years 
thereafter, unless his or her interest in the business entity that is awarded this 
Contract is placed in a blind trust in accordance with the rules and regulations of the 
U.S. Office of Government Ethics (OGE). 

 
(b) Enforcement of this clause shall be consistent with 18 U.S.C. § 431. 
 
 

21. ORGANIZATIONAL CONFLICTS OF INTEREST 
 
(a) An organizational conflict of interest (OCI) exists when the nature of the work to be 

performed under a proposed contract or a subcontract may, without some restriction 
on future activities result in an unfair competitive advantage to the Contractor or 
subcontractor; because of (1) unequal access to information, (2) biased ground rules 
or (3) impaired objectivity. An unequal access to information OCI may exist if in 
performing a Contract, a Contractor obtains access to non-public information that 
provides it with a competitive advantage in a later competition. A biased ground rules 
OCI may exist if the Contractor has a role in setting rules for a source selection in 
which it will compete. An impaired objectivity OCI may exist if, in performing a 
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Contract, a Contractor is called upon to evaluate an offer from or performance by, 
itself or an affiliated entity. 
 

(b) In the event that the Contractor believes that it or any of its potential subcontractors 
may have an OCI, it shall notify the Contracting Officer, in writing, within five (5) 
working days after it becomes aware of the potential or actual OCI. The written 
notification shall identify the nature and circumstances of the perceived conflict and 
propose appropriate measures to eliminate or mitigate the OCI. The Contracting 
Officer will review the circumstances and the proposed mitigation plan and notify the 
Contractor stating whether: (1) no mitigation is required; (2) the conflict cannot be 
mitigated; or (3) the conflict can be mitigated and he or she accepts the proposed 
measures, or recommends additional measures. 

 
(c) The Contractor’s failure to identify such perceived conflicts may result in the Contract 

being rescinded or terminated.  
 
(d) Should the Contractor identify or become aware of a conflict during the term of this 

Contract, including any extension thereof that it could not reasonably anticipate prior 
to award, it shall notify the Contracting Officer in accordance with paragraph (b), or 
request an exception to the restriction with supporting rationale. The Contracting 
Officer shall consider the Contractor’s proposed measures to mitigate or eliminate 
the conflict, or the request for an exception.   

 
(e) If the proposed measures are not determined to be feasible or are otherwise not 

acceptable to the Contracting Officer, he or she may terminate the Contract. If the 
Contracting Officer does not grant a request for an exception, and the Contract is not 
terminated, the Contractor shall be notified in writing and be given ten (10) days from 
the date of the written notification to take all necessary actions to comply with this 
clause. 

 
(f) If the proposed measures are determined to be acceptable to the Contracting Officer, 

he or she may grant a specific exception to this restriction, when in the Contracting 
Officer’s judgment, the exception will not create a conflict between the Contractor's 
duties and obligations under this Contract and the duties and obligations imposed on 
the Contractor under another contractual or other relationship.  

 
(g) If the Contractor fails to comply with the terms of this clause, and no fraud is 

suspected, the Contracting Officer, may withhold payments due under this Contract 
until such time as the Contractor is in compliance or, should the non-compliance 
remain uncorrected at the expiration of ten (10) days from the Contracting Officer’s 
written notice as provided in paragraph (b), terminate the contract for default 
pursuant to this Contract. 

 
(h) If fraud is suspected, the Authority’s only remedy prior to a final determination by a 

court of competent jurisdiction is to report the matter to WMATA’s Office of Inspector 
General (OIG), the U.S. Department of Transportation’s Office of Inspector General 
(DOT-OIG), the Offices of Inspectors General of any state or Federal agency 
providing funding under this Contract and/or appropriate Federal, state and/or local 
law enforcement authorities. 

 
(i) The Contractor, in performing this Contract, shall avoid any conduct that might result 

in or give the appearance of creating for Board members or employees of the 
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Authority in their relationship with the Contractor, any conflicts of interest or 
favoritism and/or the appearance thereof and shall avoid any conduct that might 
result in a Board member, or employee failing to adhere to any Code of Ethics or 
standards of conduct adopted by the Authority's Board of Directors. 

 
(j)  The Contracting Officer’s determination under this clause shall be final and shall be 

considered a question of fact within the meaning of the “Disputes” article of this 
Contract. 

 
 

22. CONTRACTOR PERSONNEL  
 

(a) The Authority may direct the replacement of the Contractor’s employees reasonably 
deemed to be unsuitable by the Contracting Officer, or whose continued participation 
in the work is deemed contrary to the best interests of the Authority. Except in 
circumstances deemed exigent by the Contracting Officer, the reason for 
replacement will be discussed between the Contractor and the Authority before a 
replacement directive is issued.  Upon receipt of a written replacement directive from 
the Authority specifying the date by which the replacement must occur, the 
Contractor shall proceed with the replacement and shall do so in a manner that 
minimizes, to the greatest extent practicable, any impact upon the Contract. 

 
(b) Contractor personnel required to work on WMATA’s property must obtain a WMATA 

vendors’ badge and successfully complete the mandatory safety training that must 
be renewed yearly.  The Contractor must advise its affected personnel that, to obtain 
a vendor’s badge, a signed waiver to perform a background check is required. 

 
 
23. FALSE STATEMENTS, CLAIMS OR SUBMISSIONS  

 
 

(a) The Contractor acknowledges its responsibility to undertake its obligations under this 
publicly funded Contract with full integrity and, to take all reasonable steps to ensure 
that statements, claims and submissions made pursuant to this Contract are 
provided in good faith and with a reasonable belief as to their truthfulness, accuracy 
and completeness. 

 
(b) In the event that it is finally determined by a court of competent jurisdiction that any 

statement, claim, submission, or certification  made by or on behalf of the Contractor 
pursuant to a material element of the Contract was knowingly false, fictitious or 
fraudulent, the Authority shall be entitled to recover from the Contractor, an amount 
equal to not more than three (3)  times the monetary value of the benefit derived or 
sought to be derived by the Contractor through its false statement, claim or 
submission. For purposes hereof, an element of the Contract shall be deemed 
material if it impacted or could reasonably have been intended to impact the 
disposition of any claim, dispute, proposed or implemented change order, proposed 
pricing or schedule adjustment of any nature, or other substantive issue directly 
affecting the rights of the parties under the Contract. 

 
(c) The Authority’s only remedy prior to a final determination by a court of competent 

jurisdiction is to report the matter to WMATA’s Office of Inspector General (OIG), the 
U.S. Department of Transportation’s Office of Inspector General (DOT-OIG), the 
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Offices of Inspectors General of any state or Federal agency providing funding under 
this Contract and/or appropriate Federal, state and/or local law enforcement 
authorities. 

 
(d) The Authority’s rights set forth in this article are in addition to any contractual, legal or 

equitable rights that may arise upon the Contractor’s submission of a false claim or 
statement, including without limitation, the Authority’s right to terminate the Contract 
for default once fraud is finally determined by a court of competent jurisdiction.  The 
provisions of this clause shall not serve in any respect to limit, waive or modify any 
civil or criminal liability, of the Contractor or any of its officers, agents or employees 
that such conduct may precipitate. 
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CHAPTER X – MISCELLANEOUS ADDITIONAL PROVISIONS 
 
 

1. FEDERAL, STATE, AND LOCAL TAXES 
 
 

(a) Except as may be otherwise provided in this Contract, the Contract price shall be 
deemed to include all applicable Federal, state and local taxes and duties. 

 
(b) If a statute, court decision, written ruling or regulation regarding any Federal excise 

tax or duty on the transactions or property covered by this Contract takes effect after 
the Contract date, and: 

 
(c) Results in the Contractor being required to pay or bear the burden of any such 

Federal excise tax or duty or rate increase that would not otherwise have been 
payable on such transactions or property, the Contract price shall be increased by 
the amount of such tax or duty or rate increase, if the Contractor warrants in writing 
that no amount for such newly imposed Federal obligation was included in the 
Contract price as a contingency reserve or otherwise; or 

 
(d) Results in the Contractor not being required to pay or bear the burden of, or in its 

obtaining a refund or drawback of, any Federal excise tax or duty that would 
otherwise have been payable on such transactions or property or that was the basis 
of an increase in the Contract price, the Contract price shall be decreased by the 
amount of the relief, refund, or drawback, or that amount shall be paid to the 
Authority, as the Contracting Officer directs.  If the Contractor fails to follow the 
Contracting Officer’s instructions, it will be required to pay or bear the burden of, any 
such Federal excise tax or duty through a decrease in the Contract price. 

 
(e)  Paragraph (b) above shall not be applicable to social security taxes or to any other 

employment tax. 
 
(f) No adjustment of less than $250 shall be made in the Contract price pursuant to 

paragraph (b). 
 
(g) As used in paragraph (b), the term “Contract date” means the date the Contract was 

executed by the Authority. As to additional services, supplies or construction 
procured by modification to this Contract, the term “Contract date” means the 
effective date of such modification. 

 
(h) The Contractor shall promptly notify the Contracting Officer of matters that may result 

in either an increase or decrease in the Contract price under this clause and shall 
take action as the Contracting Officer directs. The Authority shall be entitled to a 
reduction in the Contract price reflecting such amount and a refund of monies paid 
related to such taxes, plus applicable interest. 

 
2. PUBLIC COMMUNICATION 
 

The Contractor shall not issue communications to the media, place advertisements, nor 
publicize through any means the services, goods or construction that it is providing to 
WMATA under this Contract, without prior written consent of the Contracting Officer. The 
Contractor shall not publish, in print or online, any communications products such as 
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newsletters, press releases, blogs or other communications without the Contracting Officer’s 
prior, written consent.  Approval of any such requests shall be at the Contracting Officer’s 
sole discretion. 

 
3. CHOICE OF LAW, CONSENT TO JURISDICTION AND VENUE  
 

(a) This Contract shall be deemed to be executed in the District of Columbia, regardless 
of the domicile of the Contractor and shall be governed by and construed in 
accordance with the laws of the District of Columbia except to the extent, if any, 
superseded by Federal law. 

 
(b) The parties agree that any and all claims asserted by or against the Authority arising 

hereunder or related hereto shall be heard and determined either in the courts of the 
United States located in the District of Columbia, the State of Maryland or the 
Commonwealth of Virginia or in the courts of the District of Columbia, State of 
Maryland or Commonwealth of Virginia that maintain jurisdiction over such claims 
and where venue properly resides.   

 
4. SEVERABILITY  
 

If the Contract contains any unlawful provisions, the same shall be deemed of no effect, and 
shall upon the application of either party be stricken from the Contract without affecting the 
binding force of the Contract as it shall remain after omitting such provision. 

 
5. SURVIVAL  
 

 Any provision expressly set forth as surviving the expiration or termination of this Contract, 
shall be deemed to survive any such expiration or termination. 
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CHAPTER XI – ADDITIONAL PROVISIONS 
 

 
1. AMERICANS WITH DISABILITIES ACT ACCESSIBILITY – 
 

(a) The Contractor agrees that it will operate public transportation services in compliance 
with 42 U.S.C. § 12101 et seq.; DOT regulations, “Transportation Services for 
Individuals with Disabilities (ADA)” using facilities and equipment that comply with 49 
C.F.R. Part 37; and Joint ATBCB/DOT regulations, “Americans with Disabilities 
(ADA) Accessibility Specifications for Transportation Vehicles,” 36 C.F.R. Part 1192 
and 49 C.F.R. Part 38.  Private entities must comply with the requirements of 49 
C.F.R. Part 37 applicable to public entities with which they contract to provide public 
transportation services.   

 
(c) Facilities to be used in public transportation service must comply with 42 U.S.C. § 

12101 et. seq.; DOT regulations, “Transportation Services for Individuals with 
Disabilities (ADA),” 49 C.F.R. Part 37; and Joint ATBCB/DOT regulations, 
“Americans with Disabilities (ADA) Accessibility Specifications for Transportation 
Vehicles,” 36 C.F.R. Part 1192 and 49 C.F.R. Part 38.  

 
 

2. RETAINAGE 
 

 No provision of this Contract shall serve to deny Contractor’s entitlement to full 
payment for properly performed work or suitably stored materials. No amounts shall 
be withheld from any payment request submitted by Contractor based on percentage 
of the work performed during the period of performance and no amounts shall be 
assigned to the line items, other than as assigned by Contractor in its payment 
requests. 

 
 
3. GOVERNMENT-WIDE DEBARMENT OR SUSPENSION- 
 

(a) The Contractor is bound by its certification contained in its offer to the Authority that 
neither the Contractor its principals, or affiliates, are excluded or disqualified, from 
Federal contracting. The certification is a material representation of fact, relied upon 
by the Authority in entering into this Contract. If it is later determined that the 
Contractor knowingly rendered an erroneous certification, in addition to remedies 
available to the Authority, the Federal Government may pursue available remedies, 
including but not limited to suspension and/or debarment. The Contractor agrees to 
comply with the requirements of 2 C.F.R, part 180, subpart C as adopted and 
supplemented by U.S. DOT regulations at 2 C.F.R, part 1200 “Nonprocurement 
Suspension and Debarment,” including any amendments thereto, Executive Orders 
Nos. 12549 and 12689 “Debarment and Suspension” 31 U.S.C. § 6101 note, and 
other applicable Federal laws, regulations or guidance regarding participation with 
debarred or suspended contractors throughout the term of this Contract. 

 
(b) Flow-down requirement. The Contractor agrees to include this article in all 

subcontracts at all tiers under this Contract requiring lower tier contractors to comply 
with Federal suspension and debarment requirements, and review the System for 
Award Management (SAM) at www.sam.gov in order to comply with U.S. DOT 

http://www.sam.gov/
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regulations at 2 C.F.R, Part 1200 prior to awarding any subcontract under this 
Contract. 

 
4. FALSE STATEMENTS OR CLAIMS CIVIL AND CRIMINAL FRAUD 
 

(a) The Contractor acknowledges that the provisions of the Program Fraud Civil 
Remedies Act of 1986, as amended, 31 U. S. C. § 3801 e.t seq. and U. S. DOT 
Regulations, “Program Fraud Civil Remedies,” 49 C.F. R. Part 31, apply to its actions 
pertaining to this Contract.  Upon execution of this Contract, the Contractor certifies 
and affirms the truthfulness and accuracy of any statement it has made, it makes, it 
may make, or causes to be made, pertaining to this Contract or FTA assisted project 
for which this Contract is being performed.  In addition to other penalties that may be 
applicable, the Contractor further acknowledges that if it makes or causes to be 
made, a false, fictitious, or fraudulent claim, statement, submission, or certification, 
the Federal Government reserves the right to impose the penalties of the Program 
Fraud Civil Remedies Act of 1986 on the Contractor to the extent that it deems 
appropriate. 

 
(b) The Contractor also acknowledges that if it makes, or causes to be made, a false, 

fictitious, or fraudulent claim, statement, submission, or certification to the Federal 
Government under a contract connected with a project that is financed in whole or in 
part with Federal assistance originally awarded by FTA under the authority of 49 U. 
S. C. 5307, the Government reserves the right to impose the penalties of 18 U. S. C. 
1001 and 49 U. S. C 5307 (n)(1) on the Contractor, to the extent the Federal 
Government deems appropriate. 

 
(c) Flow-down requirement.  The Contractor agrees to include this clause in each 

subcontract financed in whole or in part with Federal assistance provided by FTA.  It 
is further agreed that the clause shall not be modified, except to identify the 
subcontractor who will be subject to the provisions. 

 
  

5. PROGRESS PAYMENTS  
 

When satisfactory progress has not been achieved by a Contractor during any period for 
which a progress payment is to be made, a percentage of the progress payment may be 
retained.  Retainage should not be used as a substitute for good contract management, and 
the Contracting Officer should not withhold funds without cause.  Determinations to retain 
and the specific amount to be withheld shall be made by the Contracting Officer on a case-
by-case basis. Such decisions will be based on the Contracting Officer’s assessment of past 
performance and the likelihood that such performance will continue. The amount of retainage 
withheld shall not exceed ten percent (10%) of the approved, estimated amount in 
accordance with the terms of this Contract and may be adjusted as the Contract approaches 
completion to recognize better than expected performance, the ability to rely on alternative 
safeguards, and other factors. Upon completion of all Contract requirements, retained 
amounts shall be paid promptly. 
 

6.  BONDING FOR CONSTRUCTION PROJECTS EXCEEDING $150,000  
 
N/A.  

 
 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT     RFP CQ18145 

 

84 
Rev. 12/17 

7.  BONDING REQUIREMENTS – GENERAL 
 
(a) Performance and Payment Bonding Requirements (Non-Construction). The 

Contractor may, as a condition to the issuance of a Notice to Proceed, be required to 
obtain performance and payment bonds on forms acceptable to the Authority when 
necessary to protect the WMATA’s interests. The following situations may warrant a 
performance bond: 

 
(1) WMATA’s property or funds will be provided to the Contractor for use in 

performing the Contract or as partial compensation (as in retention of 
salvaged material). 
 

(2) If Contractor sells assets to or merges with another concern, and WMATA, 
after recognizing the latter concern as the successor in interest, desires 
assurance that it is financially capable. 

 
 Substantial progress payments will be made before the delivery of end items 

begins. 
 
(3) This Contract is for dismantling, demolition, or removal of improvements. 

 
(b) When it is determined that a performance bond is required, the Contractor shall be 

required to obtain performance bonds, as follows:  
 

(1) The penal amount of performance bonds shall be one hundred percent 
(100%) of the original Contract price, unless WMATA determines that a 
lesser amount would be adequate for its protection.  

 
(2) WMATA may require additional performance bond protection when the 

Contract price is increased. The increase in protection shall generally equal 
one hundred percent (100%) of the increase in Contract price. WMATA may 
secure additional protection by directing the Contractor to increase the penal 
amount of the existing bond or to obtain an additional bond.  

 
(c) A payment bond is required only when a performance bond is required, and if the 

use of payment bond is in WMATA's interests. When it is determined that a payment 
bond is required, the Contractor shall be required to obtain payment bonds as 
follows:   

 
(1) Fifty percent (50%) of the Contract price, if it is not more than $1,000,000;  

 
(2) Forty percent (40%) of the Contract price, if it is more than $1,000,000, but 

not more than $5,000,000; or  
 
(3) Two and one half million ($2,500,000), if the Contract price is increased.  

 
(d) Advance Payment Bonding Requirements.  The Contractor may be required to obtain 

an advance payment bond, if the Contract contains an advance payment provision 
and a performance bond is not furnished. WMATA shall determine the amount of the 
advance payment bond necessary to protect it. 
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(e) Patent Infringement Bonding Requirements (Patent Indemnity).  The Contractor may 
be required to obtain a patent indemnity bond, if a performance bond is not furnished 
and the financial responsibility of the Contractor is unknown or doubtful. WMATA 
shall determine the amount of the patent indemnity required to protect it. 

 
(f) Warranty of the Work and Maintenance Bonds. The Contractor warrants to WMATA, 

the architect and/or engineer that all materials and equipment furnished under this 
Contract will be of highest quality and new, unless WMATA specifies otherwise, free 
from faults and defects and in conformance with the Contract.  All work not 
conforming to these standards shall be considered defective. If required by the 
Project Manager, the Contractor shall furnish satisfactory evidence as to the kind and 
quality of materials and equipment. 

 
(1) The work furnished must be of first quality and the workmanship must be the 

best obtainable in the various trades. The work must be safe, substantial and 
durable in all respects. The Contractor hereby guarantees that the work will 
not contain defective materials or faulty workmanship for a minimum period 
of one (1) year after final payment by WMATA.  The Contractor shall replace 
or repair any defective materials or equipment or faulty workmanship during 
the period of the guarantee at no cost to WMATA. As additional security for 
these guarantees, the Contractor shall, prior to the release of final payment, 
furnish separate maintenance (or guarantee) bonds in a form acceptable to 
WMATA  written by the same corporate surety that provides the performance 
bond and labor and material payment bond for this Contract. These bonds 
shall secure the Contractor's obligation to replace or repair defective 
materials and faulty workmanship for a minimum period of one (1) year after 
final payment and shall be written in an amount equal to one hundred percent 
(100%) of the Contract amount, as adjusted.  
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CHAPTER XII-WMATA POLICIES 
 

 
1. SAFETY REQUIREMENTS  
 

(a) The Contractor shall be responsible for ensuring compliance with the most stringent 
provisions of the applicable statutes and regulations of the District of Columbia, State 
of Maryland, Commonwealth of Virginia or political subdivision where the work is 
being performed, as well as the METRO Construction Safety and Environmental 
Manual (1984, as amended) issued by the Authority, and the U.S. Department of 
Labor OSHA standards pertaining to the safe performance of the work.  In the 
absence of a specific construction industry standard, the Contractor is required to 
comply with either an established OSHA General Industry Standard, National Institute 
for Occupational Safety and Health (NIOSH) guidelines, American Conference of 
Governmental Industrial Hygienists (ACGIH) guidelines, American National Standards 
Institute (ANSI) guidelines, the WMATA System Safety Program Plan, the WMATA 
Construction Safety and Environmental Manual, or the Metrorail Safety Rules and 
Procedures Handbook.  For contracts where work will be performed on, or will 
interface with the Metrorail System, the Contractor shall also comply with the 
publication entitled “Metrorail Safety Rules and Procedures Handbook.”  In the event 
of a conflict between these guidelines and applicable Federal, State or local health 
and safety laws, regulations or standards, the more stringent standard shall apply. 
Further, the Contractor shall ensure that all methods of performing the work do not 
involve danger to the personnel working at the site, and the public and private 
property, whether or not these methods are cited or indicated in the Contract.  The 
Contractor shall immediately provide to the Contracting Officer, a copy of all citations 
and/or warnings of safety violations received from any Federal, State or local 
jurisdiction or agency thereof, and/or all notifications of safety violations from 
insurance companies. The Contractor shall also provide to the Contracting Officer, 
copies of any and all subpoenas, complaints or other documents relating to any law 
suit alleging safety violations. 
 

(b) The Contractor shall employ and assign a full-time Safety Superintendent for 
Contracts involving “safety sensitive” functions. (See Combined Glossary attached 
hereto for a definition).  The Safety Superintendent shall have a minimum of three (3) 
years of construction safety experience and hold an OSHA thirty (30) hour course 
card.  He or she shall have the ability to develop and conduct safety training courses.  
He or she shall be familiar with industrial hygiene equipment and testing as required 
for the protection of all employees.  The Safety Superintendent shall be employed 
exclusively for the purpose of supervising the safety of persons on or about the 
worksite and the property affected thereby.  The Safety Superintendent shall also be 
responsible for providing first aid at the worksite and must have a current Red Cross 
First Aid Certificate. The Contractor shall notify the Contracting Officer a reasonable 
amount of time beforehand, any time that the Safety Superintendent will not be on site 
during work hours. If, at any time, the worksite is without the services of an approved 
Safety Superintendent for a period of three (3) calendar days or more, the work may 
be closed down at the Contracting Officer’s discretion.  The Safety Superintendent 
must be acceptable to the Contracting Officer and his or her performance will be 
reviewed on a continuing basis.  If the Safety Superintendent’s effectiveness is below 
standard, the Contractor shall provide immediate replacement at the Contracting 
Officer’s direction.  Once employed, the Safety Superintendent shall not be changed 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT     RFP CQ18145 

 

87 
Rev. 12/17 

without the Contracting Officer’s permission. The Safety Superintendent can be 
terminated at any time, at the Contracting Officer’s discretion. 
 

(c) The Contractor shall provide, at the site of the work, a first aid kit which shall be fully 
equipped to meet the needs of the anticipated work force. 
 

(d) The Contractor shall follow all appropriate RAIL Operational Rules, Operational 
Administrative Procedures (OAPs), Standard Operational Procedures (SOPs) and 
General and Special Orders while on the operational railroad and all Start-Up Rules 
and Manager’s Notices when in  declared start-up areas. 

 
 
2. CRIMINAL BACKGROUND CHECK REQUIREMENT  
 

(a) As a prerequisite to eligibility for a WMATA-issued identification and access badge 
(“One Badge”), access to WMATA’s customers, property, or confidential information, 
and in consideration for this Contract, the Contractor shall have the sole 
responsibility for, and shall assure, adequate criminal background screenings on a 
routine basis of all of its personnel who are or will be working on WMATA’s premises 
(whether they receive a One Badge or not) or otherwise have access to WMATA’s 
customers, property, or confidential information.   

 
(b) Contractor shall implement, not later than notice to proceed, a criminal background 

check screening of the Contractor’s personnel that shall take into consideration (1) 
the nature of the services or work being performed under the contract with particular 
regard for the individual’s access to, and interaction with, WMATA’s customers, 
property, and confidential information; (2) the nature or gravity of the offense or 
conduct resulting in a criminal conviction; and (3) the time that has lapsed since the 
conviction and/or completion of the sentence.  

 
(c) The Contractor shall contract with, or otherwise engage, a reputable third-party 

vendor to conduct the required criminal background screenings, and shall provide the 
vendor with a copy of its criminal background check screening policies and 
procedures. 

 
(d) The Contractor shall not place any person on or engage any person under this 

Contract, unless that person passes the Contractor’s criminal background screening.  
At the end of each calendar quarter, the Contractor shall certify to the Contracting 
Officer’s Technical Representative on a form provided, its compliance with this 
criminal background screening requirement and confirm that all persons required to 
be screened passed the contractor’s criminal background screening before working 
on this Contract.  For the sole purpose of monitoring the Contractor’s compliance, 
WMATA reserves the right to request additional documents or perform its own 
criminal background screening of Contractor’s personnel. The Contracting Officer will 
inform the Contractor, in writing, of any proposed action within a reasonable time 
before such action is taken.  

 
(e) The Contractor shall indemnify and hold WMATA harmless from any and all claims, 

demands, damages, costs and expenses, including attorneys’ fees and other costs 
and expenses associated with any claims, demands, requests for relief, and/or other 
liabilities arising out of or resulting from the contractor’s criminal background 
screening obligations and processes. 
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(f) The Contractor will include this requirement in all subcontracts under this Contract, 

and receive certifications from their subcontractors to ensure that its subcontractors’ 
personnel who are or will be working on WMATA’s premises (whether they receive a 
One Badge or not) or otherwise have access to WMATA’s customers, property, or 
confidential information undergo the required criminal background checks. 

 
 
3. WORKPLACE VIOLENCE/ZERO TOLERANCE  
 

Pursuant to Metro Policy/Instruction 7.8.3, all Metro Contractors and subcontractors at any 
tier must: (1) establish zero tolerance for acts of workplace violence for their employees and 
independent contractors, and (2) not retaliate against any of their employees or independent 
contractors for cooperating with investigations. 
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MID-ATLANTIC COOPERATIVE RIDER CLAUSE 
 

The Mid-Atlantic Purchasing Team (MAPT) is the agreement between the Metropolitan Washington Council of 

Governments (“MWCOG”) and the Baltimore Metropolitan Council (“BMC”) to aggregate the public entity and 

non-profit purchasing volumes in the Maryland, Virginia and Washington, D.C. region (“region”).  

 

Format 

 

A lead agency format is used to accomplish this work. The Lead Agency in this procurement has included this 

MAPT Cooperative Rider Clause in this solicitation indicating its willingness to allow other public entities to 

participate pursuant to the following Terms and Conditions: 

 

1. Terms 

 

1.1 Participating entities, through their use of the Cooperative Rider Clause, agree to the terms 

and conditions of the resulting contract to the extent that they can be reasonably applied to 

the participating entity.  

 

1.2 Participating entities may also negotiate additional terms and conditions specific to their 

local requirements upon mutual agreement between the parties. 

 

2. Other Conditions - Contract and Reporting 

 

2.1 The contract resulting from this solicitation shall be governed by and ''construed in 

accordance with the laws of the State/jurisdiction in which the participating entity officially is 

located; 

 

2.2 To provide to MWCOG and/or BMC contract usage reporting information, including but not 

limited to quantity, unit pricing and total volume of sales by entity, as well reporting other 

participating entities added on the contract, on demand and without further approval of 

contract participants; 

 

2.3 Contract obligations rest solely with the participating entities only;  

 

2.4 Significant changes in total contract value may result in further negotiations of contract 

pricing with the lead agency and participating entities. 

 

In pricing and other conditions, vendors are urged to consider the broad reach and appeal of MAPT with 

public and non-profit entities in this region. 

 

A list of the participating members of the Mid-Atlantic Purchasing Team can be found at the following web 

links www.mwcog.org/purchasing-and-bids/cooperative-purchasing/member-links/ and 

http://www.baltometro.org/our-work/cooperative-purchasing/brcpc-representatives 

http://www.mwcog.org/purchasing-and-bids/cooperative-purchasing/member-links/
http://www.baltometro.org/our-work/cooperative-purchasing/brcpc-representatives
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BOND FORMS 
 

 
PERFORMANCE BOND 

 
Contract No.:        Contract Date:  
 
Penal Sum of Bond: 
 
Date Bond Executed: 

 

 
KNOW ALL MEN BY THESE PRESENTS, that we, the Principal and Sureties hereto, are firmly bound to the Washington 
Metropolitan Area Transit Authority (hereinafter called the Authority) in the above penal sum for the payment of which we 
bind ourselves, our heirs, executors, administrators, and successors, jointly and severally:  Provided, that, where the Sureties 
are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum "jointly and severally" as well as "severally" 
only for the purpose of allowing a joint action or actions against any or all of us, and for all other purposes each Surety binds 
itself, jointly and severally with the Principal, for the payment of such sum only as set forth opposite the name of such Surety, 
but if no limit of liability is indicated, the limit of liability shall be the full amount of the penal sum.  
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal entered into the contract identified above: 
 
NOW, THEREFORE, if the Principal shall perform and fulfill all the undertakings, covenants,  terms, conditions and agreements 
of said contract during the original term of said contract and any extensions thereof that may be granted by the Authority, with 
or without notice to the Sureties, and during the life of any guaranty required under the contract, and shall also perform and 
fulfill all the undertakings, covenants, terms, conditions and agreements of any and all duly authorized modifications of said 
contract that may hereafter be made, notice of which modifications to the Sureties being hereby waived, then the above 
obligation shall be void and of no effect. 
 
IN WITNESS WHEREOF, the Principal and Sureties have executed this performance bond and have affixed their seals on the date 
set forth above. 
 
 Principal(s) 

 
 
1. Firm Name 

and Address: 
 

Signature:      
 

Name and Title: 

 
Corporate Seal 

 
 
 
State of Inc.: 

 
2. Firm Name 

and Address: 
 

Signature:      
 

Name and Title: 

 
Corporate Seal 

 
 
 
State of Inc.: 

 
3. Firm Name 

and Address: 
 

Signature:      
 

Name and Title: 

 
Corporate Seal 

 
 
 
State of Inc.: 
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PERFORMANCE BOND – Page 2 
 

Corporate Sureties 

 
Surety 

 
 

A 

 

 
Surety Name 
 
 and Address: 
 
Signature:          

  
 

Liability Limit 
 

$ 

 
(Seal) 

  
Name and 
 
Title: 

 
 

State of Inc.: 

 

Surety 
 
 

B 

 

 
Surety Name 
 
 and Address: 
 
Signature:          

  
 

Liability Limit 
 

$ 

 
(Seal) 

  
Name and 
 
Title: 

 
 

State of Inc.: 

 

Surety 
 
 

C 

 

 
Surety Name 
 
 and Address: 
 
Signature:          

  
 

Liability Limit 
 

$ 

 
(Seal) 

  
Name and 

Title: 

 
 

State of Inc.: 

 

  
Attach additional pages as needed. 

 Bond 
 

  

 Premium 
 

Schedule 

 
 
    Total Premium 

 
 
$ 

 

Instructions 
 
1. This form is authorized for use in connection with contracts for construction work or the furnishing of supplies and 

services. 
 
2. The full legal name and business address of the Principal shall be inserted in the space designated "Principal" on the 

face of this form.  The bond shall be signed by an authorized person.  Where such person is signing in a representative 
capacity (e.g., an attorney-in-fact), but is not a member of the firm, partnership or joint venture, or an officer of the 
corporation involved, evidence of his authority must be furnished. 

 
3. Corporation executing the bond as sureties must be among those appearing on the Treasury Department's list of 

approved sureties and must be acting within the limitations set forth therein.  Where more than a single corporate 
surety is involved, their names and addresses (city and State) shall be inserted in the spaces (Surety A, Surety B, etc.) 
headed "Corporate Sureties". 

 
4. Corporations executing the bond shall affix their corporate seals. 
 
5. The name of each person signing this performance bond should be typed in the space provided. 
 
6. The date this bond is executed must be the same date as the contract execution date. 
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PAYMENT BOND 
 
 
Contract No.     Contract Date: 

 
 
 
Penal Sum of Bond:    Date Bond Executed: 

 
 
KNOW ALL MEN BY THESE PRESENTS, that we, the Principal and Sureties hereto, are firmly bound to the Washington 
Metropolitan Area Transit Authority (hereinafter called the Authority) in the above penal sum for the payment of which we bind 
ourselves, our heirs, executors, administrators, and successors, jointly and severally:  Provided, that, where the Sureties are 
corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum "jointly and severally" as well as "severally" only for 
the purpose of allowing a joint action or actions against any or all of us, and for all other purposes each Surety binds itself, jointly 
and severally with the Principal, for the payment of such sum only as set forth opposite the name of such Surety, but if no l imit of 
liability is indicated, the limit of liability shall be the full amount of the penal sum. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal entered into the contract identified above:  
 
NOW, THEREFORE, if the Principal shall promptly make payment to all claimants as hereinafter defined supplying labor and 
material in the prosecution of the work provided for in said contract, and any and all duly authorized modifications of said contract 
that may hereafter be made, notice of which modifications to the Sureties being hereby waived, then the above obligation shall be 
void and of no effect, otherwise it shall remain in full force and effect, subject, however, to the following conditions: 
 
1. A claimant is defined as one having a direct contract with the Principal or with a subcontractor of the Principal for labor, 

material, or both, used or reasonably required for use in the performance of the contract, labor and material being construed 
to include that part of water, gas, power, light, heat, oil, gasoline, telephone service or rental of equipment directly applicable 
to the CONTRACT. 

 
2. The above-named Principal and Surety hereby jointly and severally agree with the Owner that every claimant as herein 

defined, who has not been paid in full before the expiration of a period of ninety (90) days after the date on which the last of 
such claimant's work or labor was done or performed, or materials were furnished by such claimant, may sue on this bond 
for the use of such claimant, prosecute the suit to final judgment for such sum or sums as may be justly due the claimant, 
and have execution thereon.  The Owner shall not be liable for the payment of any costs or expenses of any such suit. 

 
3. No suit or action shall be commenced hereunder by any claimant: 
 

a. Unless claimant, other than one having a direct contract with the Principal, shall have given written notice to the 
Principal within ninety (90) days after such claimant did or performed the last of the work or labor, or furnished the 
last of the materials for which said claim is made, stating with substantial accuracy the amount claimed and the 
name of the party to whom the materials were furnished, or for whom the work or labor was done or performed.  
Such notice shall be served by mailing the same by registered mail or certified mail, postage prepaid, in an envelope 
addressed to the Principal at any place where he maintains an office or conducts business, or his residence or such 
notice shall be served in any manner in which legal process may be served in the state or District of Columbia in 
which the aforesaid project is located, save that such service need not be made by a public officer. 

 
b. After the expiration of one (1) year following the date of final settlement of said CONTRACT, it being understood, 

however, that if any limitation embodied in this bond is prohibited by any law controlling the construction hereof, such 
limitation shall be deemed to be amended so as to be equal to the minimum period of limitation permitted by such 
law. 

 
c. Other than in a state court of competent jurisdiction in and for the county or other political subdivision of the state in 

which the project, or any part thereof, is situated or in the United States District Court for the district in which the 
project, or any part thereof, is situated, and not elsewhere. 
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PAYMENT BOND page 2 

IN WITNESS WHEREOF, the Principal and Sureties have executed this payment bond and have affixed their seals 
on the date set forth above. 
 Principal(s) 

1. Firm Name and Address: 
Signature:                                   
Name and Title: 

State of Inc.:  Corporate Seal 

2. Firm Name and Address: 
Signature:                                    
Name and Title: 

State of Inc.:  Corporate Seal 

3. Firm Name and Address: 
Signature:                                   
Name and Title: 

State of Inc.:  Corporate Seal 

 Corporate Sureties 

 
 
 Surety 

 
Surety Name 
 and Address: 

 
 Liability Limit 

 (Seal) 

 A Signature:   $  

 Name and Title: State of Inc.:  

 Surety Surety Name 
 and Address: 

 Liability Limit  (Seal) 

 B Signature:   $  

 Name and Title: State of Inc.:  

 Surety Surety Name 
 and Address: 

 Liability Limit  (Seal) 

 C Signature:  $  

 Name and Title: State of Inc.:  

 
Attach additional pages as needed. 

 Instructions 
 
1. This form is authorized for use in connection with contracts for construction work or the furnishing of supplies and 

services. 
 
2. The full legal name and business address of the Principal shall be inserted in the space designated "Principal" on the 

face of this form.  The bond shall be signed by an authorized person.  Where such person is signing in a representative 
capacity (e.g., an attorney-in-fact), but is not a member of the firm, partnership or joint venture, or an officer of the 
corporation involved, evidence of his authority must be furnished. 

 
3. Corporation executing the bond as sureties must be among those appearing on the Treasury Department's list of 

approved sureties and must be acting within the limitations set forth therein.  Where more than a single corporate surety 
is involved, their names and addresses (city and State) shall be inserted in the spaces (Surety A, Surety B, etc.) headed 
"Corporate Sureties". 

 
4. Corporations executing the bond shall affix their corporate seals. 
 
5. The name of each person signing this payment bond should be typed in the space provided. 
 
6. The date this bond is executed must be the same date as the contract execution date. 
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PROPOSAL SECURITY (PROPOSAL BOND FORM) 

Submit with Price Proposal 
 

Request for Proposal No.:               Proposal Date: 
 
Penal Sum of Bond:                      5% of Offered Price or Amount, $: 
 
Date Bond Executed: 
 
 
 
KNOW ALL MEN BY THESE PRESENTS, that we, the Principal and Sureties hereto, are firmly bound to the Washington 
Metropolitan Area Transit Authority in the above penal sum for the payment of which we bind ourselves, our heirs, executors, 
administrators, and successors, jointly and severally:  Provided, that, where the Sureties are corporations acting as co-sureties, 
we, the Sureties, bind ourselves in such sum "jointly and severally" as well as "severally" only for the purpose of allowing a joint 
action or actions against any or all of us, and for all other purposes each Surety binds itself, jointly and severally with the 
Principal, for the payment of such sum only as set forth opposite the name of such Surety, but if no limit of liability is indicated, 
the limit of liability shall be the full amount of the penal sum. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted the proposal identified above: 
 
NOW, THEREFORE, if the Principal, upon acceptance by the Authority of his proposal identified above, within the period 
specified therein for acceptance (ninety [90] days if no period is specified), shall execute such further contractual documents, if 
any, and give such bond(s) as may be required by the terms of the proposal as accepted within the time specified (ten [10] days 
if no period is specified) after receipt of the forms by him, or in the event of failure so to execute such further contractual 
documents and give such bonds, if the Principal shall pay the Authority for any cost of procuring the work which exceeds the 
amount of his proposal, then the above obligation shall be void and of no effect. 
 
Each Surety executing this instrument hereby agrees that its obligation shall not be impaired by any extension(s) of the time for 
acceptance of the proposal that the Principal may grant to the Authority notice of which extension(s) to the Sureties being 
hereby waived provided that such waiver shall apply only with respect to extensions aggregating not more than ninety (90) 
calendar days in addition to the period originally allowed for acceptance of the proposal. 

 

Principal(s) 

 

 
 
1. Firm Name and Address: 
 

Signature:      

Corporate Seal 
 
 
State of Inc.: 

 
2. Firm Name and Address: 
 

Signature:      

Corporate Seal 
 
 
State of Inc.: 

 
3. Firm Name and Address: 
 

Signature:      

Corporate Seal 
 
 
State of Inc.: 
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PROPOSAL SECURITY (PROPOSAL BOND FORM) - Continued - page 2 
 

Corporate Sureties 

 
Surety 

 
 

A 

 

 
Surety Name 
 
 and Address: 
 
Signature:          

  
 

Liability Limit 
 

$ 

 
(Seal) 

  
Name and 
 
Title: 

 
 

State of Inc.: 

 

Surety 
 
 

B 

 

 
Surety Name 
 
 and Address: 
 
Signature:          

  
 

Liability Limit 
 

$ 

 
(Seal) 

  
Name and 
 
Title: 

 
 

State of Inc.: 

 

Surety 
 
 

C 

 

 
Surety Name 
 
 and Address: 
 
Signature:          

  
 

Liability Limit 
 

$ 

 
(Seal) 

  
Name and 

Title: 

 
 

State of Inc.: 

 

 
Attach additional pages as needed. 

 

Instructions 
 
1. This form is authorized for use whenever a proposal guaranty is required in connection with construction work or the 

furnishing of supplies and services. 
 
2. The full legal name and business address of the Principal shall be inserted in the space designated "Principal" on the 

face of this form.  The bond shall be signed by an authorized person.  Where such person is signing in a representative 
capacity (e.g., an attorney-in-fact), but is not a member of the firm, partnership or joint venture, or an officer of the 
corporation involved, evidence of his authority must be furnished. 

 
3. The penal sum of the bond shall be expressed as either a percentage of the proposal price or in dollars and cents. 
 
4. Corporation executing the bond as sureties must be among those appearing on the Treasury Department's list of 

approved sureties and must be acting within the limitations set forth therein.  Where more than a single corporate 
surety is involved, their names and addresses (city and State) shall be inserted in the spaces (Surety A, Surety B, etc.) 
headed "Corporate Sureties". 

 
5. Corporations executing the bond shall affix their corporate seals. 
 
6. The name of each person signing this proposal bond should be typed in the space provided. 
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PART III TECHNICAL SPECIFICATIONS 
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Introduction 
 
Washington Metropolitan Area Transit Authority (Metro) is developing a new program for selected high 
potential leaders in accordance with the GM/CEO’s strategic priority to build bench strength by 
identifying potential leaders and retaining talent. The new High Potential (HiPo) program, managed by 
the HR Talent Management (HRTM) Office, is designed to develop, shape, and retain potential leaders; 
and challenge Metro leaders to strengthen their leadership behaviors and learning through peer 
learning, reflection, and sharing. 
 
Background 
 
In today’s organizations, competition for good talent is intense, and competition for great talent is even 
more so. Over the next two decades, it is expected that 10,000 baby boomers will turn 65 every day, 
leaving a significant hole in the talent market. In addition to the changing demographics, changing 
business conditions require new types of leaders to attack the challenges of the future. Identifying and 
developing high potential employees not only improves management practices in the long term, but also 
gives HR an opportunity to show their value to the business. Excellent managers mean better business 
results. Identifying and developing high potential employees allows Metro to set the criteria for future 
leadership needs and seek out those that show examples of it. 
 
The HRTM Office is responsible for the design and delivery of programs to increase Metro’s leadership 
effectiveness and capabilities. HRTM has developed an enterprise leadership development strategy to 
develop leaders, at all levels, who understand Metro’s strategic and organizational priorities; understand 
the relationship between their work and Metro’s business goals; and develop critical skills to achieve 
Metro’s mission. In addition, HRTM is working in conjunction with the Office of the Chief Operating 
Officer (COO) to develop and implement a COO talent strategy, as 80% of Metro’s workforce is located 
in operations (Rail and Bus related functions).  To that end, HTRM will pilot the HiPo program as part of 
the overall COO talent strategy. Thereafter, the program will be open authority-wide to approximately 
10-15 participants each year. 
 
 The overall goals of the HiPo program are to: 
 
1. Help program participants develop the business acumen and execution skills they will need 

when they assume new leadership roles; 
2. Expand and improve Metro’s bench strength and have a larger pool of qualified talent when 

developing succession plans; 
3. Retain top talent that might otherwise leave Metro;  
4. Through action-learning projects, solve some longstanding organizational challenges that might 

otherwise never have been addressed;  
5. Make visible to Metro’s executive management team a wide range of talent that they might 

otherwise never have seen; 
6. See participants in the program improve their performance in their current jobs; and 
7. Help Metro executives feel more connected to many parts of the authority through their 

participation in the program as mentors and sponsors. 
 

 Metro was created by an interstate compact in 1967 to plan, develop, build, finance, and operate a 
balanced regional transportation system in the National Capital Area. The Authority began building its 
rail system in 1969, acquired four regional bus systems in 1973, and began operating the first phase of 
Metrorail in 1976. The newest leg of the rail network opened on July 26, 2014. Today, there are 91 
Metro stations in service within a 118 mile network. Metrobus serves the nation’s capital, seven days a 
week with 1,595 buses driving 269 routes on 170 lines. Metrorail and Metrobus serve a population of 4 
million within a 1,500-square mile jurisdiction. In 2016, ridership on Metrorail was 179,693, 126, and on 
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Metro Bus ridership was 123,675,724. Metro began its paratransit service, Metro Access, in 1994; it 
provides about 2.3 million trips per year. 
 
Current Scope of Work 
 
HRTM seeks consulting services to design and deliver specific program learning modules of the HiPo 
program. The initial pilot group will consist of a cohort of 8-10 participants with an anticipated launch 
date in the fall of 2018. The target audience is mid-level leaders (e.g., Superintendent, manager, etc.). 
Additional cohorts are anticipated over the next years, as additional high potential candidates are 
identified. The program is expected to run over a period of 6-9 months. There are six identified 
leadership competency/priority areas for focus in the pilot program: Leading with Vision, Leading with 
Inclusion, Critical Thinking, Leading Innovative Change, Emotional Intelligence for Effective Leadership, 
and Strategic Thinking. Each of these competencies will be addressed within the program modules. The 
program will also include individual and group coaching (including a 360 assessment), as well as a 
mentoring component. 
 
 The key learning objectives of the program are to: 
 

 Improve engagement by helping managers recognize the importance of their role;  

 Learn techniques to strengthen leadership skills and build organizational stability;  

 Enhance leadership behaviors related to leading with vision, strategy, critical thinking, leading      
with inclusion, emotional intelligence, and innovation through accelerated learning;  

 Identify 2-3 professional priorities and develop a personal action plan to drive results; and 

 Develop a capstone project to enhance learning. 
 

 
 Program Structure:  

  
 The HiPo program is structured in the following learning modules and components: 
 
Module 1 – Leading With Vision (1 day), September 2018 timeframe 
 
Module 2 - Strategic Thinking (1/2-day Online or 1-day instructor-led) October 2018 timeframe 
 
Module 3 - Managing Personal Growth (1.5 days), October 2018 timeframe 
 
Module 4 - Critical Thinking (2 days), November 2018 timeframe 
 
Module 5 - Emotional Intelligence for Effective Leadership (1 day), December 2018 timeframe 
 
Module 6 - Leading with Inclusion (2 days), January 2019 timeframe 
        
 

Deliverables 
 
The vendor will provide the following tasks/deliverables: 
 

1. Development and delivery of 1-day instructor-led course - Leading with Vision.  
 

Description:  To help leaders set the future path for Metro, actively engage employees in defining 
what the future looks like, and establish a work environment where employees bring their best to 
work every day. 
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2. Development and delivery of 2-day instructor-led course - Critical Thinking.  
 

Description: To engage in real-time problem identification, use action learning techniques to resolve 
issues, follow up with training facilitator to reinforce learning; and identify critical thinking strengths 
and opportunities to overcome barriers 

 
3. Development and delivery of 2-day instructor-led course - Leading with Inclusion.  
 
Description: To focus on the role of the leader in facilitating diversity, equity, and inclusion in 
developing high performing teams; and building managerial skill and acumen in addressing 
diversity/inclusion issues in the workplace. 
 
4. Online Strategic Thinking course ½-day or development and delivery of 1-day instructor-led 
course.  

 
Description: To focus on creating a strategic vision that inspires and empowers; process of strategy 
development; strategic analysis tools; and generating new ideas and insights. 

 
5. Development and delivery of 1-day instructor-led course - Emotional Intelligence for Effective 

Leadership.  
 

Description: To focus on awareness of how emotions can have a positive or negative effect on a 
leader’s ability to inspire and lead a team; gaining attributes that allow a leader to have emotional 
intelligence by connecting to core emotions, accepting them, and being aware of how they affect 
decisions and actions.  

 
6.  Development and delivery of 1 ½-day instructor-led course - Managing Personal Growth 

 
Description: The focus is on using a structured process of feedback, analysis, and planning that 
enables leaders to align their personal motivators and strengths with Metro’s strategic objectives, 
priorities, and competencies; learn how to take greater responsibility for their own performance, 
development, and career success.  

 
 

For each of the above instructor-led training courses, the vendor will provide all participant 
materials; any assessment(s) used and instructions for completing the assessment(s); classroom 
facilitation, coaching and feedback; and course evaluation and feedback. The vendor must also 
provide a detailed description of the training course(s) with learning objectives, method of delivery 
and behavioral methods (i.e., lecture, discussion, e-learning, case studies, simulations, experiential 
learning, real-time action learning, etc.). 
 
The timeframe for conducting the specific requested training courses is based on an estimate of the 
scheduled training. The actual timeframe and course dates will be finalized upon contract award. 
For the online Strategic Thinking course, the vendor will provide course materials, online portal, 

and any assessments.  
 
 Metro will provide the following for all program modules: 
 

 Classroom for instructor-led training courses.  

 Flipcharts and stands, markers and tape.  

 Projector and screen for viewing presentation.  

 Laptop and speakers for PowerPoint presentation.  

 Name tags and tents 
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Performance and Acceptance Criteria 
 
A. Demonstrated Knowledge/Ability: Skills, experience and training of the specified person(s) who 
will be performing the services requested. 
 
 B. Qualifications of firm: 
 
A description of the background and capabilities of the vendor’s firm. Please provide specific 
information regarding qualifications in HiPo training program/curriculum development for organizations 
similar to Metro in size and capacity, preferably transit or transportation organizations. 
 
 C. Qualification of facilitators/trainers: 
 
 - Proven track record in designing/developing HiPo programs and in delivering HiPo training; 
- Certification in any proposed assessment tools; 
-Working knowledge of the framework for adult learning; 
- Minimum of 5 years of training/facilitating or certified as a master facilitator; 
- Experience consulting in organizations with diverse populations; 
- Coaching skills for goal setting and action planning; and 
- Extensive knowledge of proposed subject matter through academic credentials or minimum of 5 years 
consulting in the particular discipline. 
 
 D. Management Approach: 
 
The contractor should demonstrate in the technical proposal a clear understanding of the scope of this 
effort, including any risks in implementing the program. Proposals must demonstrate the specific 
approach that will be implemented to fulfill requirements set forth in the Scope of Work. The suggested 
approach should be Metro-specific, and not simply recommend an industry solution. Best practices 
should be utilized and must be tailored to the Metro environment. The contractor may recommend an 
alternate number of training days for the requested training courses but must also provide the 
requested training days. 
 Technical proposal shall specify all work required to complete the tasks and identify all technical 
products and level of effort for each task. 
 
 E. Project Team:  
 
The contractor shall be evaluated on the quality and availability of the pool of key personnel for 
performance under this contract. The contractor must demonstrate the availability of the pool of 
qualified professionals to manage the scope of proposed development activities. A resume must be 
submitted for each professional, listing their subject matter expertise and any requisite degree, 
certification or license (where applicable) related to the intended activities. 
 
 F. Corporate Experience; Past Performance: 
 
The contractor should have experience providing similar services to an organization of similar size and 
complexity to Metro (see Background section). Contractor must include in their proposal a list of 
projects they have completed that are comparable to the work defined in this Scope of Work. Proposals 
must include a description of each referenced project that includes a profile of the work performed, the 
period of performance, the size of the organization, and contact persons and telephone numbers. 
Offerors will be evaluated on their record in successfully providing similar services. 
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 G. Performance Schedule:  
The contractor must be able to meet the estimated timeframe for delivering each of the learning 
modules.  
 
 H. Vendors may choose to respond to all or parts of the Scope of Work in their proposal. The 
Authority reserves the right to make multiple awards pursuant to this solicitation Technical 
Specifications.  
 
Performance Schedules  
 
Timelines for tasks - training courses to be delivered in accordance with dates identified in Program 
Structure section of this SOW. Specific course dates will be determined in conjunction with selected 
vendor(s). 
 
Location of work and any constraints 
 
All training courses will be held at the Jackson Graham Building (JGB) located at 600 Fifth Street, NW, 
Washington, DC, or other Metro locations 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



WASHINGTON METROPOLITAN AREA TRANSIT AUTHORITY 
SUPPLY AND SERVICE CONTRACT     RFP CQ18145    

102 
Rev. 12/17 

 
 
 
 
 
 

 
 
 
 
 
 

APPENDIX C – SMALL BUSINESS LOCAL PREFERENCE PROGRAM 
(SBLPP) 

 
 



 

103 
Rev. 12/17 

 

 
 

ATTACHMENT A 
 

NOTICE OF REQUIREMENTS 
FOR 

SMALL BUSINESS & LOCAL PREFERENCE PROGRAM (SBLPP) 
 
 

November 2016 
 
 
 
 
 
 
 
 
 
 
 
 
 

~ Applies only to contracts involving COMPACT jurisdictional (operating) funds only. 
 



 

104 
Rev. 12/17 

APPENDIX C 
 

SMALL BUSINESS & LOCAL PREFERENCE PROGRAM (SBLPP) 
 

1. SMALL BUSINESS & LOCAL PREFERENCE PROGRAM (SBLPP) REQUIREMENT: 
  

The requirements of the Authority’s SBLPP policy and procedures shall apply to this 
contract.  Accordingly, the Contractor shall carry out the requirements of the Authority’s 
Procurement Procedures Manual and this Appendix in the performance of this non-federally 
funded contract. 
 

2. POLICY: 
  

The Washington Metropolitan Area Transit (WMATA) Board of Directors approved and 
adopted Resolution #2005-45 in May 2003 for the implementation of the Small Business and 
Local Preference Program (SBLPP) and its amended requirements on April 23, 2011.  The 
Board mandated that the program provide small and local businesses located in the District 
of Columbia, the State of Maryland, and the Commonwealth of Virginia be given an 
opportunity to compete for non-federally funded procurement actions up to the simplified 
acquisition threshold.  

 
3. EVALUATION REQUIREMENTS: 

 
(a) When a Small Local Business is competing, contracting personnel shall add a factor 

of five percent to the quotes or bids received from any firms that are not Small Local 
Businesses. The five percent factor shall only be added to the quote or bid for 
evaluation purposes. It shall not be added to the actual price reflected on any 
purchase order or contract.  

 
(b)  The evaluation of quotes or bids may occur on a line item basis, groups of line 

items, or for the total value of the procurement, as appropriate by procurement. If 
individual line items are not easily separable without compromising the integrity of 
the total requirement or the cost effectiveness of the solicitation, then evaluation 
should occur for the total value of the procurement.  

 
(c) If a tie occurs between bids from a Small Local Business and a firm that is not a 

Small Local Business, the award should be made to the Small Local Business. If a tie 
occurs between bids from a Local Business and a firm that is not a Local Business, 
the award should be made to the Local Business.  

 
(d) Determinations of price fairness and reasonableness will be made inclusive of the 

five percent factor, if applicable. A procurement action shall not be awarded if the 
cost to the Authority exceeds the fair market price, and the price cannot be 
determined to be fair and reasonable. 

 
4. DEFINITIONS: 

 
(a)  Appendix C. The Notice of Requirements for Small Business and Local Preference 

Program (SBLPP), which when attached to a solicitation, implements the 
requirements of the Authority’s SBLPP policies and procedures in the award and 
administration of operating funded Authority contracts. 

 
(b) Bidder.  A party submitting a bid in response to this solicitation/invitation for bid. 
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(a) Certified SBLPP.  Is a for-profit small business concern, whose eligibility is 

evidenced by a current SBLPP certification letter issued by WMATA’s Disadvantaged 
Business Enterprise Office. Certification must be obtained by the deadline of 
bid/proposal submittal. 
 

(d) COMPACT Jurisdictions.  Jurisdictions of the District of Columbia, the State of 
Maryland, and the Commonwealth of Virginia. 

 
(e) Contractor.   The individual, partnership, firm, corporation, or other business entity 

that is contractually obligated to the Authority to furnish, through itself or others, the 
supplies, services and/or construction services described in this Contract, including 
all incidentals that are necessary to complete the work in accordance with this 
Contract. 

 
(f) Good Faith Efforts.  Efforts to encourage SBLPP participation or other requirements 

of the Authority’s SBLPP Program which by their scope, intensity, and 
appropriateness to the objective, can reasonably be expected to fulfill the program 
requirement. 

 
(g) Joint Venture.  An association of an SBLPP firm and one or more other firms to 

carry out a single, for-profit business enterprise, for which the parties combine their 
property, capital, efforts, skills and knowledge, and in which the SBLPP is 
responsible for a distinct, clearly defined portion of the work of the contract and 
shares in the capital contribution, control, management, risks, and profits of the joint 
venture commensurate with its ownership interest. 

 
(h) Local Business. A firm that self-certifies it is located in the District of Columbia, 

State of Maryland, or Commonwealth of Virginia.  
 
(i) Offeror.  A party submitting a proposal in response to this solicitation. 
 
(j) Proposal. A submission by an offeror to the solicitation that, if accepted by the 

Authority, would bind the offeror to perform the resultant Contract.   
 
(k) Small Business Concern.  With respect to firms seeking to participate as SBLPP's, 

a small business concern as defined pursuant to Section 3 of the Small Business Act 
and Small Business Administration implementing regulations (13 CFR Part 121). 

  
(l) Small Local Business. A firm that is a Local Business and self-certifies that it is a 

small business, as defined by the U.S. Small Business Administration.  
 
(m) WMATA. Washington Metropolitan Area Transit Authority, also known as the 

“Authority” or “Metro”, the transit system (rail and bus) serving the District of 
Columbia, including parts of Virginia and Maryland.  

 
5. BIDDER/PROPOSAL REQUIREMENTS (WITH THE BID/PROPOSAL): 
 

The bidder/proposer shall submit its SBLPP certification documentation with its bid/proposal.  
Any bidder/proposer who fails to complete and return this information with its bid/proposal 
shall be deemed to be not responsive and may be ineligible for contract award. 
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SUMMARY OF SUBMITTALS 

 
 
Bidder/Proposal Requirements (Apparent Successful Bidder/Offeror) 
 
All SBLPPs must submit a copy of their current SBLPP certification letter issued by WMATA’s DBE 
Office at the same time of your bid/proposal submittal. 
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COMBINED GLOSSARY OF DEFINITIONS 
 
 
As used throughout this Contract, except to the extent otherwise expressly specified, the 
following terms shall have the meanings set forth below:  
 
Acceptance:  Acknowledgment by the Authority that the supplies, services, or other work conform to 
the applicable contract requirements.  
 
Acceptance Period: The number of days available to the Authority to award a Contract pursuant to 
this solicitation, during which period offerors may not withdraw their offers.  
 
Amendment: Written instructions issued prior to the date set for receipt of proposals or Best and 
Final Offers to clarify, revise, add or delete requirements of the Request for Proposals.  
 
Approved equal:  An item approved by WMATA as equivalent to a brand name item originally 
specified.  
 
Authority or WMATA or Metro: The Washington Metropolitan Area Transit Authority, created 
effective February 20, 1967, by Interstate Compact by and between Maryland, Virginia and the 
District of Columbia pursuant to Public Law 89-774, approved November 6, 1966.   
 
Best and Final Offers:  A revision to the initial proposal submitted at the Contracting Officer’s 
request, generally following discussions,  upon review of which the Authority will render a 
determination as to the successful offeror for purposes of  Contract award.  
 
Board of Directors:  The Board of Directors of the Washington Metropolitan Area Transit Authority.  
 
Brand name: Identification of an item that is produced or controlled by one or more entities, 
including trademarks, manufacturer names, or model names or numbers that are associated with a 
manufacturer.  
 
Breach: An unexcused and unjustifiable failure or refusal of a party to satisfy one or terms of the 
Contract which, if material, shall constitute a basis for potential default.  
 
Change or Change Order:  A written alteration issued, upon agreement of both parties or 
unilaterally by the Authority, to modify or amend the Contract, generally directing changes to the 
Scope of Work and/or Contract terms.  
 
Claim: A written demand or assertion by the Contractor seeking, as a legal right, the payment of 
money, adjustment or interpretation of Contract terms, or other relief, arising under or relating to this 
Contract.  
 
Clarifications: Exchanges between the Authority and one or more offerors of a limited nature, 
whereby offerors may be given the opportunity to clarify certain aspects of their proposals or to 
resolve minor irregularities, informalities or clerical errors.  
 
Competitive Range: Those initial proposals that are determined by the Authority to have a 
reasonable chance of being selected for award and that may be selected for additional negotiations 
or discussions to the extent deemed appropriate by the Contracting Officer. Proposals not in the 
competitive range are given no further consideration. For low price, technically acceptable awards, 
“competitive range” means all proposals that are technically acceptable. 
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Constructive Change:  An act or omission by the Authority that, although not identified as a 
Change Order, does in fact cause a change to the Contract.  
 
Contract or Agreement: The written agreement executed between the Authority and the Contractor 
awarded pursuant to this Solicitation.   
 
Contract Administrator:  the Authority’s representative designated to serve as its primary point of 
contact for pre-award activities relating to the solicitation as well as such post-award activities as are 
set forth in this Contract. 
 
Contracting Officer: An employee with authority duly delegated from the powers of the Chief 
Procurement Officer to legally bind the Authority by signing a Contractual instrument. The 
Contracting Officer is the Authority’s primary point of contact for pre-award administration, 
modifications above the limits of the Contracting Officer’s Representative, and final settlement.   
 
Contracting Officer Representative: The person to whom the Contracting Officer delegates the 
authority and responsibility for post award administration of the Contract. The Contracting Officer’s 
Representative is the Authority’s primary point of contact with its Contractor.  
 
Contractor: The individual, partnership, firm, corporation, or other business entity that is 
Contractually obligated to the Authority to furnish, through itself or others, the supplies, services 
and/or construction services described in this Contract, including all incidentals that are necessary to 
complete the work in accordance with this Contract. 
 
Contract Price: The amount payable to the Contractor under the terms and conditions of this 
Contract based on lump sum prices, unit prices, fixed prices, or combination thereof, with any 
adjustments made in accordance with this Contract.  
 
Data:  Recorded information, regardless of form or the media on which it may be recorded, including 
technical data and computer software.   
 
Day: Calendar day, except where the term business day, work day or like term is used.  
 
Designer: The individual, partnership, firm, corporation or other business entity that is either the 
Contractor, or employed or retained by the Contractor, to manage and perform the design services 
for this Contract. 
 
Disadvantaged Business Enterprise (DBE): A for-profit small business concern that has been 
certified by the Authority to be at least fifty-one percent (51%) owned by one (1) or more individuals 
who are both socially and economically disadvantaged or, in the case of a corporation, in which fifty 
one percent (51%) of the stock is owned by one (1) or more individuals, and whose management 
and daily business operations are controlled by one (1) or more of the socially and economically 
disadvantaged individuals who own it.  
 
Descriptive literature: Information provided by an offeror, such as cuts, illustrations, drawings, and 
brochures that shows a product’s characteristics or construction of a product or explains its 
operation.  The term includes only that information needed to evaluate the acceptability of the 
product and excludes other information for operating or maintaining the product.  
 
Directed, ordered, designated, prescribed or words of like importance: Shall be understood 
that the direction, requirement, order, designation or prescription of the Contracting Officer is 
intended and similarly the words approved, acceptable, satisfactory or words of like import shall 
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mean approved by, or acceptable to, or satisfactory to the Contracting Officer, unless otherwise 
expressly stated. 
 
Discussions: Negotiations or exchanges relating to the solicitation between an offeror and the 
Authority that may occur after receipt of proposals (generally after establishment of the competitive 
range) and before award, that may, at the Contracting Officer’s discretion, result in the offeror being 
allowed to revise its proposal or to be followed by the Contracting Officer’s request for receipt of Best 
and Final Offers (BAFOs).  
 
Evaluation Criteria: Those factors to be considered by the Authority, in determining the successful 
proposal.  
 
Explanation: Additional information or clarification provided by an Authority representative to one (1) 
or more prospective offerors in response to an inquiry relating to the solicitation, that  will be binding 
upon the Authority, only to the extent specified in this Contract. 
 
Equivalent: Of equal or better quality and/or performance to that specified in this Contract as 
determined by the Authority. 
 
Final Acceptance:  Final acceptance of the work occurs when the work is fully, completely, and 
finally accomplished in strict compliance with the Contract to the satisfaction of the Authority.  
 
Final Payment: The last payment to the Contractor for work performed under this Contract.  
 
Force Majeure: An unforeseen event or circumstance, beyond the control of, and not occasioned by 
the fault or neglect of, the Contractor or the Authority, that gives rise to a delay in the progress or 
completion of the Contract, including, without limitation, acts of God, acts of war or insurrection, 
unusually severe weather, fires, floods, strikes, freight embargoes or other events or circumstances 
of like nature. 
 
FTA: Federal Transit Administration, an agency within the United States Department of 
Transportation that provides financial and technical assistance to local public transit agencies. 
 
Government:  The Government of the United States of America. 
 
Industry Standards: Drawings, documents, and specifications or portions thereof published by 
industry organizations. Industry Standards are not part of the Contract unless specifically listed in the 
Statement of Work. 
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Legal Requirements: All Federal, State and local laws, ordinances, rules, orders, decrees, and 
regulatory requirements such as: building codes, mechanical codes, electrical codes, fire codes, 
Americans with Disabilities Act Accessibility Guidelines (ADAAG), and other regulations of any 
government or quasi-government entity that are applicable to this Contract. 
 
Milestone: A specified date in this Contract by which the Contractor is required to complete a 
designated portion or segment of the work.  
 
Minor Irregularity:  A variation from the solicitation contained in a proposal that does not affect the 
price or other material term of the Contract and does not confer a competitive advantage or benefit 
not enjoyed by other offerors or adversely impact the Authority’s interests.  
 
Notice to Proceed: Written notice issued by the Authority establishing the date on which the 
Contractor may commence work and directing the Contractor to proceed with all or a portion of the 
work.  
 
Offeror: A party submitting a proposal in response to this solicitation. 
 
Option: A unilateral right in the Contract by which, for a specified time, the Authority may elect to 
purchase, at a predetermined price, additional supplies, services and/or work called for by the 
Contract or to extend the term of the Contract. 
  
Organizational conflict of interest: A circumstance in which, because of other activities or 
relationships , a person, corporation or other business entity is unable or potentially unable to render 
impartial assistance or advice to the Authority, or its  objectivity in performing the Contract  is or 
might be otherwise impaired, or it  has an unfair competitive advantage.  
 
Period of Performance: The time allotted in this Contract for completion of the work. The period of 
performance begins upon the effective date of Contract execution and ends on the last date for 
complete performance of the final option. The period of performance incorporates the milestones 
established for the Contract.  
 
Pre-award Survey:  An evaluation of a prospective Contractor’s capability to perform a proposed 
Contract, including an assessment of matters relating to its responsibility.  
 
Product Data: Information furnished by the Contractor to describe materials used for some portion 
of the work, such as written or printed descriptions, illustrations, standard schedules, performance 
charts, instructions, brochures, and diagrams.  
 
Proposal: A submission by an offeror to the solicitation that, if accepted by the Authority, would bind 
the offeror to perform the resultant Contract.   
 
Records: Books, documents, accounting procedures and practices, and other data, regardless of 
type and regardless of whether such items are in written form, in the form of computer data, or in any 
other form. 
 
Revision: A change to a proposal made by an offeror, at the request of or as allowed by the 
Contract Administrator or Contracting Officer, often as a result of discussions. Best and Final Offers 
are one form of revision. 
 
Safety Sensitive:  FTA regulations at 49 C.F.R. § 655.4 define “safety sensitive functions” as any of 
the following duties when performed by WMATA as a grant recipient, or any of its contractors: (a) 
Operating a revenue service vehicle, including when it is not in revenue service; (b) Operating a 
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nonrevenue service vehicle, when required to be operated by the holder of a commercial driver’s 
license (CDL); (c) Controlling dispatch or movement of a revenue service vehicle; (d) Maintaining 
(including repairs, overhaul and rebuilding) a revenue service vehicle or equipment used in revenue 
service; and (e) Carrying a firearm for security purposes. WMATA’s definition of safety sensitive 
functions extends beyond FTA’s requirements and includes (f) Employees and contractors who 
maintain escalators and elevators (including repairs, overhauls and rebuilding) and (g) Station 
managers. 
 
Services: The performance of work by a person or legal entity under contract with the Authority, 
including without limitation: maintenance; overhaul; repair; servicing; rehabilitation; salvage; 
modernization or modification of supplies, systems or equipment; routing, recurring maintenance of 
real property; housekeeping; operation of Authority-owned equipment, facilities and systems; 
communication services; Architect-Engineering services; professional and consulting services; and 
transportation and related services.  
 
Small Business Enterprise Set-Aside: Competitive procurement(s), less than $500,000, 
exclusively for SBE certified bidders/proposers. 
 
Supplies: The end item(s) required to be furnished by the Contractor in fulfillment of its obligation 
under this Contract as well as any and all related services and required performance.  
 
Statement of Work (SOW):  The portion of this Contract or Request for Proposals that describes 
specifically what is to be done by the Contractor.  It may include specifications, performance 
outcomes, dates and time of performance, quality requirements, etc.  
 
Solicitation: This Request for Proposals (RFP).  
  
Shop Drawings: Fabrication, erection, layout, setting, schematic, and installation drawings that the 
Contractor prepared for permanent structures, equipment, and systems that it designed to comply 
with this Contract. 
 
Similar: Generally the same, but not necessarily identical.  Details will be worked out regarding 
location and relation to other parts of the work. 
 
Site: The areas that are occupied by or used by the Contractor and subcontractors during 
performance of this Contract. 
 
Small Business Enterprise (SBE): A for profit small business concern that has been certified by 
the Authority to be at least fifty-one percent (51%) owned by one (1) or more individuals who are 
economically disadvantaged. 
 
Small Business & Local Preference Program: Board mandated small business contracting 
program for WMATA funded contracts with firm(s) located in the District of Columbia, Maryland or 
Virginia. 
 
Subcontract: An agreement between the Contractor and another party, or between other 
subcontractors at any tier, to perform a portion of this Contract through the acquisition of specified 
supplies, materials, equipment or services.  
 
Subcontractor: An individual, firm, partnership, or corporation that has a contractual obligation with 
the Contractor or other subcontractors or suppliers.  
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Submittal: Written or graphic document or samples prepared for the work by the Contractor or a 
subcontractor or supplier and submitted to the Authority by the Contractor, including shop drawings, 
product data, samples, certificates, schedules of material, or other data. 
 
Substantial Completion: Work or a portion thereof that has progressed to the point where it is 
sufficiently complete in accordance with the Contract  (including receipt of test and inspection 
reports) so that it can be utilized for the purpose for which it is intended, and only incidental work 
remains for physical completion in accordance with the Contract.    
 
Substitution: An item offered by the Contractor of significant difference in material, equipment, or 
configuration, which functionally meets the requirements of the Contract,  but is submitted in lieu of 
item specified therein.  
 
Supplier: A subcontractor who is a manufacturer, fabricator, supplier, distributor, or vendor.  
 
Utility: A public and/or private facility or installation, other than  WMATA’s facility, that  relates to (1) 
the conveyance and supply of water, sewage, gas, chemicals, steam, petroleum products, and other 
piped installations, or (2) electrical energy, telephone,  radio, television, and cellular or wireless 
communications.  
 
Utility Standards: Drawings and specifications for utilities published or issued by municipalities or 
utility companies.  
 
WMATA Safety Manual: A compilation of the appropriate safety and reporting requirements for the 
project as specified in the Contract.  
 
WMATA Safety and Security Certification Program Plan: A compilation of the appropriate system 
safety and security certification requirements for the Contract.  
 
Work:  All of the services of any kind, as well as any and all goods, supplies, equipment, labor, and 
material,  of any type and nature to be furnished and/or performed pursuant to a Contract  such as to 
accomplish the Contract’s stated objectives in a timely and fully satisfactory manner.  
 
 

 


