Washington Metropolitan Area Transit Authority Contract No. FQ16146
Design-Build RFP FQ16146/NAC Date: November 28, 2016

SECTION 00 10 00
PROPOSING REQUIREMENTS — DESIGN BUILD

001010 REQUEST FOR PROPOSAL:
This Section includes Project information for Proposers.
NOTICE TO OFFERORS
Contract No. FQ16146/NAC includes RFP Documents for:
Project Name: POTOMAC YARD METRORAIL STATION

TECHNICAL PROPOSAL for the Work described herein shall be submitted to the Contract Administrator,
Nichel Crooks, through WMATA’s PMSS. Technical and Price Proposals shall be separate proposals and
submitted before 3:00 PM (local time) on February 12, 2018. All questions are to be directed to Contract
administrator.

DIRECTIONS TO SUBMITTING PROPOSER: Read and comply with the Solicitation Instructions. In addition to
other submission requirements set forth in this Request for Proposal and all Amendments, the following must
be properly executed, completed, and submitted separately as part of the offer:

A. TECHNICAL PROPOSAL:
1. Technical Proposal Form (properly executed)l
2. Technical Proposal

B. PRICE PROPOSAL:
1. Price Proposal Form (properly executed®)

2. Price Schedule

3. Price Guarantee

4. Proposal Data Form with Supporting Data
5. Representations and Certifications

6. List of DBE Certified Firms®

7. DBE Data®

PROPOSAL(S) MUST SET FORTH FULL, ACCURATE, AND COMPLETE INFORMATION AS REQUIRED BY
THIS REQUEST FOR PROPOSAL, INCLUDING ALL AMENDMENTS

! The separate sealed Technical and Price Proposal Forms must be marked with offer under Solicitation RFP No. FQ16146/NAC and with
acknowledgement of all Amendments.

[2 Proposed DBE firms must be certified WMATA DBE firms prior to submittal of Schedule of DBE Participation and Letters of Intent in
order to be applied toward the DBE goal established for the Contract. Non-WMATA Certified DBE firms may be utilized by the Proposer but
will not be applied toward the goal calculations.]

® DBE Data and List of WMATA DBE-Certified Firms must be updated and included in Best and Final Offer (BAFO) submission(s).
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Contract No. FQ16146 Washington Metropolitan Area Transit Authority
Date: November 28, 2016 Design-Build RFP FQ16146/NAC

A. Potomac Yard Metro Station Final Environmental Impact Statement (FEIS),

B. Record of Decisions (RODs) from the Federal Transit Administration (FTA) and the
National Park Service (NPS),

C. Section 106 Memorandum of Agreement (MOA),
D. Phase Il Environmental Site Assessment
E. The City of Alexandria's Development Special Use Permit (DSUP2016-004, 2016-005,

2016-005) conditions

The above stated documents are provided in this Solicitation FQ16146/NAC. All cost
associated with the required compliance shall be included in the Design Builders proposal.
See SECTION 00 30 00 INFORMATION AVAILABLE TO PROPOSERS.

B. Basis of Design: As specified in Section 01 11 20, DESIGN AND PROGRAM REQUIREMENTS.
001013 PROJECT SOLICITATION SCHEDULE:
A. The solicitation schedule for this Project is as follows:
1. Issue Revised Request for Proposal: July 11, 2017
2. One-on-One Meeting No. 1: Weeks of September 4 and September 11, 2017
3. Site Visits: by Appointment December, 2017
4. One-on-One Meeting No. 2: October 23, 2017
5. Proposer submission of ATCs: no later than December 1, 2017
6. WMATA action on ATCs: December 15, 2017
7. One-on-One Meeting No. 3: Week of January 8, 2018
8. Technical and Price Proposal: February 12, 2018
9. Projected Contract Award: April 30, 2018

10. Notice to Proceed: June 1, 2018

END OF SECTION
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Date: November 28, 2016 Design-Build RFP FQ16146/NAC

21 Permitting Allowance 18 1 Allow $50,000 $50,000

22 Utility Allowance 19 1 Allow $250,000 $250,000
# 23 Conduit, Cable Troughs & Duct Bank 20 1 Allow $11,000,000 $11,000,000 #
# Total Subbase Price $ #
# Elevator Proposal Schedule #

(Proposer shall provide pricing for both types. Owner will select one type for incorporation in the project).

Est. Total
Item # Description Note #  Qty. Unit Unit Price Amount
24 Hydraulic Elevators LS $ $
25 Gearless Traction Elevators LS $ $
# Total Base Price $ #

(Total Base Price =Total Subbase Price plus either Item 24 or Item 25)

# Options Schedule #
Est. Total
Item # Description Note #  Qty. Unit Unit Price Amount
26 Optional Enclosure of Pedestrian Bridge 21 1 LS $ $

Total Options Price $

# Total Base Price + Options Price $ #

# The Contract Price will be evaluated based on the Total Base Price plus Option Price. The Authority retains #
the right to award based on the Total Base Price only or Total Base plus Options.

Notes to Proposers

(1) The Mobilization costs shall include the premium costs for payment and performance bonds. The
remaining mobilization costs shall be paid in six equal installments over the first six payment requests.

(2) Contractor shall provide a quotation for all cost elements that make up General Conditions. General
Conditions costs shall not be included with any other cost elements proposed under items 1 and 3 through
24 above.

2 — Section 00 43 40 Price Proposal Schedule
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Washington Metropolitan Area Transit Authority Contract No. FQ16146
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(3) Contractor shall provide a quotation for all work below station platform level, which includes, but is not

limited to:
earthwork pavement, striping
retaining walls signage
demolition utilities

grading and drainage
stormwater management
erosion and sediment control

perimeter fence
treatment of contaminated water
track work

All soil shall be assumed to be contaminated with arsenic above background concentrations. Quote shall
include the cost of characterization, removal, transportation, and disposal.

(4) DELETED
(5) DELETED

(6) Contractor shall provide a quotation for the demolition and restoration of the Potomac Greens Drive traffic
circle, the demolition and restoration of Old Town Greens tot lots and tennis courts removed for
construction access and temporary relocation of tot lot. Old Town Greens tot lot shall be relocated to a
site within Old Town Greens HOA.

(7) Contractor shall provide a quotation for all station structure work at and above the platform level, including
platforms, mezzanines, and vertical transportation.

(8) Contractor shall provide a quotation for station finishes, which include, but are not limited to:

paver tiles
kiosks

light fixtures
platform edge

e platform lighting
e bathrooms

e benches

(9) Contractor shall provide a quotation for all costs related to the construction of off-site AC room and access
road as well as all electrical equipment, ductbanks, conduit, and connections. Equipment costs include,
but are not limited to design, installation, testing, and commissioning.

(10)DELETED.

(11)Contractor shall provide a quotation for the north pedestrian bridge and Entry Pavilion, connecting to the
future North Potomac Yard development.

(12)Traction Power, Automatic Train Control, and Communications: Contactor shall provide a quotation for
equipment costs which include, but are not limited to design, supply, installation, and testing.

(13)Hazardous Waste: The contractor shall provide a quotation for the removal and disposal of hazardous
waste from the site. For inclusion in this category, soil must fail the toxicity characteristic leaching
procedure. Soil in this category shall be assumed to be contaminated with other constituents, including,
but not limited to, arsenic, petroleum, and benzene, toluene, ethyl benzene, and xylenes (BTEX). Quote
shall include the cost of characterization, removal, transportation, and disposal.

(14)PCB-Contaminated Soil: The contractor shall provide a quotation for the removal and disposal of PCB-
contaminated soil from the site. For inclusion in this category, concentration of PCBs shall exceed 1
mg/kg. Soil in this category shall be assumed to be contaminated with other constituents, including, but
not limited to, arsenic, petroleum, and BTEX. Quote shall include the cost of characterization, removal,
transportation, and disposal.

(15)Petroleum Contaminated Soil 1: The contractor shall provide a quotation for the removal and disposal of
petroleum-contaminated soil from the site. For inclusion in this category, soils shall have a concentration of
petroleum hydrocarbons (TPH) equal to or greater than 500 mg/kg, and/or of BTEX equal to or greater
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than 10 mg/kg. Soils in this category shall be assumed to be contaminated with arsenic above
background. Quote shall include the cost of characterization, removal, transportation, and disposal.

(16)Petroleum Contaminated Soil 2: The contractor shall provide a quotation for the removal and disposal of
petroleum-contaminated soil from the site. For inclusion in this category, soils shall have a concentration
of petroleum hydrocarbons (TPH) equal to or greater than 50 mg/kg, and less than 500 mg/kg, and total
BTEX less than 10 mg/kg. Soils in this category shall be assumed to be contaminated with arsenic above
background. Quote shall include the cost of characterization, removal, transportation, and disposal.

(17)NOT USED

(18)The City of Alexandria shall waive all fees associated with obtaining City of Alexandria Permits. Fee
schedules for all other permits required for the Potomac Yard Station, including, but not limited to, National
Park Service, Virginia Department of Transportation, Corps of Engineers, and any other State or Federal
permit required shall be the responsibility of the Design Builder.

Contractor shall provide a quotation for an allowance to cover costs associated with permit fees for any
permit fees not expressly waived by the City of Alexandria.

(19)Contractor shall provide an invoice for an allowance applicable to the cost incurred by the Design Builder
which is paid directly to the utility companies for fees. Allowance will cover Design Builder costs such as
tap and connection fees, applications, and inspections fees. Other utility cost including, but not limited to,
design and utility installation do not apply to this allowance and shall be included in the Site Work Bid Item
in the Design Builder’'s proposal.

# (20) Allowance to cover costs to provide new conduit, cable troughs and/or duct banks for Traction Power,
Automatic Train Control, and Communications along the existing alignment in cases where existing
facilities do not provide adequate capacity for new cabling. Allowance is also for new cabling for Traction
Power, Automatic Train Control and Communications between the Potomac Yard Station and the adjacent
stations/rooms/buildings that would connect the new station to the remainder of the WMATA system.
Costs covered under this allowance include, but are not limited to, design engineering, demolition, material
procurement, installation and testing. Costs for conduit, cable troughs, duct banks and cabling within the
limits of the new alignment are not covered under this Item, and shall be included in Items 13, 14 or 15.

# (21) Contractor costs to provide a fully-glazed, floor-to-ceiling enclosure in lieu of woven metal mesh at the
North Pedestrian Bridge, including modified mechanical and life safety systems as required. The Authority
retains the right to exercise this option at the time of award or within 365 days after Notice to Proceed.
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Washington Metropolitan Area Transit Authority Contract No. FQ16146
Design-Build RFP FQ16146/NAC Date: November 28, 2016

(1) The Design-Builder is responsible for the restoration of temporarily impacted wetland
areas and other natural areas which are disturbed during construction. The Design
Builder shall restore landscape elements and construct wetlands in accordance with
the requirements from applicable sections of National Park Service Record of Decision
(NPS ROD).

See Section 00 77 09, LIQUIDATED DAMAGES, for Liquidated Damages associated with the Milestone(s)
listed above.

The Authority may modify the Contract, pursuant to Section 00 74 08, CHANGES, to extend the project
schedule as often and in time periods as deemed necessary until completion of the Work under this
Contract.

Early Completion: If the Design-Builder submits, in accordance with Section 01 33 00, SUBMITTAL
PROCEDURES, a schedule or expresses an intention to complete the Work earlier than any required
Milestone, interim or final completion date, the Authority shall not be liable for any costs incurred
because of delay or hindrance should the Design-Builder be unable to complete the Work before such
Milestone, interim or Final Completion date. The duties, obligations, and warranties of the Authority to
the Design-Builder shall be consistent with and applicable only to the completion of the Work and
completion dates set forth in this Contract.

Project Schedule: The Project Schedule for this contract shall remain in effect, along with all legal rights
and responsibilities enumerated in this contract, until all work has been substantially completed and
accepted. Any work completion dates or durations specifically enumerated in this contract are for the
purpose of establishing a project schedule, determining critical path activities, and assessing liquidated
damages.

# 008300 DISPUTES RESOLUTION BOARD (DRB) — NOT USED FOR THIS CONTRACT. In lieu of a DRB,
WMATA and the Design-Builder will engage in an alternate dispute resolution process should an issue arise
that would benefit from third party guidance. WMATA and the Design-Builder would need to agree to the form
of disputes resolution and upon doing so WMATA will issue a change order. The costs associated with
engaging third party assistance in the matter will be split equally between the parties.

008303 AUTHORITY-FURNISHED PROPERTY

Modify Section 00 73 03, AUTHORITY-FURNISHED PROPERTY, to delete Paragraphs A through D
and substitute the following Paragraph:

A. The Authority will not furnish property, real or otherwise, through the terms of this Contract. The
Design-Builder is required to purchase or lease any property needed for, but not limited to, lay
down, storage, or employee parking in its obligations to comply with the Project requirements.

008401 CONSIDERATION AND BASIS OF PAYMENT

Modify Section 00 74 01, CONSIDERATION AND BASIS OF PAYMENT, in its entirety, and substitute
the following:

A. In consideration of its undertaking under this Contract, the Design-Builder will be paid the sums set
forth in this Contract, which shall constitute complete payment for all work and services required to
be performed under this Contract and for all expenditures, which may be made and expenses
incurred. The basis of payment will be the Contract Price, as shown on Section 00 51 00, DESIGN-
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BUILD CONTRACT FORM, and which shall constitute complete compensation for performance of
all work required by the Contract.

B. Standby cost for delayed or cancelled Site access: In the event the Design-Builder is delayed in the
performance of the Work due to Authority delayed or cancelled Site access, the following basis of
payment shall apply:

1.

The “Hours of Work” is the period during which the Design-Builder has use of the work area.
The “Hours of Work” will exclude the periods required by the Authority to safely secure the work
area before the start of the “Hours of Work” and to restore the work area to an operational state
after completion of the “Hours of Work”.

Delay will be measured relative to “Hours of Work” only. The “Hours of Work” shall be
determined based upon weekly coordination between the Contracting Officer Representative
(COR) and the Design-Builder.

Delays caused by actions of the Authority may occur at the start of the “Hours of Work”, during
the “Hours of Work”, or at the end of the “Hours of Work.”

a. A delay at the start of the “Hours of Work” occurs when the Authority does not grant access
to the work area by the scheduled start time. A delay at the start of the “Hours of Work” will
be measured from the scheduled start of the “Hours of Work” until the time the Design-
Builder is granted access to the work area.

b. A delay during the “Hours of Work” occurs when the Authority requests the Design-Builder
to vacate the work area and the Design-Builder is later allowed to return to the work area.
A delay during the “Hours of Work” will begin when the Design-Builder is directed to stop
work to vacate the work area and will end when the Design-Builder returns to the work area
and resumes work.

c. A delay at the end of the “Hours of Work” occurs when the Authority requests the Design-
Builder to vacate the work area early. A delay at the end of the “Hours of Work” will be
measured from the time the Design-Builder is directed to vacate the work area until the
scheduled end of the “Hours of Work”.

The Design-Builder will be compensated for the direct labor costs incurred for the aggregate of
delays that exceed 30 minutes relative to the “Hours of Work”. For payment purposes, delays
will be rounded to the nearest 30 minutes provided the Design-Builder remains mobilized until
granted access or until the Design-Builder elects to cancel the work, or the Contracting Officer
Representative cancels access for the period. However if the Design-Builder elects to cancel
work due to a lack of time remaining in the “Hours of Work” period to complete the planned
work element, as verified by the Period of Delay form, the Design Builder will be compensated
for the aggregate of delays that exceed 30 minutes rounded to the nearest 30 minutes from the
time access was cancelled to the scheduled end of the “Hours of Work” period.

When access to the work area is cancelled by the Contracting Officer Representative with less
notice than noted below, the Authority will pay standby cost of not more than the scheduled
“Hours of Work” period or 4 hours, whichever is less. However, if Design-Builder is able to
reassign the work crew to other work, regardless of the time of the notice given by the
Contracting Officer Representative, no payment will be made.

a. Weeknights: Five hours before the planned start time of the scheduled “Hours of Work.”

b. Weekends: Twenty-four hours before the planned start time of the scheduled “Hours of
Work.”

No payment will be made in those cases where:

4 — Section 00 80 00 Supplementary Conditions (RFP)
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a. A delay at the start of the “Hours of Work” is less than 1 hour and the Authority grants
access but the Design-Builder elects to cancel work, except that payment for delay cost will
be made in accordance with Paragraph B.4 above if the scheduled “Hours of Work” period
is 3 hours or less.

b. A delay at the start of the “Hours of Work” is less than 1 hour and the Authority grants
access and the Design-Builder proceeds working and then elects to cease working and
leaves the worksite prior to the scheduled end of the “Hours of Work”.

Prior to the completion of each shift, the Design-Builder and the Contracting Officer
Representative or designee shall sign a Period of Delay form, which shall document the work
start and completion times, the duration of the delay, the reason for the delay, the reason for
the Design-Builder leaving the Site prior to the scheduled end of the “Hours of Work” period,
and the names of the crew members present, including foremen, but excluding salaried
supervision. The Design-Builder shall not be entitled to compensation for equipment, overhead,
profit or extended overhead costs under this Section; however, this Section does not prohibit
the Design-Builder from seeking an equitable adjustment for equipment costs under other
sections of the Contract and access delays may provide a basis to grant a non-compensable
extension to the Contract Performance Time. Certified payrolls shall establish the hourly rates
of the crewmembers. All requests for payment for delay costs shall be submitted to the
Contracting Officer Representative with the next progress payment or within 30 Days,
whichever is longer. The Design-Builder waives any right to delay costs where the delays are
not documented prior to the completion of the shift and the request for payment is not
submitted to the Contracting Officer Representative with the next progress payment or within
30 Days, whichever is longer.

If the Design-Builder is not ready to start work at the start of the “Hours of Work” or does not
return the work area to the Authority on time at the end of the “Hours of Work,” the Design-
Builder shall compensate the Authority for the Authority staff and other Authority direct costs for
supporting the non-revenue or Revenue Service Adjustment event.

Notification of Terms of
Cancellation Occurrence Requirement Payment

Week Night COR cancels full shift The COR notifies Design- No delay
Builder 5 hours or more payment due
before the planned start

Week Night COR cancels full shift The COR notifies Design- Pay 4 hours*
Builder less than 5 hours
before the planned start

Weekend Single COR cancels full shift or the The COR notifies Design- No delay
Track/Shutdown full weekend of work Builder 24 hours or more payment due
before the planned start

Weekend Single COR cancels full shift or the The COR notifies Design- Pay 4 hours*
Track/Shutdown full weekend of work Builder less than 24 hours
before the planned start

'No payment will be made if the Design-Builder is able to reassign the work crew to other work.

Hours of Work Actual Hours Worked Design-Builder Terms of Payment

Weeknight Early Out Delayed Start Design-Builder is on No delay payment due.

Hours of Work: 2200to 2215 to 0400 Site ready to work (Same for a mid shift
0400 Delay less than Works until the end of or end delay less than
(Weeknight 30 minutes the Hours of Work 30 minutes)

Nonrevenue Similar)

Supplementary Conditions (RFP) Section 00 80 00 -5
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Hours of Work

Actual Hours Worked

Washington Metropolitan Area Transit Authority
Design-Build RFP FQ16146/NAC

Design-Builder

Terms of Payment

Weeknight Early Out

Hours of Work: 2200 to
0400

(Weeknight
Nonrevenue Similar)
Weeknight Early Out

Hours of Work: 2200 to
0400

(Weeknight
Nonrevenue Similar)
Hours of Work

Weeknight Early Out

Hours of Work: 2200 to
0400

(Weeknight
Nonrevenue Similar)
Weeknight Non-
Revenue

Hours of Work: 0100 to
0400

(Weeknight
Nonrevenue Similar)

Weeknight Early Out

Hours of Work: 2200 to
0400

(Weeknight
Nonrevenue Similar)
Weeknight Early Out

Hours of Work: 2200 to
0400

(Weeknight
Nonrevenue Similar)

Weeknight Early Out

Hours of Work: 2200 to
0400

(Weeknight
Nonrevenue Similar)

Weekend

Hours of Work: Fri
2200 to Mon 0400

Weeknight Early Out
Hours of Work: 2200 to
0400

Weeknight
Nonrevenue

Hours of Work: 0100 to
0400

Delayed Start
2235 to 0400
Delay 35 minutes

Delayed Start
2235 to 0430
Delay 35 minutes

Actual Hours Worked

Start Delayed
35 minutes to 2235

Start Delayed
35 minutes to 0135

Start Delayed
65 minutes to 2305

Start delay / End delay
2225 to 0345

Start delay 25 minutes
End delay 15 minutes
Total delay 40 minutes
Delay during “Hours of
Work”

2330 to 0035

Start delay 0 minutes
End delay 0 minutes
Total delay 65 minutes
Delay during “Hours of
Work”

Sat 0200 to Mon 0300
Start delay 4.25 hours
End delay 1.25 hours
Total delay 5.5 hours
Start delayed to

0200 hours then COR
cancels access

Start delayed to 0245,
then COR cancels
access

Design-Builder is on
Site ready to work

Works until the end of
the Hours of Work

Design-Builder is on
Site ready to work

Able to work beyond
the end of the Hours of
Work

Design-Builder

Design-Builder is on
Site ready to work

Design-Builder elects
not to go to work

Design-Builder is on
Site ready to work

Design-Builder elects
not to go to work since
remaining time does
not allow completion of
work element

Design-Builder is on
Site ready to work

Design-Builder elects
not to go to work

Design-Builder is on
Site ready to work
Works during time
permitted

Design-Builder is on
Site ready to work
Works during time
permitted

Design-Builder is on
Site ready to work

Works during time
permitted

Design-Builder is on
site ready to work

Design-Builder is on
Site ready to work

Pay 30 minutes delay

(Same for a mid shift
or end delay)

Pay 30 minutes delay

(Same for a mid shift
delay)

Terms of Payment

Under 1 hour delay; no
Payment due

Pay 2 hours and
30 minutes delay

Over 1 hour delay; pay
5 hours and 30
minutes delay

Pay 30 minutes delay

Over 1 hour delay; pay
60 minutes delay

Pay 5 hours and
30 minutes delay

Pay 5 hours and
30 minutes delay

Pay 2 hours and
30 minutes delay
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Hours of Work Actual Hours Worked Design-Builder Terms of Payment
Weekend Delay Friday 2200 to Design-Builder 1st shift  Pay 8 hours delay
Hours of Work: Friday Saturday 0630. First is on Site ready to

2200 to Monday 0400 shift cancelled at 0230.  work until shift
Work begins at 0630. cancelled at 0230

008404 METHOD OF PAYMENT
Modify Section 00 74 04, METHOD OF PAYMENT, to add Paragraphs M and N:

M. As a condition of Final Payment, in addition to the retainage specified in this Section, $250,000 will
be withheld until approved As-built Project Schedule is delivered to the Contracting Officer
Representative and is determined to be complete and accurate.

N. As a condition of Final Payment, in addition to the retainage specified in this Section, $50,000 will
be withheld until Operation and Maintenance Training is complete and accepted.

0086 05 DISADVANTAGED BUSINESS ENTERPRISE

Modify Section 00 76 05, DISADVANTAGED BUSINESS ENTERPRISE, to delete Paragraph B and
substitute the following:

B. The goal of DBE participation established for this Contract is 18% percent of the Contract Price.
0086 07 LABOR PROVISIONS - DAVIS-BACON AND COPELAND ANTI-KICKBACK ACTS

Modify Section 00 76 07, LABOR PROVISIONS, to add Appendix D, Wage Determination Rates.
008708 INDEMNIFICATION AND INSURANCE REQUIREMENTS

Modify Section 00 77 08, INDEMNIFICATION AND INSURANCE REQUIREMENTS, to modify Article
C. to the following:

C. General Insurance Requirements
1. Contractor shall procure, at its sole cost and expense the insurance outlined in this Section as
follows:

a. Contractor is required to maintain the insurance coverage(s) outlined in this Section for a
period of time commencing the sooner of the execution of this contract, or the start of Work,
without interruption. The coverages shall be maintained in force and effect for 3 years after final
completion and acceptance of the Work, with the exception of Professional Liability.

b. The insurance coverage and limits of insurance outlined in this contract are minimum coverage
and limits. Contractor is encouraged, at its sole cost and expense, to purchase any additional
insurance coverages and or limits of insurance that Contractor deems prudent and necessary
to manage risk in the completion of this contract.

c. Upon written request from WMATA, contractor shall provide copies of any and all policy(s),
including all endorsement(s), within 5 business days of such request.

d. Insurance companies must have a minimum A. M. Best rating of A- VIII.

e. Unless otherwise noted, “Claims Made” insurance policies are not acceptable.

—h

Any insurance policy utilizing a Self-Insured Retention (SIR) requires approval from WMATA.

2. Workers’ Compensation and Employer’s Liability

Supplementary Conditions (RFP) Section 00 80 00 — 7
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Required Minimum Limits of Coverage - See Division 00 87 07 for Minimum Limits of Coverage

Required Minimum Coverage(s):

a.

b.

Workers’ Compensation Statutory Coverage must be provided on an “All States” basis.

Contractor and Sub-Contractors of any tier performing work within 500 feet of navigable water
must have their Workers’ Compensation Policy endorsed to provide coverage for both Jones
Act Liability and Longshore and Harbor Workers’ Compensation Act Liability.

3. Commercial General Liability

Required Minimum Limits of Coverage - See Division 00 87 07 for Minimum Limits of Coverage

Required Minimum Coverage(s):

a.

Commercial General Liability (CGL) coverage form shall be ISO Occurrence Form CG0001
(12/04) or its equivalent. Equivalency determination shall be made in WMATA’s sole and
unreviewable discretion.

Required minimum limits of coverage may be achieved through a combination of the
aforementioned CGL coverage form and umbrella excess liability coverage form(s), provided
that the umbrella excess liability coverage form(s) provide the same or broader coverage than
the prescribed CGL coverage form.

Policy shall be endorsed with Additional Insured Endorsement(s) in compliance with Section |
below. Commercial General Liability and Umbrella Excess Liability forms must provide defense
coverage for additional insureds.

Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance with
Section J below.

The definition of “Insured Contract” shall be modified to provide coverage for contractual liability
for contracts for construction or demolition operations that are within 50 feet of a railroad, and
sidetrack agreements.

Defense Costs (Allocated Loss Adjustment Expense) must be included and in excess of the
policy limits for all primary and Umbrella Excess Policies.

Policy shall be endorsed with 1ISO endorsement CG 25 03 03 97; “Designated Construction
Project(s) General Aggregate Limit”’, and designate “Any and all construction projects” as the
designated Construction project.

Policy shall be endorsed with ISO endorsement CG 25 04 03 97; “Designated Location General
Aggregate Limit", and designate “Any and all locations” as the designated location.

The Additional Insured Endorsement shall include Products and Completed Operations
Coverage with no limitation on when claims can be made. The coverage provided by the
additional insured endorsement shall be at least as broad as the Insurance Service Office,
Inc.’s Additional Insured Form CG 20 10 11 85 or CG 20 26 11 85 as determined by WMATA.

4. Railroad Protective Liability Insurance (RRP)

For work within 50 feet of WMATA railroad tracks or work within WMATA rail stations, Railroad
Protective Liability Insurance is required with the following minimum limits of coverage:

Required Minimum Limits of Coverage - See Division 00 87 07 for Minimum Limits of Coverage

Required Minimum Coverage(s):

8 — Section 00 80 00 Supplementary Conditions (RFP)
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a. Railroad Protective Liability (RRP) policy on a policy form that is acceptable to WMATA, issued
by an insurance company that is acceptable to WMATA.

b. WMATA shall be the Named Insured.
c. Cost of RRP shall be the sole responsibility of Contractor.

d. The “Wet Ink” original RRP policy shall be sent to WMATA at following address:
Washington Metropolitan Area Transit Authority
Office of Insurance, Room 8F
600 Fifth Street, NW
Washington, DC 20001.

5. WMATA Blanket RRP Program Option

WMATA may offer to waive the requirement for the Contractor to procure RRP if 1) the work
qualifies for coverage under WMATA's blanket RRP program, and 2) the Contractor prepays the
RRP waiver fee which shall be determined by the rate schedule promulgated by the insurer in
effect as of the effective date of this Contract. Contractor shall be advised of, and pay the
applicable waiver fee, or procure a standalone RRP policy on WMATA'’s behalf if Contractor
decides against the WMATA Blanket RRP Program option.

6. Business Auto Liability
Required Minimum Limits of Coverage - See Division 00 87 07 for Minimum Limits of Coverage
Required Minimum Coverage(s):

a. Business Auto Liability shall be written on ISO Business Auto Coverage Form CA 00 01 03 06,
or its equivalent. Equivalency determination shall be made in WMATA'’s sole and unreviewable
discretion.

b. Policy shall be endorsed with Additional Insured Endorsement(s) in compliance with Section |
below.

c. Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance with
Section J below.

d. Business Auto Liability minimum Combined Single Limit requirements may be obtained through
the combination of a Primary Business Auto Liability policy and an Umbrella Excess Liability
policy provided that the Umbrella Excess Liability policy complies with items a. through c.
above.

e. MCS-90 Endorsement for work involving the transportation or disposal of any hazardous
material or waste off of the jobsite. If the MCS-90 Endorsement is required, minimum auto
liability limits of $5,000,000 per occurrence are also required.

f.  Non-Owned Disposal Site (NODS) Endorsement providing coverage for the Contractor’s legal
liability arising out of pollution conditions at the designated non-owned disposal site.

7. Professional Liability Insurance
Required Minimum Limits of Coverage - See Division 00 87 07 for Minimum Limits of Coverage

Should Contractor, any Sub-Contractor of any tier or any supplier, be required by this contract to
provide design services or the services of a professional engineer, including, but not limited to
stamping, sealing, or certifying blueprints or other construction-related documents, Contractor, Sub-
Contractors of every tier and suppliers are required to maintain Professional Liability Insurance as
follows:

Supplementary Conditions (RFP) Section 00 80 00 — 9
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a. Actual coverage or tail coverage must be purchased and maintained for a period of time equal
to the statute of repose.

b. Coverage can be written on an “Occurrence” or “Claims Made” Basis.

c. Coverage can be written on ‘Non-Admitted” paper.

8. Pollution Liability Insurance

Required Minimum Limits of Coverage - See Division 00 87 07 for Minimum Limits of Coverage
Should Contractor, any Sub-Contractor, of any tier, or any supplier, be required by this contract to
perform demolition of any pre-existing structures, moving, removal, or handling of any hazardous
materials, Contractor is required to maintain Pollution Liability Coverage as follows:

a. Coverage can be written on an “Occurrence” or “Claims Made” Basis.

b. Coverage can be written on ‘Non-Admitted” paper.

c. Policy shall be endorsed with Additional Insured Endorsement(s) in compliance with Section |
below.

d. Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance with
Section J below.

9. Builders’ Risk

10.

11.

Required Minimum Limits of Coverage - See Division 00 87 07 for Minimum Limits of Coverage

Contractor shall purchase and maintain at its cost a builders “all risk” insurance policy for the
project covering work at the at the project site. Contractors of every tier will be insured under this
policy, but only to the extent that the policy’s coverages and exclusions allow. Cost associated with
any changes will not be recognized as a change order.

Additional Insured(s)

Contractor is required to add WMATA, its independent contractors, and the WMATA Board of
Directors as additional insured(s) on all insurance policies purchased by Contractor, with the
exception of Workers’ Compensation and Professional Liability.

a. Coverage provided to any Additional Insured shall be primary and non-contributory to any other
insurance available to the Additional Insured.

b. Coverage provided to any Additional Insured shall be for claims arising out of both ongoing
operations and products and completed operations hazard.

c. Coverage available to any Additional Insured under the products and completed operations
hazard can only be limited to the applicable statute of repose in the jurisdiction where the
contract scope of work takes place.

d. Coverage available to the additional insureds is not limited to the minimum limits of coverage
outlined in this document.

Waiver of Subrogation

Contractor and Sub-Contractors of every tier are required to have all insurance policies purchased
by Contractor and Sub-Contractors of every tier, endorsed to waive the insurance company'’s rights
of recovery against WMATA, its independent contractors and the WMATA Board of Directors.

a. Coverage shall be provided on an endorsement that is acceptable to WMATA.

10 — Section 00 80 00 Supplementary Conditions (RFP)
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12. Certificate of Insurance (COI)

Contractor shall provide WMATA an ACORD Certificate of Insurance (COIl) as evidence that the
insurance requirements of this Section have been satisfied. Certificates of Insurance shall be
emailed to COI@WMATA.COM.

The certificate holder box should read:

Washington Metropolitan Area Transit Authority
Office of Insurance, Room 8F

600 Fifth Street, NW

Washington, DC 20001

Additionally;

a.

Satisfactory COI delineating all required insurance coverage requirements under this Section
shall be delivered before the execution of this Contract by WMATA.

b. COl shall state the RFP# and the name of your WMATA Procurement contact.

c. Failure to provide satisfactory evidence of all required insurance may result in Contractor
and/or subcontractors of every tier being denied access to work locations, including, but not
limited to WMATA properties.

d. COl reflect total limits of insurance purchased by Contractor for the types of insurance required
under this Contract.

e. Proposed material modifications to insurance required under this Section must be received by
WMATA at least 30 days prior to the effective date of the proposed modifications to such
insurance.

f. WMATA's receipt of copies of any COI, policy endorsements or policies does not relieve
Contractor of the obligation to remain in compliance with the requirements of this Section at all
times. Contractor's failure to so comply, and to continuously comply with these insurance
requirements shall constitute a material breach of this Contract.

g. The COl shall specifically delineate the following:

1) Who is an Additional Insured under the policies delineated in this Section.

2) That each additional insured(s) as required under this Section is an additional insured on
a primary and non-contributory basis.

3) That each additional insured(s) is an additional insured for ongoing operations of the
Contractor in addition to the products and completed operations coverage.

4) That coverage providing a waiver of subrogation to each Additional Insured is compliant
with the Waiver of Subrogation article of this Section.

5) That the issuing insurance company will mail written notice of cancellation of any of the
required insurance policies to WMATA within 30 days of Cancellation. Use of “will
endeavor to” as respects this requirement is not acceptable and must be deleted. Such
notice shall be sent to:

Washington Metropolitan Area Transit Authority
Office of Insurance, Room 8F
600 Fifth Street, NW
Washington, DC 20001
Supplementary Conditions (RFP) Section 00 80 00 — 11
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h. The City of Alexandria is receiving project funding from the Northern Virginia Transportation
Authority (NVTA). As part of the funding reimbursement process, NVTA requires a Certificate of
Insurance (COI) from the contractor that lists NVTA and the City of Alexandria as being named
as additional insured for the project. This is a condition and requirement before
reimbursements can be distributed.

00 87 08 — Minimum Insurance Limits of Coverage and additional Insurance Requirements.

1. Minimum Insurance Limits of Coverage - Contractor

a. The limits of coverage outlined in this Division are minimum limits. Contractor is encouraged,
at its sole cost and expense, to purchase any additional insurance coverages and or limits of
insurance that Contractor deems prudent and necessary to manage risk in the completion of
this contract. Liability of the contractor under this contract is not limited to the minimum limits of
coverage nor the actual limits of coverage purchased by contractor.

2. Workers’ Compensation and Employers’ Liability

Workers’ Compensation Statutory

Employers’ Liability $1,000,000 Each Accident
$1,000,000 Disease Policy Limit
$1,000,000 Disease Each Employee

3. Commercial General Liability

$50,000,000 Each Occurrence Limit
$50,000,000 General Aggregate Limit
$50,000,000 Products and Completed Operations Limit

4. Railroad Protective Liability

$5,000,000 Each Occurrence Limit

$10,000,000 Aggregate Limit

5. Business Auto Liability

| $2,000,000 | Per Occurrence Combined Single Limit

6. Professional Liability Insurance

| $5,000,000 | Each Claim and in the Aggregate

7. Pollution Liability Insurance

| $10,000,000 | Each Claim and in the Aggregate

8. Builder’s Risk Insurance

| Limits equal to the value of the | Each Occurrence

12 — Section 00 80 00 Supplementary Conditions (RFP)
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| project |

008709 LIQUIDATED DAMAGES

Modify Section 00 77 09, LIQUIDATED DAMAGES, to delete Paragraph A. and substitute the following
Paragraph and subparagraphs:

A. The Design-Builder understands that if it fails to complete portions of or all of the Work as described in
Supplementary Conditions Section 00 82 04, PROJECT SCHEDULE, the Authority will suffer damages,
which have been estimated and are as specified below:

Milestone 1: Development Special Use Permit (DSUP) submittal to City of Alexandria. $0
Milestone 2: DSUP approval by City of Alexandria. $0

Milestone 3: Construction Access and Trailers: $375 per cd

Milestone 4: Approvals and Permits: $636.00 per cd

Milestone 5: Complete Communication & IT Rooms and Systems Facilities: $2,493 per cd
Milestone 6:: WMATA IT Complete Communications, & IT Room Equipment Installation $0
Milestone 7: Complete Prep for Double Cross-Over Install. & Track Cut-Over: $0
Milestone 8: Readiness for Installation of Fare Collection Equipment: $1,630 per cd

Milestone 9: Final Station Completion: $2,772 per cd

B. See Section 00 72 04, PERIOD OF PERFORMANCE AND/OR PROJECT SCHEDULE, for Project
Milestone(s).

008809 PARTNERING — NOT USED

Modify Section 00 70 00, GENERAL CONDITIONS, to add the following Section: PARTNERING WILL
NOT BE USED FOR THIS CONTRACT

008904 LIVING WAGE: ADD THE FOLLOWING SECTION 00 79 04 LIVING WAGE:

A. This Contract is subject to the Authority’s Living Wage Policy and implementing regulations. The
Living Wage provision is required in all contracts for services (including construction) awarded in an
amount that exceeds $100,000 in a 12-month period.

1. The Authority Living Wage Rate is $13.85 per hour, and may be reduced by the Design-
Builder’'s per-employee cost for health insurance.

2. The Design-Builder shall:

a. Pay, at a minimum, the Authority Living Wage Rate, effective during the time the Work is
performed, to all employees who perform Work under this Contract, except as otherwise
provided in paragraph (4) below;

b. Include the Living Wage clause in all Subcontracts that exceed $15,000 in a 12-month
period awarded under this Contract;

c. Maintain payroll records, in accordance with the retention and examination of records
requirements in the General Conditions, and include or cause to be included, the
substance of this Section, including this Paragraph c, in its Subcontracts covered by the
Living Wage requirement at all tiers; and

Supplementary Conditions (RFP) Section 00 80 00 — 13
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00 89 05

d. Submit records with each monthly invoice supporting payment of the Living Wage Rate.

3. The Design-Builder shall not split or subdivide a Contract, pay an employee through a third
party, or treat an employee as a Subcontractor or independent contractor to avoid compliance
with the Living Wage provisions.

4. Exemptions to the Living Wage provisions include:
a. Contracts and agreements with higher negotiated wage rates;

b. Contracts that are subject to higher wage rates required by federal law or collective
bargaining agreements (e.g., Davis Bacon);

c. Contracts or agreements for regulated utilities;

d. Emergency services to prevent or respond to a disaster or imminent threat to public health
and safety; and

e. Design-Builders who employ fewer than ten employees.

5. The Authority may adjust the Living Wage rate effective in January of each year. The
adjustment will reflect the average Living Wage Rate among Metro’s Compact Jurisdictions
with Living Wage provisions. If after Contract award the Living Wage Rate increases, the
Design-Builder is entitled to an equitable adjustment to the rate in the amount of the increase
for employees who are affected by the escalated wage.

6. Failure to comply with the Authority’s Living Wage provisions shall result in the Authority’s right
to exercise available Contract remedies, including Contract termination or debarment from
future contracts.

COMMUNITY OUTREACH

ADD THE FOLLOWING NEW SECTION: 00 79 05 COMMUNITY OUTREACH

A. The Authority will establish and implement a program of public contact for conducting effective

00 89 06

relationships with communities and businesses in proximity to the construction areas. Do not
initiate contact with the public without Contracting Officer Representative approval.

The Authority will contact those residents and business owners who might reasonably be expected
to be affected by the construction and make known to them the name of the Authority’s
representative on the worksite with responsibility for community outreach and explain to them the
means by which the representative can be contacted expeditiously.

Design-Builder shall designate an a knowledgeable representative point of contact as needed to
provide information about his own work in support of the Authority..

AVAILABILITY OF FUNDS

Modify Section 00 70 00, GENERAL CONDITIONS, to add the following Section:

00 79 06

AVAILABILITY OF FUNDS

A. Funds are not presently available for performance under this Contract beyond the fiscal year which

ends June 30, 2018. The Authority’s obligation for performance of the Contract beyond that date is
contingent upon the availability of funds from which payment for Contract purposes can be made.
No legal liability on the part of the Authority for any payment may arise for performance under this
Contract until funds are made available to the Contracting Officer for performance and until the
Design-Builder receives notice of availability, to be confirmed in writing, by the Contracting Officer.
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Any option exercised by the Authority which will be performed in whole or in part in a subsequent
fiscal year is subject to availability of funds in the subsequent fiscal year and will be governed by
the terms of this Provision.

008907 ACCESS TO RECORDS

Modify Section 00 70 00, GENERAL CONDITIONS, to add the following Section:

007907 ACCESS TO RECORDS

A. Apart from the more limited record access provisions of the Common Grant Rules, 49 U.S.C.
Section 5325(g) provides FTA and DOT officials, the U.S. Comptroller General, or any of their
representatives, access to and the right to examine and inspect all records, documents, and
papers, including contracts, related to any FTA project financed with Federal assistance authorized
by 49 U.S.C. Chapter 53.

008908 FEDERAL STANDARDS

Modify Section 00 70 00, GENERAL CONDITIONS, to add the following Section:

007908 FEDERAL STANDARDS

A. The Design-Builder agrees to comply with applicable third party procurement requirements of 49
U.S.C. chapter 53 and Federal laws in effect now or subsequently enacted; with applicable U.S.
DOT third party procurement regulations at 49 C.F.R. § 18.36 or 49 C.F.R. 88 19.40 through 19.48,
and with other applicable Federal regulations pertaining to third party procurements and later
amendments thereto. The Recipient also agrees to follow the provisions of the most recent edition
and revisions of FTA Circular 4220.1F, “Third Party Contracting Guidance,” except to the extent
FTA determines otherwise in writing. The Design-Builder agrees that it may not use FTA assistance
to support its third party procurements unless its compliance with Federal laws and regulations is
satisfactory. Although the FTA “Best Practices Procurement Manual” provides additional third party
contracting information, the Recipient understands and agrees that the FTA “Best Practices
Procurement Manual” may omit certain Federal requirements applicable to specific third party
contracts.

008909 RECYCLED PRODUCTS

Modify Section 00 70 00, GENERAL CONDITIONS, to add the following Section:

007909 RECYCLED PRODUCTS

A. The Resource Conservation and Recovery Act of 1976, 42 U.S.C. Section 6962, requires
governmental recipients to provide a competitive preference to products and services that conserve
natural resources, protect the environment, and are energy efficient. EPA guidelines,
“Comprehensive Procurement Guideline for Products Containing Recovered Materials,” 40 CFR
Part 247, direct that third party contracts of $10,000 or more with governmental recipients specify a
competitive preference for products containing recycled materials identified in those EPA
guidelines. For information about EPA’s recovered materials advisory notices, see EPA’'s Web
site: http://www.epa.gov/cpg/backgrnd.htm.
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APPENDIX:
APPENDIX D — 00 86 07 WAGE DETERMINATION RATES

END OF SECTION
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10.

Alexandria. For reference purposes, DSUP#2016 — 0005 (Potomac Greens Park)
provides a conceptual vegetative screening plan which was presented in coordination
with NPS review.

(2) Restoration of temporarily impacted wetland areas which are disturbed during
construction (per the NPS ROD). This will be completed in coordination and
compliance with the USACE permit. It should be noted, if an area is not disturbed, it
does not need to be restored.

(3) Restoration of natural areas which are disturbed during construction (per the NPS
ROD)

(4) Restoration of cultural landscape elements (per the NPS ROD)

(5) No work shall occur outside the approved limits of disturbance. Any plantings shown
in DSUP #2106-005 (drawing No. LP-102), which are outside the LOD are not
required and shall not be completed.

(6) On DSUP #2016-005 (drawing No. LP-102) the “ponds” shown are not part of the
PYMS Project, and shall not be incorporated in the Project's Storm Water
management design.

c. The Design Builder shall complete an invasive species management plan (per the NPS
ROD)

d. The design builder shall design, permit and construct the temporary relocation of the
Potomac Greens playground to be sited elsewhere within the Potomac Greens
Neighborhood Association, and the playground restoration in kind at the existing location
at the conclusion of the project. Scope of playground temporary relocation and restoration
includes surfacing, site furnishings, and playground equipment (from DSUP#2016-004). It
should be noted, if the design builder does not impact the existing playground, it does not
need to be relocated and restored.

e. If disturbed during construction, the design builder shall restore in-kind the public walkway
/ pathway north of the Potomac Greens Park.

f. DELETED.
DELETED

Tree Conservation and Protection Program (TCPP): A TCPP will be developed per the City of
Alexandria Landscape Guidelines and to the satisfaction of the Directors of P&Z and RPCA
and the National Park Service (NPS). All proposed tree protection details shall be depicted on
the final site plan and early site preparation permit plans. Such tree protection measures shall
be installed prior to any site or utility work and be maintained throughout the construction
period. The tree preservation measures shall be inspected by the City Arborist prior to any
construction, demolition, grading or utility work for the site.

DELETED

Site Lighting: All Site Lighting shall be in accordance with the City of Alexandria standards.
The lighting plan and lighting details will be consistent with the approved Potomac Yard Urban
Design Guidelines that allow minimum light leakage, particularly around the perimeter of the
site in order to minimize the obtrusion to the George Washington Memorial Parkway.

In addition, the Design-Builder shall provide all Site work including site clearing, site and
wetland restoration, site and wetland mitigation, site utilities, construction access roads
required during construction, landscaping, graphics and signage required for the complete
project.

Summary of Work Section 01 11 00 - 3
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such as switchgear and bus ducts, in which there are internal space heaters, the space
heaters shall be kept energized. If permanent power for the space heaters is not
available, the Design Builder shall provide the necessary temporary power.

H. DELETED

1.05 SUBMITTALS

A. Submit the following for approval in accordance with Division 01 and with the additional
requirements as specified for each WMATA Standard Specifications.

1. Shop drawings:

a. Arrangement Drawings: The contractor shall submit equipment
arrangement drawings within 90 days after Notice-to-Proceed for all
substations and tie breaker stations. Contractor's equipment shall be
designed to fit within the existing building dimensions and with the
minimum required clearances required for placement, service, and
operation of equipment. The Authority reserves the right to require
different arrangements than proposed, provided such changes do not
add material or equipment in excess of that covered by the Contract.

b. Within 40 days after receipt of NTP, submit a schedule of shop drawings.

C. For equipment furnished in this contract, provide complete shop
drawings and documentation as specified elsewhere in this specification.

d. Update equipment interconnection wiring diagrams provided by
equipment manufacturers to include panel board circuit designations for
control power, connections to ETS and DTS cabinets, connections to
annunciator from UPS, battery, control and interlock wiring between
equipment, and similar conditions. Develop and submit composite
interconnection diagrams showing terminal blocks, cable type, size and
routing, appropriate cross-reference at both ends of cable termination, to
the Engineer for approval.

e. Submit a complete drawing index for each substation and tie-breaker
station.

f. Submit five (5) sets of shop drawings and relay settings for [13.8 kV],
[34.5 KV] ac Switchgear including elementary and interconnection wiring
diagrams to the Engineer for Power Company coordination and approval.

g. In addition submit to the Engineer five (5) sets of shop drawings for
complete substation and Tie Breaker Station equipment, including bus
duct, control cable tray, elementary wiring and interconnection diagrams
for approval.

B. Electrical Calculations:

1. The Design Builder shall provide short circuit calculations for the purpose of
setting protection relays for AC and DC feeder breakers, and Utility substation
circuits, at all new or modified facilities. These calculations shall include settings
for all protective relays in the substations being modified, and protective relays
for the corresponding tracks at one substation beyond the substations listed
herein. The Design Builder shall submit a Short-Circuit and Protection Settings
Report (SCPSR) for approval for all electrical service connections. This report
shall determine and verify overcurrent, short-circuit, and (if applicable to the
Design Builder's design) dI/dt and delta | protection settings for AC, downstream
circuit breakers and fuses and DC traction power circuit breakers. The SCPSR
shall include; calculation of local and remote short-circuit levels; calculation of

SUMMARY OF WORK FOR TRACTION POWER UPGRADES 011170-5

V3-08/2017

REVISED AM-10



NOTES:

1. THE DESIGN BUILDER SHALL DESIGN, PERMIT AND CONSTRUCT A PAVED DRIVEWAY FROM POTOMAC GREENS DRIVE/ % AVE
CARPENTER ROAD TO THE STATION AS SHOWN ON THIS DRAWING, INCLUDING LIGHTING AND PERIMETER FENCING.

2. DRIVEWAY SHALL BE ADA-COMPLIANT FOR PEDESTRIAN USE. SIDEWALKS ARE NOT REQUIRED.

CONC

3. DRIVEWAY SHALL BE DESIGNED FOR HS-20 LOADING.

4. PAVEMENT SHALL BE NON-PERMEABLE, AND PROPOSERS ARE NOT BOUND TO THE LOCATIONS OF PERMEABLE SURFACING
SHOWN ON DRAWINGS C04 AND CO05. THE FINAL DESIGNER HAS DISCRETION TO DEVELOP ALTERNATE SWM SOLUTIONS TO ] B
REFLECT THE REDESIGN OF THE STATION ENTRANCES. e

5. DRIVEWAY AND GRADING SHALL NOT INCREASE DISPLACEMENT OF WETLANDS.

6. ORIGINAL STATION PLAN SHOWN FOR ILLUSTRATIVE PURPOSES ONLY. .
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	B. It is the responsibility of the Design-Builder to gather all data necessary for the performance of the Work under this Contract that are needed in addition to Authority-furnished RFP Documents and to develop a complete and final design.
	C. All work under this Contract shall be performed in a logical sequence as developed by the Design-Builder.  The Work is divided in two phases, the Design Phase and the Construction Phase, however, there is an overlap between the Phases. The construc...
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	A. POTOMAC YARD METRORAIL STATION:
	1. Design and Construct the Potomac Yard Metrorail Station, on City of Alexandria, and WMATA property, located in City of Alexandria, Virginia.
	2. Pedestrian bridges shall provide pedestrian and bicycle access over the CSX railroad corridor, and connect to the entry pavilions.
	3. CSX Coordination, Reviews, Approvals, and Implementation:
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	5. The Design Builder shall be responsible for completion of all City processes including, but not to Final Site Plan Approval, and Board of Architectural Review approvals, as well as all appropriate approvals and permits from the City of Alexandria, ...
	6. Due to the complexity of construction and the recognized need for increased integration, cooperation and coordination efforts during design, construction and commissioning, the Potomac Yard Station shall utilize Building Information Modeling (BIM) ...
	7. It is the sole responsibility of the Design Builder to comply with commitments, allowances, and restrictions, stated or implied, which are included in the following:

	B. Basis of Design: As specified in Section 01 11 20, DESIGN AND PROGRAM REQUIREMENTS.

	00 10 13 Project Solicitation Schedule:
	A. The solicitation schedule for this Project is as follows:
	1. Issue Revised Request for Proposal: July 11, 2017
	2. One-on-One Meeting No. 1: Weeks of September 4 and September 11, 2017
	3. Site Visits: by Appointment December, 2017
	4. One-on-One Meeting No. 2: October 23, 2017
	5. Proposer submission of ATCs: no later than December 1, 2017
	6. WMATA action on ATCs: December 15, 2017
	7. One-on-One Meeting No. 3: Week of January 8, 2018
	8. Technical and Price Proposal: February 16, 2018
	9. Projected Contract Award: April 30, 2018
	10. Notice to Proceed: June 1, 2018
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	This Section includes forms and supplements for submitting Proposals.

	Section 00 41 10
	This Section includes the Technical and Price Proposal Forms that are required to be submitted with either the Technical or Price Proposal.

	Section 00 41 20
	Contract Number: FQ16146 Date of Request: November 28, 2016
	Project Name: POTOMAC YARD METRORAIL STATION
	Project Location: Alexandria, Virginia
	REQUEST FOR TECHNICAL PROPOSAL containing information requested herein shall be submitted to the Contract Administrator NCrooks@WMATA.com through WMATA’s PMSS by the Proposer so as to be received before the time and date listed in Section 00 10 10, RE...
	If the Contract is executed, the undersigned further agrees to commence the work within 10 Days after the receipt of Notice to Proceed and to complete the work within the time specified in the Contract.
	Directions for Submitting Proposal
	1. Read and comply with the Solicitation Instructions. This form is to be submitted with your Technical Proposal. The Price Proposal and its Attachments shall be submitted separately from the Technical Proposal, and the Technical Proposal shall not co...
	2. Technical Proposal Form and related required documents must be signed, sealed and submitted as specified in Section 00 20 00, INSTRUCTIONS FOR PROPOSERS (RFP).
	3. Technical proposals shall be submitted through WMATA’s PMSS before 3:00 pm (Eastern Standard Time) on day of proposal closing.


	Section 00 41 30
	Contract Number: FQ16146 Date of Request: November 28, 2016
	Project Name: POROMAC YARD METRORAIL STATION
	Project Location: Alexandria, Virginia
	REQUEST FOR PRICE PROPOSAL containing information requested herein shall be submitted to the Contract Administrator [Nichel Crooks (NCrooks@WMATA.com)  through WMATA’s PMSS by the Proposer so as to be received before the time and date listed in Sectio...
	Directions for Submitting Price Proposal
	1. Read and comply with the Solicitation Instructions. This form is to be submitted with your Price Proposal. The Price Proposal and its Attachments shall be submitted separately from the Technical Proposal, and the Technical Proposal shall not contai...
	2. Price Proposal Form and related required documents must be signed, sealed and submitted as specified in Section 00 20 00, INSTRUCTIONS FOR PROPOSERS (RFP).
	3. Price proposals shall be submitted through WMATA’s PMSS before 3:00 pm (Eastern Standard Time) on day of proposal closing.


	Section 00 43 10
	(Submit with Price Proposal)
	This Section includes the Supplementary Proposal Forms that are required to be submitted with either the Technical Proposal or with the Price Proposal.
	Principals
	Corporate Surety(ies)
	Instructions
	1. This form is authorized for use whenever a proposal guaranty is required in connection with design-build work.
	2. The full legal name and business address of the Principal shall be inserted in the space designated “Principal” on the face of this form. The bond shall be signed by an authorized person. Where such person is signing in a representative capacity (e...
	3. The penal sum of the bond may be expressed as a percentage of the proposal price (e.g., 5% of the proposal price) if desired or may be expressed in dollars and cents.
	4. Corporation executing the bond as sureties must be among those appearing on the Treasury Department’s list of approved sureties and must be acting within the limitations set forth therein. Where more than a single corporate surety is involved, thei...
	5. Corporations executing the bond shall affix their corporate seals.
	6. The name of each person signing this proposal bond should be typed in the space provided.


	Section 00 43 20
	(Submit with Technical Proposal)
	Indicate whether the Proposal submitted is intended to fully comply with the RFP Documents of this Request for Proposals, or if certain exceptions are taken. If exceptions are taken, the Proposer shall clearly identify all exceptions to the requiremen...
	Check one statement below.
	The Proposer certifies that its proposal is intended to comply fully with all RFP Documents.
	The Proposer certifies that its Proposal is intended to comply fully with all RFP Documents, except as noted (add additional sheets to explain).

	Section 00 43 30
	State in the spaces below the Manufacturer’s Name, Part/Product Number, Description, and to provide relevant specifications, including technical data and Material Safety Data Sheets. Be advised that these items, if any, are only set apart for identifi...
	Spec Section/Product Specified: ________________________
	Manufacturer: ________________________
	Product Proposed: ________________________
	Manufacturer: ________________________
	Spec Section/Product Specified: ________________________
	Manufacturer: ________________________
	Product Proposed: ________________________
	Manufacturer: ________________________
	Spec Section/Product Specified: ________________________
	Manufacturer: ________________________
	Product Proposed: ________________________
	Manufacturer: ________________________
	Spec Section/Product Specified: ________________________
	Manufacturer: ________________________
	Product Proposed: ________________________
	Manufacturer: ________________________

	Section 00 43 40
	(Submit with Proposal)
	A. DESCRIPTION OF WORK
	1. The Design-Builder shall Design and Build the Facilities in the manner and at the locations set forth in the RFP Documents of this solicitation, and in accordance with the Technical and Price Proposals as finally accepted by the Authority. The Desi...

	B. BASIS FOR AWARD
	1. The best value evaluation of the Proposal by the Authority will consider the Total Base, Owner-selected elevator type, and Owner-approved ATCs as Finally Accepted.

	C. PRICE PROPOSAL
	Price Proposal Schedule
	Elevator Proposal Schedule
	(Proposer shall provide pricing for both types. Owner will select one type for incorporation in the project).
	Options Schedule
	Notes to Proposers

	Section 00 45 10
	REPRESENTATIONS & CERTIFICATIONS
	1. TYPE OF BUSINESS ORGANIZATION
	2. AFFILIATION AND IDENTIFYING DATA
	3. PREVIOUS CONTRACTS AND COMPLIANCE REPORTS
	4. DISADVANTAGED BUSINESS ENTERPRISE
	6. AFFIRMATIVE ACTION COMPLIANCE
	7. COVENANT AGAINST GRATUITIES
	8. CONTINGENT FEES
	9. CLEAN AIR ACT AND CLEAN WATER ACT CERTIFICATION
	10. DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY EXCLUSION
	11. CERTIFICATION OF INDEPENDENT PRICE DETERMINATION
	12. CERTIFICATION OF NONSEGREGATED FACILITIES
	13. NONDISCRIMINATION ASSURANCE
	14. CERTIFICATION OF RESTRICTIONS ON LOBBYING
	15. BUY AMERICA ACT CERTIFICATION
	16. CERTIFICATION OF NON-DELINQUENT TAXES
	17. DISCLOSURES OF INTERESTS OF WMATA BOARD MEMBERS

	Section 00 45 20
	(Submit with Price Proposal)
	Contract Number: FQ16146 Date of Request: November 28, 2016
	Project Name: POTOMAC YARD METRORAIL STATION
	Project Location: Alexandria, Virginia
	1. Name of Firm:
	2. Legal Address:
	3. Legal Entity:  Individual  Partnership  Joint venture  Corporation
	4. Date Organized: _________________
	5. State in which incorporated: __________________
	6. Names and Addresses of Officers or Partners:
	a. ________________________
	b. ________________________
	c. ________________________
	d. ________________________
	e. ________________________

	7. How long has your firm been in business under its present name?  ___________ years.
	8. Attach as SCHEDULE 7 a list of current contracts, each with contract amount, owner, architect-engineer, and character or type of work and percentage of completion. Also, include those projects on which you are apparent low bidder, but for which you...
	9. Attach as SCHEDULE 8 a list of contracts, each with contract amount, owner, architect engineer, and character or type of work, for contracts completed in the last 5 years.
	10. What is the estimated work placement value required per year to complete the work described in SCHEDULE 7. 2017: $___________  2018: $_____________  2019: $______________
	2020: $___________  2021: $_____________  
	11. Have you ever been denied an award on which you were low bidder?  Yes  No If the answer is YES, attach as SCHEDULE 10 the full particulars regarding each occurrence.
	12. Have you ever failed to complete any contract, other than current, on which you were the low bidder?   Yes  No If the answer is YES, attach as SCHEDULE 11, the full particulars regarding each occurrence.
	13. Have you ever been assessed liquidated damages or actual damages for late completion within the last five years?   Yes  No If the answer is YES, attach as SCHEDULE 12 the full particulars regarding each occurrence.
	14. Financial resources available as working capital for this Contract:
	a. Cash on hand: $_______________________ Date: ____________
	b. Sources of credit: _________________________________________

	15. Attach as SCHEDULE 14 audited financial statements and letters from banks regarding credit as required by Section 00 20 00, INSTRUCTIONS TO PROPOSERS (RFP), of this Contract.
	16. Attach as SCHEDULE 15 the design and construction experience of each officer and principal individual of your organization; include present position, years of design and construction experience, magnitude and type of work, and in what capacity.
	17. What percentage of the Work (Contract amount) do you intend performing with your own personnel?  ____________%
	18. Attach as SCHEDULE 17 a list of all Subcontractors and the percentage and character of work (contract amount) which each will perform.
	19. Attach as exhibits completed Proposal Data Forms for each of the Subcontractors listed in SCHEDULE 17 above.
	20. If the Design-Builder or Subcontractor is a joint venture, submit Proposal Data Forms for each member of the joint venture.


	Section 00 45 30
	(Submit with the Best and Final Proposal [BAFO] Price Proposal)
	For Disadvantaged Business Enterprise (DBE) Data and forms, refer to Appendix B of Section 00 40 00, PROPOSAL FORMS AND SUPPLEMENTS.

	Section 00 49 10
	A. Instructions: Insert here the Technical Proposal as finally accepted.
	B. See Section 00 91 00, AMENDMENTS, for Amendment Letters.

	Section 00 49 20
	A. Instructions: Insert here the Price Proposal as Negotiated and Accepted.
	B. See Section 00 91 00, AMENDMENTS, for Amendment Letters.


	00 80 00 PAGES Supplementary Conditions - With Insurance_AM-10.pdf
	Section 00 80 00
	00 81 00 WORK BY DESIGN-BUILDER
	A. The Design-Builder shall perform, with its own organization, work equivalent to at least 25% of the value for the construction work.
	B. Self-Perform: A contractor who, by using their own employees, materials and/or equipment, is directly responsible for the completion of project components.
	C. Self-Performed work incudes costs for:
	1. Mobilization and utilization of Design Builder owned or rented plant and equipment to be operated by the design Builder’s own employees and labor associated with eth aforementioned equipment
	2. Design Builder’s own labor to fabricate or to install materials into the finished construction
	3. Performance by the Design Builder’s own employees of design work, land surveys and other engineering or technical specialist services required by the contract
	4. Supplies to directly support the aforementioned work to be accomplished by the Design Builder’s own employees
	5. Design Builders own project overhead costs
	D. Self-Performed work does not include costs for:
	1. Design Builder markups for profit, general and administrative overhead, bonds or other indirect costs on self-perform or subcontracted work and are to be excluded from the total cost of contract for calculations purposes.
	2. Rental or purchase of plant or equipment for operation or installation by subcontractors
	3. Cost of materials to be incorporated into the work and supplies to support other than construction by the Design Builder’s own employees
	E. The Percent of Self-Performed work is calculated by dividing the above defined cost of Self-performed work by the final cost of the contract and multiplying by 100%.

	00 82 04 PROJECT SCHEDULE
	The Design-Builder shall perform, complete, and advance all Work under this Contract in accordance with the schedule set out:
	Interim & Final Work Completion:
	a. Milestone 1: Development Special Use Permit (DSUP) submittal to city of Alexandria. NTP+30 cds
	b. Milestone 2: DSUP approval by city of Alexandria. NTP+200 cds
	c. Milestone 3: Construction Access and Trailers: Complete required demolition of Old Town Greens Park and construction access preparation including construction fencing and gates, erection of Design Builder and WMATA Construction Trailers (Field Offi...
	d. Milestone 4: Approvals and Permits: Complete design and permitting required to obtain City of Alexandria Site Plan approvals and associated permits, including the issuance of Certificate of Appropriateness and Building Permits - Complete all jurisd...
	e. Milestone 5: Complete Communication and IT Rooms and Systems Facilities:– Complete construction of all required communications and IT rooms.  The rooms shall be complete and securable, with HVAC, plywood backboard installation on walls, and static ...
	f. Milestone #6: Complete IT Equipment Installation: WMATA will complete installation and testing of all required IT equipment for the station.  NTP + 1130 cds
	g. Milestone 7: Complete Preparation for Double Cross-Over Installation and Track Cut-Over:  Complete Station Platforms, Station Structures adjacent to and over the new IB and OB tracks, new IB and OB tracks to clearance points outside of the existing...
	h. Milestone #8: Readiness for Installation of Fare Collection Equipment: Complete installation of the kiosk, ductwork and paver tile for the installation of fare gates and vending machines by a follow-on contractor.  NTP + 1250 cds
	i. Milestone #9: Final Station Completion- Complete work necessary to obtain Safety Certification which will allow the station to be opened for public use (i.e. Revenue Service).  Complete work necessary to obtain third-party approvals (such as, but n...
	(1) The Design-Builder is responsible for the restoration of temporarily impacted wetland areas and other natural areas which are disturbed during construction. The Design Builder shall restore landscape elements and construct wetlands in accordance w...

	See Section 00 77 09, LIQUIDATED DAMAGES, for Liquidated Damages associated with the Milestone(s) listed above.

	The Authority may modify the Contract, pursuant to Section 00 74 08, CHANGES, to extend the project schedule as often and in time periods as deemed necessary until completion of the Work under this Contract.
	Early Completion: If the Design-Builder submits, in accordance with Section 01 33 00, SUBMITTAL PROCEDURES, a schedule or expresses an intention to complete the Work earlier than any required Milestone, interim or final completion date, the Authority ...
	Project Schedule: The Project Schedule for this contract shall remain in effect, along with all legal rights and responsibilities enumerated in this contract, until all work has been substantially completed and accepted.  Any work completion dates or ...

	00 83 03 AUTHORITY-FURNISHED PROPERTY
	A. The Authority will not furnish property, real or otherwise, through the terms of this Contract. The Design-Builder is required to purchase or lease any property needed for, but not limited to, lay down, storage, or employee parking in its obligatio...

	00 84 01 CONSIDERATION AND BASIS OF PAYMENT
	A. In consideration of its undertaking under this Contract, the Design-Builder will be paid the sums set forth in this Contract, which shall constitute complete payment for all work and services required to be performed under this Contract and for all...
	B. Standby cost for delayed or cancelled Site access: In the event the Design-Builder is delayed in the performance of the Work due to Authority delayed or cancelled Site access, the following basis of payment shall apply:
	1. The “Hours of Work” is the period during which the Design-Builder has use of the work area. The “Hours of Work” will exclude the periods required by the Authority to safely secure the work area before the start of the “Hours of Work” and to restore...
	2. Delay will be measured relative to “Hours of Work” only. The “Hours of Work” shall be determined based upon weekly coordination between the Contracting Officer Representative (COR) and the Design-Builder.
	3. Delays caused by actions of the Authority may occur at the start of the “Hours of Work”, during the “Hours of Work”, or at the end of the “Hours of Work.”
	a. A delay at the start of the “Hours of Work” occurs when the Authority does not grant access to the work area by the scheduled start time. A delay at the start of the “Hours of Work” will be measured from the scheduled start of the “Hours of Work” u...
	b. A delay during the “Hours of Work” occurs when the Authority requests the Design-Builder to vacate the work area and the Design-Builder is later allowed to return to the work area. A delay during the “Hours of Work” will begin when the Design-Build...
	c. A delay at the end of the “Hours of Work” occurs when the Authority requests the Design-Builder to vacate the work area early. A delay at the end of the “Hours of Work” will be measured from the time the Design-Builder is directed to vacate the wor...

	4. The Design-Builder will be compensated for the direct labor costs incurred for the aggregate of delays that exceed 30 minutes relative to the “Hours of Work”. For payment purposes, delays will be rounded to the nearest 30 minutes provided the Desig...
	5. When access to the work area is cancelled by the Contracting Officer Representative with less notice than noted below, the Authority will pay standby cost of not more than the scheduled “Hours of Work” period or 4 hours, whichever is less. However,...
	a. Weeknights: Five hours before the planned start time of the scheduled “Hours of Work.”
	b. Weekends: Twenty-four hours before the planned start time of the scheduled “Hours of Work.”

	6. No payment will be made in those cases where:
	a. A delay at the start of the “Hours of Work” is less than 1 hour and the Authority grants access but the Design-Builder elects to cancel work, except that payment for delay cost will be made in accordance with Paragraph B.4 above if the scheduled “H...
	b. A delay at the start of the “Hours of Work” is less than 1 hour and the Authority grants access and the Design-Builder proceeds working and then elects to cease working and leaves the worksite prior to the scheduled end of the “Hours of Work”.

	7. Prior to the completion of each shift, the Design-Builder and the Contracting Officer Representative or designee shall sign a Period of Delay form, which shall document the work start and completion times, the duration of the delay, the reason for ...
	8. If the Design-Builder is not ready to start work at the start of the “Hours of Work” or does not return the work area to the Authority on time at the end of the “Hours of Work,” the Design-Builder shall compensate the Authority for the Authority st...


	00 84 04 METHOD OF PAYMENT
	M. As a condition of Final Payment, in addition to the retainage specified in this Section, $250,000 will be withheld until approved As-built Project Schedule is delivered to the Contracting Officer Representative and is determined to be complete and ...
	N. As a condition of Final Payment, in addition to the retainage specified in this Section, $50,000 will be withheld until Operation and Maintenance Training is complete and accepted.

	00 86 05 DISADVANTAGED BUSINESS ENTERPRISE
	B. The goal of DBE participation established for this Contract is 18% percent of the Contract Price.

	00 86 07 LABOR PROVISIONS - DAVIS-BACON AND COPELAND ANTI-KICKBACK ACTS
	00 87 08 INDEMNIFICATION AND INSURANCE REQUIREMENTS
	a. Contractor is required to maintain the insurance coverage(s) outlined in this Section for a period of time commencing the sooner of the execution of this contract, or the start of Work, without interruption. The coverages shall be maintained in for...
	b. The insurance coverage and limits of insurance outlined in this contract are minimum coverage and limits.  Contractor is encouraged, at its sole cost and expense, to purchase any additional insurance coverages and or limits of insurance that Contra...
	c. Upon written request from WMATA, contractor shall provide copies of any and all policy(s), including all endorsement(s), within 5 business days of such request.
	d. Insurance companies must have a minimum A. M. Best rating of A- VIII.
	e. Unless otherwise noted, “Claims Made” insurance policies are not acceptable.
	f. Any insurance policy utilizing a Self-Insured Retention (SIR) requires approval from WMATA.
	a. Workers’ Compensation Statutory Coverage must be provided on an “All States” basis.
	b. Contractor and Sub-Contractors of any tier performing work within 500 feet of navigable water must have their Workers’ Compensation Policy endorsed to provide coverage for both Jones Act Liability and Longshore and Harbor Workers’ Compensation Act ...
	a. Commercial General Liability (CGL) coverage form shall be ISO Occurrence Form CG0001 (12/04) or its equivalent.  Equivalency determination shall be made in WMATA’s sole and unreviewable discretion.
	b. Required minimum limits of coverage may be achieved through a combination of the aforementioned CGL coverage form and umbrella excess liability coverage form(s), provided that the umbrella excess liability coverage form(s) provide the same or broad...
	c. Policy shall be endorsed with Additional Insured Endorsement(s) in compliance with Section I below.  Commercial General Liability and Umbrella Excess Liability forms must provide defense coverage for additional insureds.
	d. Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance with Section J below.
	e. The definition of “Insured Contract” shall be modified to provide coverage for contractual liability for contracts for construction or demolition operations that are within 50 feet of a railroad, and sidetrack agreements.
	f. Defense Costs (Allocated Loss Adjustment Expense) must be included and in excess of the policy limits for all primary and Umbrella Excess Policies.
	g. Policy shall be endorsed with ISO endorsement CG 25 03 03 97; “Designated Construction Project(s) General Aggregate Limit”, and designate “Any and all construction projects” as the designated Construction project.
	h. Policy shall be endorsed with ISO endorsement CG 25 04 03 97; “Designated Location General Aggregate Limit”, and designate “Any and all locations” as the designated location.
	i. The Additional Insured Endorsement shall include Products and Completed Operations Coverage with no limitation on when claims can be made. The coverage provided by the additional insured endorsement shall be at least as broad as the Insurance Servi...
	a. Railroad Protective Liability (RRP) policy on a policy form that is acceptable to WMATA, issued by an insurance company that is acceptable to WMATA.
	b. WMATA shall be the Named Insured.
	c. Cost of RRP shall be the sole responsibility of Contractor.
	d. The “Wet Ink” original RRP policy shall be sent to WMATA at following address:
	a. Business Auto Liability shall be written on ISO Business Auto Coverage Form CA 00 01 03 06, or its equivalent.  Equivalency determination shall be made in WMATA’s sole and unreviewable discretion.
	b. Policy shall be endorsed with Additional Insured Endorsement(s) in compliance with Section I below.
	c. Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance with Section J below.
	d. Business Auto Liability minimum Combined Single Limit requirements may be obtained through the combination of a Primary Business Auto Liability policy and an Umbrella Excess Liability policy provided that the Umbrella Excess Liability policy compli...
	e. MCS-90 Endorsement for work involving the transportation or disposal of any hazardous material or waste off of the jobsite.  If the MCS-90 Endorsement is required, minimum auto liability limits of $5,000,000 per occurrence are also required.
	f. Non-Owned Disposal Site (NODS) Endorsement providing coverage for the Contractor’s legal liability arising out of pollution conditions at the designated non-owned disposal site.
	a. Actual coverage or tail coverage must be purchased and maintained for a period of time equal to the statute of repose.
	b. Coverage can be written on an “Occurrence” or “Claims Made” Basis.
	c. Coverage can be written on ‘Non-Admitted” paper.
	a. Coverage can be written on an “Occurrence” or “Claims Made” Basis.
	b. Coverage can be written on ‘Non-Admitted” paper.
	c. Policy shall be endorsed with Additional Insured Endorsement(s) in compliance with Section I below.
	d. Policy shall be endorsed with a Waiver of Subrogation Endorsement(s) in compliance with Section J  below.
	a. Coverage provided to any Additional Insured shall be primary and non-contributory to any other insurance available to the Additional Insured.
	b. Coverage provided to any Additional Insured shall be for claims arising out of both ongoing operations and products and completed operations hazard.
	c. Coverage available to any Additional Insured under the products and completed operations hazard can only be limited to the applicable statute of repose in the jurisdiction where the contract scope of work takes place.
	d. Coverage available to the additional insureds is not limited to the minimum limits of coverage outlined in this document.
	a. Coverage shall be provided on an endorsement that is acceptable to WMATA.
	a. Satisfactory COI delineating all required insurance coverage requirements under this Section shall be delivered before the execution of this Contract by WMATA.
	b. COI shall state the RFP# and the name of your WMATA Procurement contact.
	c. Failure to provide satisfactory evidence of all required insurance may result in Contractor and/or subcontractors of every tier being denied access to work locations, including, but not limited to WMATA properties.
	d. COI reflect total limits of insurance purchased by Contractor for the types of insurance required under this Contract.
	e. Proposed material modifications to insurance required under this Section must be received by WMATA at least 30 days prior to the effective date of the proposed modifications to such insurance.
	f. WMATA’s receipt of copies of any COI, policy endorsements or policies does not relieve Contractor of the obligation to remain in compliance with the requirements of this Section at all times.  Contractor's failure to so comply, and to continuously ...
	g. The  COI shall specifically delineate the following:
	1) Who is an Additional Insured under the policies delineated in this Section.
	2) That each additional insured(s) as required under this Section is an additional insured on a primary and non-contributory basis.
	3) That each additional insured(s) is an additional insured for ongoing operations of the Contractor in addition to the products and completed operations coverage.
	4) That coverage providing a waiver of subrogation to each Additional Insured is compliant with the Waiver of Subrogation article of this Section.
	5) That the issuing insurance company will mail written notice of cancellation of any of the required insurance policies to WMATA within 30 days of Cancellation.  Use of “will endeavor to” as respects this requirement is not acceptable and must be del...
	a. The limits of coverage outlined in this Division are minimum limits.  Contractor is encouraged, at its sole cost and expense, to purchase any additional insurance coverages and or limits of insurance that Contractor deems prudent and necessary to m...

	00 87 09 LIQUIDATED DAMAGES
	A. The Design-Builder understands that if it fails to complete portions of or all of the Work as described in Supplementary Conditions Section 00 82 04, PROJECT SCHEDULE, the Authority will suffer damages, which have been estimated and are as specifie...
	Milestone 1: Development Special Use Permit (DSUP) submittal to City of Alexandria. $0
	Milestone 2: DSUP approval by City of Alexandria. $0
	Milestone 3: Construction Access and Trailers: $375 per cd
	Milestone 4: Approvals and Permits: $636.00 per cd
	Milestone 5: Complete Communication & IT Rooms and Systems Facilities: $2,493 per cd
	Milestone 6:: WMATA IT Complete Communications, & IT Room Equipment Installation $0
	Milestone 7: Complete Prep for Double Cross-Over Install. & Track Cut-Over: $0
	Milestone 8: Readiness for Installation of Fare Collection Equipment: $1,630 per cd
	Milestone 9: Final Station Completion: $2,772 per cd
	B. See Section 00 72 04, PERIOD OF PERFORMANCE AND/OR PROJECT SCHEDULE, for Project Milestone(s).


	00 88 09 PARTNERING – NOT USED
	00 89 04 LIVING WAGE: Add the following Section 00 79 04 LIVING WAGE:
	A. This Contract is subject to the Authority’s Living Wage Policy and implementing regulations. The Living Wage provision is required in all contracts for services (including construction) awarded in an amount that exceeds $100,000 in a 12-month period.
	1. The Authority Living Wage Rate is $13.85 per hour, and may be reduced by the Design-Builder’s per-employee cost for health insurance.
	2. The Design-Builder shall:
	a. Pay, at a minimum, the Authority Living Wage Rate, effective during the time the Work is performed, to all employees who perform Work under this Contract, except as otherwise provided in paragraph (4) below;
	b. Include the Living Wage clause in all Subcontracts that exceed $15,000 in a 12-month period awarded under this Contract;
	c. Maintain payroll records, in accordance with the retention and examination of records requirements in the General Conditions, and include or cause to be included, the substance of this Section, including this Paragraph c, in its Subcontracts covere...
	d. Submit records with each monthly invoice supporting payment of the Living Wage Rate.

	3. The Design-Builder shall not split or subdivide a Contract, pay an employee through a third party, or treat an employee as a Subcontractor or independent contractor to avoid compliance with the Living Wage provisions.
	4. Exemptions to the Living Wage provisions include:
	a. Contracts and agreements with higher negotiated wage rates;
	b. Contracts that are subject to higher wage rates required by federal law or collective bargaining agreements (e.g., Davis Bacon);
	c. Contracts or agreements for regulated utilities;
	d. Emergency services to prevent or respond to a disaster or imminent threat to public health and safety; and
	e. Design-Builders who employ fewer than ten employees.

	5. The Authority may adjust the Living Wage rate effective in January of each year. The adjustment will reflect the average Living Wage Rate among Metro’s Compact Jurisdictions with Living Wage provisions. If after Contract award the Living Wage Rate ...
	6. Failure to comply with the Authority’s Living Wage provisions shall result in the Authority’s right to exercise available Contract remedies, including Contract termination or debarment from future contracts.


	00 89 05 COMMUNITY OUTREACH
	Add the following new Section: 00 79 05 COMMUNITY OUTREACH
	A. The Authority will establish and implement a program of public contact for conducting effective relationships with communities and businesses in proximity to the construction areas. Do not initiate contact with the public without Contracting Office...
	B. The Authority will contact those residents and business owners who might reasonably be expected to be affected by the construction and make known to them the name of the Authority’s representative on the worksite with responsibility for community o...
	C. Design-Builder shall designate an a knowledgeable representative point of contact as needed to provide information about his own work in support of the Authority..

	00 89 06 AVAILABILITY OF FUNDS
	00 79 06 AVAILABILITY OF FUNDS

	APPENDIX:
	Appendix D – 00 86 07 Wage Determination rates





