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Washington Metropolitan Area Transit Authority Contract No. FQ16146 
Design-Build RFP FQ16146/NAC Date: November 28, 2016 

SECTION 00 10 00 

PROPOSING REQUIREMENTS – DESIGN BUILD 

00 10 10 REQUEST FOR PROPOSAL: 

This Section includes Project information for Proposers. 

NOTICE TO OFFERORS 

Contract No. FQ16146/NAC includes RFP Documents for: 

Project Name: POTOMAC YARD METRORAIL STATION 

TECHNICAL PROPOSAL for the Work described herein shall be submitted to the Contract Administrator, 
Nichel Crooks, through WMATA’s PMSS. Technical and Price Proposals shall be separate proposals and 
submitted before 3:00 PM (local time) on March 20, 2017.  All questions are to be directed to Contract 
administrator.  

DIRECTIONS TO SUBMITTING PROPOSER: Read and comply with the Solicitation Instructions. In addition to 
other submission requirements set forth in this Request for Proposal and all Amendments, the following must 
be properly executed, completed, and submitted separately as part of the offer: 

A. TECHNICAL PROPOSAL: 

1. Technical Proposal Form (properly executed)1 

2. Technical Proposal 

B. PRICE PROPOSAL: 

1. Price Proposal Form (properly executed1) 

2. Price Schedule 

3. Price Guarantee 

4. Proposal Data Form with Supporting Data 

5. Representations and Certifications 

6. List of DBE Certified Firms2 

7. DBE Data3 

PROPOSAL(S) MUST SET FORTH FULL, ACCURATE, AND COMPLETE INFORMATION AS REQUIRED BY 
THIS REQUEST FOR PROPOSAL, INCLUDING ALL AMENDMENTS  

                                                      
1 The separate sealed Technical and Price Proposal Forms must be marked with offer under Solicitation RFP No. FQ16146/NAC and with 
acknowledgement of all Amendments. 
[2 Proposed DBE firms must be certified WMATA DBE firms prior to submittal of Schedule of DBE Participation and Letters of Intent in 
order to be applied toward the DBE goal established for the Contract. Non-WMATA Certified DBE firms may be utilized by the Proposer but 
will not be applied toward the goal calculations.] 
3 DBE Data and List of WMATA DBE-Certified Firms must be updated and included in Best and Final Offer (BAFO) submission(s). 
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Information Exchange (COBie) tools.  The Design-Builder shall provide all design, drawings, tables, 
charts and schedules in such a format for all deliverables, both interim and final.  

7. It is the sole responsibility of the Design Builder to comply with commitments, allowances, and 
restrictions, stated or implied, which are included in the following: 

A. Potomac Yard Metro Station Final Environmental Impact Statement (FEIS), 
 
B. Record of Decisions (RODs) from the Federal Transit Administration (FTA) and the 

National Park Service (NPS), 
 
C. Section 106 Memorandum of Agreement (MOA), 

 
D. Phase II Environmental Site Assessment 

 
E. The City of Alexandria's Development Special Use Permit (DSUP2016-004, 2016-005, 

2016-005) conditions 
 

The above stated documents are provided in this Solicitation FQ16146/NAC. All cost 
associated with the required compliance shall be included in the Design Builders proposal. 
See SECTION 00 30 00 INFORMATION AVAILABLE TO PROPOSERS. 

B. Basis of Design: As specified in Section 01 11 20, DESIGN AND PROGRAM REQUIREMENTS. 

00 10 13 PROJECT SOLICITATION SCHEDULE: 

A. The solicitation schedule for this Project is as follows: 

1. Issue Request for Proposal: November 28, 2016 

2. Pre-Proposal Conference: December 19, 2016 

3. Technical and Price Proposal: March 20, 2017 

4. Site Visit by Appointment: Subsequent to the Receipt of Technical Proposals Technical 
Evaluations: March through April, 2017 

5. Comments Returned to Proposers: April 28, 2017  

6. Oral Presentation by Proposer: Two weeks after comments are returned to Proposers 

7. Request for Best and Final Offer: May 25, 2017 

8. Receipt of Best and Final Offer: June 9, 2017   

9. Projected Contract Award: July 21, 2017  

END OF SECTION 
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